

Page : 1 of 37
Code : 1115156

KEC INTERNATIONAL LIMITED
DEORI, PO PANAGAR
JABALPUR KATNI ROAD,
RAIPURA 483220
Madhya Pradesh

6700000080

20.05.2021

Amendment-4 0

01	4800000126	STACKER RECLAIMER SECTION Tax Code : GC GST: IN: CGST(9%) SGST(9%) Service Line : 01-126245-DOZZING OF MATERIAL IN BACKFILLING 500.000 M3,INR 834.00 02-126166-PROVIDING & FILLING OF FINE SAND 20.000 M3,INR 2,947.00 03-126248-SUPPLY & PLACING RCC WITH M25 GRADE 50.000 M3,INR 5,839.00 04-126248-SUPPLY & PLACING RCC WITH M25 GRADE 100.000 M3,INR 5,887.00 05-126028-NON SHRINK GROUTING 1.000 M3,INR 63,084.00 06-126028-NON SHRINK GROUTING 10.000 M3,INR 45,380.00 07-126090-STONE SOLING 50.000 M3,INR 1,699.00 08-126280-PROV.& LAY. CONCRETE FLOORING IN PANELS. 50.000 M3,INR 5,820.00 09-126275-PROVIDING & LAYING DPC OVER PLINTH 20.000 M2,INR 330.00 10-126277-PROVIDING & APPLYING 12 MM THK PLASTER	AU	1	85439012.98	85439012.98
----	------------	--	----	---	-------------	-------------

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI
JCL/CPC/LOI/21-21/104 DATED
18.03.2021.
LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.
This amendment is only to facilitate processing of payments
through the
SAP system and to ensure statutory compliance. It is not to be
construed
as a delivery extension and shall be without prejudice to
imposition of
Liquidated Damages as applicable in terms of the Contract.
Contract Value Variation:
a) Unit Rate of all the items shall be fixed and firm till the
completion of Contract.
b) Unit rate of all the items mentioned in BOQ shall remain
valid for
the variation in Quantities up to any extent but within +/-30%
of the
Contract Value.
Effective Date:Effective date shall be this LOI date.
Mobilisation Period: Contractor shall mobilize to the site on
or before
15th Apr'2021

TERMS OF PAYMENT :

As per below:
Payment terms:
For Civil work -
i) 10% of the contract price as advance within 7 days of
submission of
ABG for 10% of contract price
ii) The contractor shall submit the R.A bill statement on

Page : 2 of 37
Code : 1115156

KEC INTERNATIONAL LIMITED
DEORI, PO PANAGAR
JABALPUR KATNI ROAD,
RAIPURA 483220
Madhya Pradesh

6700000080

20.05.2021

Amendment-4 0

250.000 M2, INR 365.00
11-126293-PROVIDING & FIXING THERMOCAL
SHEET
25.000 M2, INR 399.00
12-126332-FABRICATION & FIXING MS
INSERTS
20.000 EA, INR 6,390.00
13-126332-FABRICATION & FIXING MS
INSERTS
8.000 EA, INR 14,907.00
14-126332-FABRICATION & FIXING MS
INSERTS
4.000 EA, INR 24,844.00
15-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
10.000 EA, INR 214.00
16-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
15.000 EA, INR 270.00
17-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
10.000 EA, INR 498.00
18-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
15.000 EA, INR 555.00
19-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
10.000 EA, INR 768.00
20-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI
JCL/CPC/LOI/21-21/104 DATED
18.03.2021.
LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.
This amendment is only to facilitate processing of payments
through the
SAP system and to ensure statutory compliance. It is not to be
construed
as a delivery extension and shall be without prejudice to
imposition of
Liquidated Damages as applicable in terms of the Contract.
Contract Value Variation:
a) Unit Rate of all the items shall be fixed and firm till the
completion of Contract.
b) Unit rate of all the items mentioned in BOQ shall remain
valid for
the variation in Quantities up to any extent but within +/-30%
of the
Contract Value.
Effective Date: Effective date shall be this LOI date.
Mobilisation Period: Contractor shall mobilize to the site on
or before
15th Apr'2021

TERMS OF PAYMENT :

As per below:
Payment terms:
For Civil work -
i) 10% of the contract price as advance within 7 days of
submission of
ABG for 10% of contract price
ii) The contractor shall submit the R.A bill statement on

Page : 3 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

15.000 EA, INR 825.00
21-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
15.000 EA, INR 881.00
22-126344-PROVIDING & FIXING KHURRAS
5.000 EA, INR 172.00
23-126345-PROVIDING & FIXING PVC
WATER TANK
1.000 NO, INR 19,591.00
24-115268-PROV. & FIX. GLAZED STONEWARE
GULLY TRAPS
2.000 NO, INR 4,117.00
25-115267-PROV. & FIXING CI VENTILATION
COWL
1.000 NO, INR 1,876.00
26-115280-SUPPLY & FIXING CONTROL
VALVE
1.000 NO, INR 1,705.00
27-115280-SUPPLY & FIXING CONTROL
VALVE
1.000 NO, INR 11,642.00
28-115279-SUPPLY & FIXING SS SINK
1.000 NO, INR 13,204.00
29-115270-PROV. & FIXING LIQUID SOAP
SS CONTAINER
1.000 NO, INR 1,563.00
30-115022-HEALTH FAUCET TUBE C.P.
3.000 NO, INR 5,537.00
31-115087-SOAP STAND ACRYLIC
3.000 NO, INR 18,740.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 4 of 37
Code : 1115156

KEC INTERNATIONAL LIMITED
DEORI, PO PANAGAR
JABALPUR KATNI ROAD,
RAIPURA 483220
Madhya Pradesh

6700000080

20.05.2021

Amendment-4 0

32-118044-PROV.&CONST. BRICK MASONARY
CHAMBERS
2.000 NO, INR 21,863.00
33-118044-PROV.&CONST. BRICK MASONARY
CHAMBERS
1.000 NO, INR 8,803.00
34-125018-WATER PROOFING
235.000 M2, INR 1,350.00
35-125014-WATER PROOFING - BITUMEN
MEMBRANE
200.000 M2, INR 1,117.00
36-115269-PROVIDING & LAYING SW PIPES
50.000 RM, INR 2,555.00
37-115113-P&F C.P BRASS BIB COCK-15MM
5.000 EA, INR 4,117.00
38-126293-PROVIDING & FIXING THERMOCAL
SHEET
25.000 M2, INR 413.00
39-126260-PROVIDING & LAYING PRECAST
CONCRETE
30.000 M2, INR 934.00
40-126261-PROV. & FIXING POCKETS OF
VARIOUS SIZES
140.000 M2, INR 2,299.00
41-126268-PROVIDING & FIXING BRICK
MASONARY
55.000 M3, INR 6,531.00
42-126268-PROVIDING & FIXING BRICK
MASONARY
65.000 M3, INR 6,290.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI
JCL/CPC/LOI/21-21/104 DATED
18.03.2021.
LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.
This amendment is only to facilitate processing of payments
through the
SAP system and to ensure statutory compliance. It is not to be
construed
as a delivery extension and shall be without prejudice to
imposition of
Liquidated Damages as applicable in terms of the Contract.
Contract Value Variation:
a) Unit Rate of all the items shall be fixed and firm till the
completion of Contract.
b) Unit rate of all the items mentioned in BOQ shall remain
valid for
the variation in Quantities up to any extent but within +/-30%
of the
Contract Value.
Effective Date: Effective date shall be this LOI date.
Mobilisation Period: Contractor shall mobilize to the site on
or before
15th Apr'2021

TERMS OF PAYMENT :

As per below:
Payment terms:
For Civil work -
i) 10% of the contract price as advance within 7 days of
submission of
ABG for 10% of contract price
ii) The contractor shall submit the R.A bill statement on

Page : 5 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

43-126055-HALF BRICK PARTITION 1:4
165.000 M2, INR 719.00
44-126277-PROVIDING & APPLYING 12 MM
THK PLASTER
600.000 M2, INR 265.00
45-126290-PROV. & LAYING EXPANSION
JOINT TREATMENT
10.000 M2, INR 1,421.00
46-126294-PROVIDING & LAYING PLINTH
PROTECTION
80.000 M2, INR 768.00
47-126171-PROVIDING & FILLING OF STONE
AGGREGATE
50.000 M3, INR 1,222.00
48-126001-EXCAVATION IN ORDINARY SOIL
1.000 M3, INR 0.01
49-126001-EXCAVATION IN ORDINARY SOIL
1,000.000 M3, INR 206.00
50-126004-EXCAVATION IN SOFT ROCK
1.000 M3, INR 0.01
51-126004-EXCAVATION IN SOFT ROCK
1.000 M3, INR 0.01
52-126004-EXCAVATION IN SOFT ROCK
1.000 M3, INR 0.01
53-126243-EXCAVATION IN HARD ROCK WITH
CHISELLING
50.000 M3, INR 1,205.00
54-126015-EARTH FILLING (AVAILABLE
EARTH)
1,000.000 M3, INR 157.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 6 of 37
Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED
DEORI, PO PANAGAR
JABALPUR KATNI ROAD,
RAIPURA 483220
Madhya Pradesh

Amendment-4 0

55-126015-EARTH FILLING(AVAILABLE
EARTH)
2,000.000 M3,INR 834.00
56-126245-DOZZING OF MATERIAL IN
BACKFILLING
1,000.000 M3,INR 171.00
57-126247-DISPOSING OF EXTRA EXCAVATED
MATERIAL
5,000.000 M3,INR 135.00
58-126021-PCC PLUMB CONCRETE
50.000 M3,INR 4,405.00
59-126252-CONCRETE EXTRA HEIGHT
1.000 M3,INR 0.01
60-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
1.000 M2,INR 0.01
61-126259-REINFORCEMENT EXTRA LIFT
1.000 MT,INR 0.01
62-126262-CONCRETE GROUTING
30.000 M3,INR 9,220.00
63-126056-20MM THICK PLASTER
1.000 M2,INR 0.01
64-126056-20MM THICK PLASTER
1.000 M2,INR 0.01
65-126337-CEMENT CONCRETE FLOORING
100.000 M2,INR 585.00
66-126337-CEMENT CONCRETE FLOORING
100.000 M2,INR 700.00
67-126376-PROVIDING & FIXING KOTA
STONE

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI
JCL/CPC/LOI/21-21/104 DATED
18.03.2021.
LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.
This amendment is only to facilitate processing of payments
through the
SAP system and to ensure statutory compliance. It is not to be
construed
as a delivery extension and shall be without prejudice to
imposition of
Liquidated Damages as applicable in terms of the Contract.
Contract Value Variation:
a) Unit Rate of all the items shall be fixed and firm till the
completion of Contract.
b) Unit rate of all the items mentioned in BOQ shall remain
valid for
the variation in Quantities up to any extent but within +/-30%
of the
Contract Value.
Effective Date:Effective date shall be this LOI date.
Mobilisation Period: Contractor shall mobilize to the site on
or before
15th Apr'2021

TERMS OF PAYMENT :

As per below:
Payment terms:
For Civil work -
i) 10% of the contract price as advance within 7 days of
submission of
ABG for 10% of contract price
ii) The contractor shall submit the R.A bill statement on

Page : 7 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

1.000 M2, INR 0.01
68-126376-PROVIDING & FIXING KOTA
STONE
1.000 M2, INR 0.01
69-126281-PROVIDING & LAYING KOTA
STONE SKIRTING
1.000 M2, INR 0.01
70-126282-PROVIDING & LAYING KOTA
STONE DADO
1.000 M2, INR 0.01
71-126378-PROVIDING & FIXING KOTA
STONE TREADS
1.000 M2, INR 0.01
72-126117-VITRIFIED TILES (BY
CONTRACTOR)
1.000 M2, INR 0.01
73-126375-PROVIDING & FIXING GRANITE
1.000 M2, INR 0.01
74-126285-PROVIDING & LAYING MARBLE
STONE FLOORING
1.000 M2, INR 0.01
75-126285-PROVIDING & LAYING MARBLE
STONE FLOORING
1.000 M2, INR 0.01
76-126286-PROVIDING & LAYING MARBLE
STONE SKIRTING
1.000 M2, INR 0.01
77-124019-WHITEWASHING ON NEW SURFACE
1.000 M2, INR 0.01
78-120074-P/A PLASTIC EMULS PAINT,

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 8 of 37

Code : 1115156

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

6700000080

20.05.2021

Amendment-4 0

PRIMER & PUTTY
1.000 M2, INR 0.01
79-124050-ACRYLIC PLASTIC EMULSION
PAINT
1.000 M2, INR 0.01
80-126336-WATER-PROOF CEMENT BASED
PAINT
1.000 M2, INR 0.01
81-124037-APPEX PAINT (COLOUR)
1.000 M2, INR 0.01
82-120065-PROVIDING & FIXING IN
POSITION MS DOORS
1.000 M2, INR 0.01
83-120065-PROVIDING & FIXING IN
POSITION MS DOORS
1.000 M2, INR 0.01
84-120066-PROVIDING & FIXING MS
ROLLING SHUTTER
1.000 M2, INR 0.01
85-120066-PROVIDING & FIXING MS
ROLLING SHUTTER
1.000 M2, INR 0.01
86-120008-ALUMINIUM FIXED WINDOW
1.000 M2, INR 0.01
87-120062-ALUMINIUM SLIDING WINDOW
1.000 M2, INR 0.01
88-120062-ALUMINIUM SLIDING WINDOW
1.000 M2, INR 0.01
89-120067-PROV.&FIXING ALUMINUM
LOUVRED VENTILATOR

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 9 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

1.000 M2,INR 0.01
90-120043-P & F POP FALSE CEILING
1.000 M2,INR 0.01
91-115009-EWC SEAT WITH COVER
1.000 NO,INR 0.01
92-117040-P&F URINAL PAN
1.000 NOS,INR 0.01
93-126298-PROV.& FIX.WHITE INDIAN
MARBLE PARTITION
1.000 NO,INR 0.01
94-115276-PROVIDING AND FIXING WASH
BASIN
1.000 NO,INR 0.01
95-115271-PROV.&FIXING BEVELLED EDGE
PLATE MIRROR
1.000 NO,INR 0.01
96-121109-SUPPLY & INST. OF FIBER
GLASS PLATE
1.000 NO,INR 0.01
97-115051-TOILET PAPER HOLDER
1.000 NO,INR 0.01
98-126339-PROV. & FIXING VITREOUS
CHINA CHANNELS
1.000 RM,INR 0.01
99-115266-SUPPLY & FIXING PVC
(4KG/CM2) PIPE
1.000 RM,INR 0.01
00-115265-PROV.& FIXING HEAVY DUTY CI
PIPE
1.000 RM,INR 0.01

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date:Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 10 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

01-115269-PROVIDING & LAYING SW PIPES
1.000 RM, INR 0.01
02-126289-FABRICATION & FIXING
FOUNDATION BOLTS
36.559 MT, INR 134,865.00
03-126015-EARTH FILLING(AVAILABLE
EARTH)
8,000.000 M3, INR 219.00
04-126257-REINFORCEMENT STEEL - SUB
STRUCTURE
100.000 MT, INR 14,215.00
05-126001-EXCAVATION IN ORDINARY SOIL
4,907.500 M3, INR 248.00
06-126001-EXCAVATION IN ORDINARY SOIL
1,500.000 M3, INR 301.00
07-126249-SUPPLY & PLACING RCC WITH
M30 GRADE
6,000.000 M3, INR 5,856.00
08-126249-SUPPLY & PLACING RCC WITH
M30 GRADE
800.000 M3, INR 5,902.00
09-126031-PLY SHUTTERING SLAB,
FOUNDATION
15,000.000 M2, INR 831.00
10-126032-PLY SHUTTERING
COLUMN,BEAM, CHAJJA, WALL
4,000.000 M2, INR 831.00
11-126257-REINFORCEMENT STEEL - SUB
STRUCTURE
450.000 MT, INR 13,736.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date:Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 11 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

02	4800000126	12-126001-EXCAVATION IN ORDINARY SOIL 7,852.000 M3,INR 206.00	AU	1	361958044.50	361958044.50
		13-126019-PCC 1:4:8 800.000 M3,INR 4,358.00 Delivery Date :30.06.2022 PYRO & RAW MILL SECTION Tax Code : GC GST: IN: CGST(9%) SGST(9%) Service Line : 14-126015-EARTH FILLING(AVAILABLE EARTH) 500.000 M3,INR 851.00 15-126090-STONE SOLING 100.000 M3,INR 1,733.00 16-126254-FORMWORK EXTRA LIFT (CURVED SURFACE) 35.000 M2,INR 382.00 17-126260-PROVIDING & LAYING PRECAST CONCRETE 10.000 M2,INR 954.00 18-126055-HALF BRICK PARTITION 1:4 16.000 M2,INR 734.00 19-126337-CEMENT CONCRETE FLOORING 500.000 M2,INR 715.00 20-126290-PROV. & LAYING EXPANSION JOINT TREATMENT 50.000 M2,INR 1,450.00 21-126294-PROVIDING & LAYING PLINTH PROTECTION 100.000 M2,INR 783.00				

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date:Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 12 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

22-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
10.000 EA,INR 218.00
23-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
10.000 EA,INR 276.00
24-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
10.000 EA,INR 508.00
25-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
10.000 EA,INR 566.00
26-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
10.000 EA,INR 783.00
27-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
10.000 EA,INR 842.00
28-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
10.000 EA,INR 899.00
29-126297-SUP.&FIXING CHEMICAL
EXPANSION/GRIP BOLT
5.000 EA,INR 1,074.00
30-126297-SUP.&FIXING CHEMICAL
EXPANSION/GRIP BOLT
5.000 EA,INR 1,130.00
31-126297-SUP.&FIXING CHEMICAL
EXPANSION/GRIP BOLT
5.000 EA,INR 1,189.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date:Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 13 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

32-126297-SUP.&FIXING CHEMICAL
EXPANSION/GRIP BOLT
5.000 EA,INR 1,247.00
33-126297-SUP.&FIXING CHEMICAL
EXPANSION/GRIP BOLT
5.000 EA,INR 1,305.00
34-126297-SUP.&FIXING CHEMICAL
EXPANSION/GRIP BOLT
5.000 EA,INR 1,364.00
35-126297-SUP.&FIXING CHEMICAL
EXPANSION/GRIP BOLT
5.000 EA,INR 1,421.00
36-126237-FIXING OF REBARS USING
ADHESIVE
30.000 NOS,INR 261.00
37-124037-APPEX PAINT(COLOUR)
5,050.000 M2,INR 335.00
38-119086-RCC SLAB,BEAM OR COLUMN
CUTTING
10.000 M2,INR 46,375.00
39-120066-PROVIDING & FIXING MS
ROLLING SHUTTER
262.300 M2,INR 11,449.00
40-120066-PROVIDING & FIXING MS
ROLLING SHUTTER
25.000 M2,INR 3,624.00
41-120043-P & F POP FALSE CEILING
600.000 M2,INR 2,185.00
42-125015-PROVIDING & FIXING PVC WATER
BAR

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date:Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 14 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

30.000 RM, INR 450.00
43-126019-PCC 1:4:8
60.000 M3, INR 4,449.00
44-126253-FORMWORK EXTRA LIFT (PLAIN SURFACE)
3,500.000 M2, INR 250.00
45-126245-DOZZING OF MATERIAL IN BACKFILLING
24,400.000 M3, INR 174.00
46-126166-PROVIDING & FILLING OF FINE SAND
47.000 M3, INR 3,153.00
47-126171-PROVIDING & FILLING OF STONE AGGREGATE
85.000 M3, INR 1,502.00
48-126247-DISPOSING OF EXTRA EXCAVATED MATERIAL
8,450.000 M3, INR 138.00
49-126275-PROVIDING & LAYING DPC OVER PLINTH
50.000 M2, INR 338.00
50-126056-20MM THICK PLASTER
4,985.000 M2, INR 401.00
51-126280-PROV. & LAY. CONCRETE FLOORING IN PANELS.
359.000 M3, INR 5,941.00
52-126337-CEMENT CONCRETE FLOORING
390.000 M2, INR 598.00
53-126117-VITRIFIED TILES (BY CONTRACTOR)

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 15 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED
DEORI, PO PANAGAR
JABALPUR KATNI ROAD,
RAIPURA 483220
Madhya Pradesh

Amendment-4 0

715.000 M2, INR 1,358.00
54-124019-WHITEWASHING ON NEW SURFACE
7,580.000 M2, INR 58.00
55-120074-P/A PLASTIC EMULS PAINT,
PRIMER & PUTTY
1,555.000 M2, INR 290.00
56-120065-PROVIDING & FIXING IN
POSITION MS DOORS
16.100 M2, INR 6,957.00
57-120065-PROVIDING & FIXING IN
POSITION MS DOORS
29.000 M2, INR 7,537.00
58-120062-ALUMINIUM SLIDING WINDOW
71.000 M2, INR 6,957.00
59-120067-PROV.&FIXING ALUMINUM
LOUVRED VENTILATOR
8.000 M2, INR 6,349.00
60-126289-FABRICATION & FIXING
FOUNDATION BOLTS
12.000 MT, INR 137,674.00
61-417042-SUPPLY& ERECTION OF MS
FOLDED DECK PLATE
1.000 MT, INR 159,412.00
62-125004-WATERPROOFING BOX TREATMENT
KOTA 75 MM
152.000 M2, INR 1,232.00
63-125005-WATERPROOFING BOX TREATMENT
KOTA 50 MM
245.000 M2, INR 963.00
64-126028-NON SHRINK GROUTING

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 16 of 37

Code : 1115156

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

6700000080

20.05.2021

Amendment-4 0

88.000 M3, INR 64,097.00
65-126252-CONCRETE EXTRA HEIGHT
300.000 M3, INR 696.00
66-126252-CONCRETE EXTRA HEIGHT
450.000 M3, INR 805.00
67-126253-FORMWORK EXTRA LIFT (PLAIN SURFACE)
1,200.000 M2, INR 295.00
68-126253-FORMWORK EXTRA LIFT (PLAIN SURFACE)
1,700.000 M2, INR 339.00
69-126259-REINFORCEMENT EXTRA LIFT
118.000 MT, INR 622.00
70-126259-REINFORCEMENT EXTRA LIFT
75.000 MT, INR 1,139.00
71-126252-CONCRETE EXTRA HEIGHT
270.000 M3, INR 915.00
72-126253-FORMWORK EXTRA LIFT (PLAIN SURFACE)
3,755.000 M2, INR 162.00
73-126259-REINFORCEMENT EXTRA LIFT
55.000 MT, INR 1,009.00
74-126259-REINFORCEMENT EXTRA LIFT
135.000 MT, INR 1,399.00
75-126252-CONCRETE EXTRA HEIGHT
850.000 M3, INR 1,024.00
76-126253-FORMWORK EXTRA LIFT (PLAIN SURFACE)
1,000.000 M2, INR 382.00
77-126254-FORMWORK EXTRA LIFT (CURVED

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 17 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

SURFACE)
6.000 M2, INR 118.00
78-126259-REINFORCEMENT EXTRA LIFT
130.000 MT, INR 1,269.00
79-126332-FABRICATION & FIXING MS
INSERTS
5.000 EA, INR 15,217.00
80-126004-EXCAVATION IN SOFT ROCK
1.000 M3, INR 464.00
81-126004-EXCAVATION IN SOFT ROCK
1.000 M3, INR 594.00
82-126004-EXCAVATION IN SOFT ROCK
1.000 M3, INR 724.00
83-126018-PCC 1:3:6
100.000 M3, INR 4,665.00
84-126267-PROVIDING & CONST. RANDOM
RUBBLE MASONRY
100.000 M3, INR 3,230.00
85-126267-PROVIDING & CONST. RANDOM
RUBBLE MASONRY
50.000 M3, INR 3,404.00
86-119148-CHIPPING OF LOOSE COVER
CONCRETE
50.000 M2, INR 2,827.00
87-126254-FORMWORK EXTRA LIFT (CURVED
SURFACE)
20.000 M2, INR 162.00
88-126254-FORMWORK EXTRA LIFT (CURVED
SURFACE)
15.000 M2, INR 470.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 18 of 37

Code : 1115156

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

6700000080

20.05.2021

Amendment-4 0

89-126259-REINFORCEMENT EXTRA LIFT
150.000 MT, INR 880.00
90-126259-REINFORCEMENT EXTRA LIFT
130.000 MT, INR 1,528.00
91-126259-REINFORCEMENT EXTRA LIFT
50.000 MT, INR 1,729.00
92-126259-REINFORCEMENT EXTRA LIFT
50.000 MT, INR 1,931.00
93-126261-PROV. & FIXING POCKETS OF
VARIOUS SIZES
430.000 M2, INR 2,346.00
94-126262-CONCRETE GROUTING
7.100 M3, INR 9,411.00
95-126332-FABRICATION & FIXING MS
INSERTS
30.000 EA, INR 6,522.00
96-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
3,400.000 M2, INR 427.00
97-126252-CONCRETE EXTRA HEIGHT
1,000.000 M3, INR 585.00
98-126252-CONCRETE EXTRA HEIGHT
850.000 M3, INR 1,134.00
99-126252-CONCRETE EXTRA HEIGHT
250.000 M3, INR 1,244.00
00-126252-CONCRETE EXTRA HEIGHT
300.000 M3, INR 1,354.00
01-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
3,300.000 M2, INR 470.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 19 of 37

Code : 1115156

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

6700000080

20.05.2021

Amendment-4 0

02-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
1,000.000 M2, INR 515.00
03-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
800.000 M2, INR 559.00
04-126001-EXCAVATION IN ORDINARY SOIL
12,980.000 M3, INR 254.00
05-126001-EXCAVATION IN ORDINARY SOIL
6,700.000 M3, INR 307.00
06-126249-SUPPLY & PLACING RCC WITH
M30 GRADE
7,000.000 M3, INR 5,978.00
07-126249-SUPPLY & PLACING RCC WITH
M30 GRADE
12,800.000 M3, INR 6,026.00
08-126252-CONCRETE EXTRA HEIGHT
5,520.000 M3, INR 223.00
09-126252-CONCRETE EXTRA HEIGHT
2,310.000 M3, INR 329.00
10-126252-CONCRETE EXTRA HEIGHT
950.000 M3, INR 460.00
11-126252-CONCRETE EXTRA HEIGHT
1,515.000 M3, INR 501.00
12-126252-CONCRETE EXTRA HEIGHT
250.000 M3, INR 1,463.00
13-126031-PLY SHUTTERING SLAB,
FOUNDATION
14,240.000 M2, INR 866.00
14-126032-PLY SHUTTERING

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 20 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

COLUMN, BEAM, CHAJJA, WALL
95,015.000 M2, INR 849.00
15-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
26,115.000 M2, INR 74.00
16-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
11,375.000 M2, INR 118.00
17-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
6,090.000 M2, INR 206.00
18-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
1,000.000 M2, INR 603.00
19-126254-FORMWORK EXTRA LIFT (CURVED
SURFACE)
62.000 M2, INR 74.00
20-126255-STAGING FOR FORMWORK- SLAB,
BEAM BOTTOM
51,430.000 M2, INR 301.00
21-126257-REINFORCEMENT STEEL - SUB
STRUCTURE
713.000 MT, INR 14,022.00
22-126257-REINFORCEMENT STEEL - SUB
STRUCTURE
3,489.000 MT, INR 14,511.00
23-126259-REINFORCEMENT EXTRA LIFT
776.500 MT, INR 420.00
24-126259-REINFORCEMENT EXTRA LIFT
331.000 MT, INR 521.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 21 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED
DEORI, PO PANAGAR
JABALPUR KATNI ROAD,
RAIPURA 483220
Madhya Pradesh

Amendment-4 0

25-126259-REINFORCEMENT EXTRA LIFT
225.000 MT, INR 754.00
26-126259-REINFORCEMENT EXTRA LIFT
50.000 MT, INR 2,133.00
27-126259-REINFORCEMENT EXTRA LIFT
150.000 MT, INR 2,334.00
28-126028-NON SHRINK GROUTING
64.600 M3, INR 68,890.00
29-126156-MAKING FLYASH BRICK MASONRY
650.000 M3, INR 6,696.00
30-126277-PROVIDING & APPLYING 12 MM
THK PLASTER
5,324.000 M2, INR 270.00
31-126252-CONCRETE EXTRA HEIGHT
300.000 M3, INR 1,573.00
32-126175-SHUTTERING OF CURVED SURFACE
UPTO 10 M
241.000 M2, INR 1,236.00
33-126001-EXCAVATION IN ORDINARY SOIL
12,980.000 M3, INR 211.00
34-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
3,000.000 M2, INR 647.00
Delivery Date : 30.06.2022

03	4800000126	BLENDING & CLINKER SECTION	AU	1	141754163.94	141754163.94
		Tax Code : GC GST: IN: CGST(9%) SGST(9%)				
		Service Line :				
		35-126004-EXCAVATION IN SOFT ROCK				
		100.000 M3, INR 455.00				

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 22 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

36-126004-EXCAVATION IN SOFT ROCK
150.000 M3, INR 581.00
37-126004-EXCAVATION IN SOFT ROCK
250.000 M3, INR 709.00
38-126015-EARTH FILLING (AVAILABLE
EARTH)
250.000 M3, INR 834.00
39-126245-DOZZING OF MATERIAL IN
BACKFILLING
7,250.000 M3, INR 171.00
40-126166-PROVIDING & FILLING OF FINE
SAND
25.000 M3, INR 3,088.00
41-126247-DISPOSING OF EXTRA EXCAVATED
MATERIAL
4,750.000 M3, INR 135.00
42-126262-CONCRETE GROUTING
2.000 M3, INR 9,220.00
43-126028-NON SHRINK GROUTING
10.000 M3, INR 67,484.00
44-126156-MAKING FLYASH BRICK MASONRY
25.000 M3, INR 6,559.00
45-126090-STONE SOLING
50.000 M3, INR 1,699.00
46-126280-PROV. & LAY. CONCRETE
FLOORING IN PANELS.
40.000 M3, INR 5,820.00
47-126254-FORMWORK EXTRA LIFT (CURVED
SURFACE)
1,000.000 M2, INR 3,547.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 23 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

48-126261-PROV. & FIXING POCKETS OF
VARIOUS SIZES
25.000 M2, INR 2,299.00
49-126275-PROVIDING & LAYING DPC OVER
PLINTH
5.000 M2, INR 330.00
50-126277-PROVIDING & APPLYING 12 MM
THK PLASTER
200.000 M2, INR 265.00
51-126336-WATER-PROOF CEMENT BASED
PAINT
250.000 M2, INR 200.00
52-126290-PROV. & LAYING EXPANSION
JOINT TREATMENT
40.000 M2, INR 1,776.00
53-126289-FABRICATION & FIXING
FOUNDATION BOLTS
1.000 MT, INR 134,865.00
54-126332-FABRICATION & FIXING MS
INSERTS
2.000 EA, INR 24,844.00
55-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
7.000 EA, INR 214.00
56-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
7.000 EA, INR 270.00
57-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
7.000 EA, INR 498.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 24 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

58-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
7.000 EA,INR 555.00
59-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
7.000 EA,INR 768.00
60-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
7.000 EA,INR 825.00
61-126296-SUPPLY & FIXING
EXPANSION/GRIP BOLTS
7.000 EA,INR 881.00
62-126297-SUP.&FIXING CHEMICAL
EXPANSION/GRIP BOLT
2.000 EA,INR 1,051.00
63-126297-SUP.&FIXING CHEMICAL
EXPANSION/GRIP BOLT
2.000 EA,INR 1,107.00
64-126297-SUP.&FIXING CHEMICAL
EXPANSION/GRIP BOLT
2.000 EA,INR 1,165.00
65-126297-SUP.&FIXING CHEMICAL
EXPANSION/GRIP BOLT
2.000 EA,INR 1,222.00
66-126297-SUP.&FIXING CHEMICAL
EXPANSION/GRIP BOLT
2.000 EA,INR 1,279.00
67-126297-SUP.&FIXING CHEMICAL
EXPANSION/GRIP BOLT
2.000 EA,INR 1,336.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date:Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 25 of 37

Code : 1115156

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

6700000080

20.05.2021

Amendment-4 0

68-126297-SUP.&FIXING CHEMICAL
EXPANSION/GRIP BOLT
2.000 EA,INR 1,392.00
69-120065-PROVIDING & FIXING IN
POSITION MS DOORS
10.000 M2,INR 6,816.00
70-417042-SUPPLY& ERECTION OF MS
FOLDED DECK PLATE
4.000 MT,INR 156,158.00
71-119148-CHIPPING OF LOOSE COVER
CONCRETE
100.000 M2,INR 2,769.00
72-125018-WATER PROOFING
260.000 M2,INR 1,350.00
73-126021-PCC PLUMB CONCRETE
1,730.000 M3,INR 4,405.00
74-126031-PLY SHUTTERING SLAB,
FOUNDATION
550.000 M2,INR 831.00
75-126332-FABRICATION & FIXING MS
INSERTS
10.000 EA,INR 6,390.00
76-126257-REINFORCEMENT STEEL - SUB
STRUCTURE
370.000 MT,INR 13,736.00
77-126259-REINFORCEMENT EXTRA LIFT
42.000 MT,INR 738.00
78-126021-PCC PLUMB CONCRETE
10.000 M3,INR 4,090.00
79-126249-SUPPLY & PLACING RCC WITH

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date:Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 26 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

M30 GRADE
1,800.000 M3, INR 5,902.00
80-126252-CONCRETE EXTRA HEIGHT
1,250.000 M3, INR 323.00
81-126252-CONCRETE EXTRA HEIGHT
650.000 M3, INR 450.00
82-126252-CONCRETE EXTRA HEIGHT
350.000 M3, INR 490.00
83-126255-STAGING FOR FORMWORK- SLAB,
BEAM BOTTOM
9,000.000 M2, INR 1,741.00
84-126265-PROVIDING & FIXING FLEXIBLE
SHEATHING
0.010 RM, INR 127.00
85-126181-PRE STRESSING ITEMS
0.010 MT, INR 194,703.00
86-126266-PROVIDING & FIXING END
ANCHORAGE CONES
0.010 NO, INR 2,964.00
87-125018-WATER PROOFING
1.000 M2, INR 1,306.00
88-125015-PROVIDING & FIXING PVC WATER
BAR
1.000 RM, INR 441.00
89-126171-PROVIDING & FILLING OF STONE
AGGREGATE
50.000 M3, INR 1,471.00
90-126259-REINFORCEMENT EXTRA LIFT
105.000 MT, INR 609.00
91-126031-PLY SHUTTERING SLAB,

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 27 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED
DEORI, PO PANAGAR
JABALPUR KATNI ROAD,
RAIPURA 483220
Madhya Pradesh

Amendment-4 0

FOUNDATION
2,000.000 M2, INR 1,688.00
92-126332-FABRICATION & FIXING MS
INSERTS
2.000 EA, INR 14,907.00
93-126001-EXCAVATION IN ORDINARY SOIL
5,800.000 M3, INR 206.00
94-126001-EXCAVATION IN ORDINARY SOIL
1,000.000 M3, INR 248.00
95-126001-EXCAVATION IN ORDINARY SOIL
1,000.000 M3, INR 301.00
96-126251-SUPPLY & PLACING RCC WITH
M40 GRADE
3,200.000 M3, INR 5,241.00
97-126252-CONCRETE EXTRA HEIGHT
1,250.000 M3, INR 219.00
98-126032-PLY SHUTTERING
COLUMN, BEAM, CHAJJA, WALL
1,000.000 M2, INR 831.00
99-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
63.000 M2, INR 72.00
00-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
63.000 M2, INR 114.00
01-126257-REINFORCEMENT STEEL - SUB
STRUCTURE
1,150.000 MT, INR 14,215.00
02-126259-REINFORCEMENT EXTRA LIFT
280.000 MT, INR 412.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 28 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

03-126259-REINFORCEMENT EXTRA LIFT
204.000 MT, INR 510.00
04-126265-PROVIDING & FIXING FLEXIBLE
SHEATHING
13,000.000 RM, INR 143.00
05-126181-PRE STRESSING ITEMS
130.000 MT, INR 197,525.00
06-126266-PROVIDING & FIXING END
ANCHORAGE CONES
500.000 NO, INR 3,176.00
07-119157-PROVIDING AND APPLYING
BONDING AGENT
100.000 M2, INR 214.00
08-126249-SUPPLY & PLACING RCC WITH
M30 GRADE
4,000.000 M3, INR 5,856.00
Delivery Date : 30.06.2022

04	4800000395	STACKER RECLAIMER SECTION Tax Code : GC GST: IN: CGST(9%) SGST(9%) Service Line : 09-126001-EXCAVATION IN ORDINARY SOIL 1,098.414 M3, INR 206.00 10-126171-PROVIDING & FILLING OF STONE AGGREGATE 750.000 M3, INR 1,222.00 11-126001-EXCAVATION IN ORDINARY SOIL 4,042.914 M3, INR 248.00 Delivery Date : 30.06.2022	AU	1	2145415.95	2145415.95
05		PYRO & RAW MILL SECTION	AU			

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 29 of 37

Code : 1115156

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

6700000080

20.05.2021

Amendment-4 0

4800000395	Tax Code : GC GST: IN: CGST(9%) SGST(9%) Service Line : 12-126251-SUPPLY & PLACING RCC WITH M40 GRADE 4,450.000 M3,INR 5,351.00 13-125014-WATER PROOFING - BITUMEN MEMBRANE 120.000 M2,INR 1,140.00 14-126251-SUPPLY & PLACING RCC WITH M40 GRADE 50.000 M3,INR 5,251.00 Delivery Date : 30.06.2022	1	24211300.00	24211300.00
06 4800000395	BLENDING & CLINKER SECTION Tax Code : GC GST: IN: CGST(9%) SGST(9%) Service Line : 15-126021-PCC PLUMB CONCRETE 770.000 M3,INR 4,405.00 16-126253-FORMWORK EXTRA LIFT (PLAIN SURFACE) 50.000 M2,INR 157.00 17-126253-FORMWORK EXTRA LIFT (PLAIN SURFACE) 50.000 M2,INR 199.00 18-126253-FORMWORK EXTRA LIFT (PLAIN SURFACE) 50.000 M2,INR 241.00 19-126181-PRE STRESSING ITEMS 39.500 MT,INR 197,525.00	AU 1	20843820.50	20843820.50

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date:Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 30 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED
DEORI, PO PANAGAR
JABALPUR KATNI ROAD,
RAIPURA 483220
Madhya Pradesh

Amendment-4 0

20-126252-CONCRETE EXTRA HEIGHT
250.000 M3,INR 574.00
21-126251-SUPPLY & PLACING RCC WITH
M40 GRADE
300.000 M3,INR 5,241.00
22-126259-REINFORCEMENT EXTRA LIFT
56.000 MT,INR 510.00
23-126001-EXCAVATION IN ORDINARY SOIL
7,000.000 M3,INR 206.00
24-126259-REINFORCEMENT EXTRA LIFT
10.000 MT,INR 738.00
25-126259-REINFORCEMENT EXTRA LIFT
50.000 MT,INR 862.00
26-126019-PCC 1:4:8
400.000 M3,INR 4,358.00
27-126251-SUPPLY & PLACING RCC WITH
M40 GRADE
110.000 M3,INR 5,251.00
28-126265-PROVIDING & FIXING FLEXIBLE
SHEATHING
4,531.000 RM,INR 143.00
29-125015-PROVIDING & FIXING PVC WATER
BAR
800.000 RM,INR 498.00
30-125009-APP BITUMENOUS MEMBRANE 3MM
SINGLELAYER
2,700.000 M2,INR 1,117.00
Delivery Date :30.06.2022

07	4800001035	STACKER RECLAIMER SECTION Tax Code : GC GST: IN: CGST(9%)	AU	1	84950.00	84950.00
----	------------	---	----	---	----------	----------

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date:Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 31 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

		SGST(9%)			
		Service Line :			
		31-126090-STONE SOLING			
		50.000 M3,INR 1,699.00			
		Delivery Date :30.06.2022			
08		PYRO & RAW MILL SECTION	AU	1	
	4800001035	Tax Code : GC GST: IN: CGST(9%)			
		SGST(9%)			
		Service Line :			
		32-126018-PCC 1:3:6			
		50.000 M3,INR 4,971.00			
		33-126252-CONCRETE EXTRA HEIGHT			
		50.000 M3,INR 696.00			
		34-126175-SHUTTERING OF CURVED SURFACE			
		UPTO 10 M			
		40.000 M2,INR 1,207.00			
		35-126252-CONCRETE EXTRA HEIGHT			
		250.000 M3,INR 805.00			
		36-126253-FORMWORK EXTRA LIFT (PLAIN			
		SURFACE)			
		1,100.000 M2,INR 339.00			
		37-126019-PCC 1:4:8			
		90.000 M3,INR 4,449.00			
		38-126253-FORMWORK EXTRA LIFT (PLAIN			
		SURFACE)			
		45.000 M2,INR 162.00			
		39-126253-FORMWORK EXTRA LIFT (PLAIN			
		SURFACE)			
		100.000 M2,INR 250.00			
		40-126259-REINFORCEMENT EXTRA LIFT			
				15819220.00	15819220.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date:Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 32 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

	65.000	MT, INR 1,139.00				
	41-126021-PCC PLUMB CONCRETE					
	1.000	M3, INR 4,405.00				
	42-126252-CONCRETE EXTRA HEIGHT					
	50.000	M3, INR 585.00				
	43-126259-REINFORCEMENT EXTRA LIFT					
	50.000	MT, INR 880.00				
	44-126001-EXCAVATION IN ORDINARY SOIL					
	2,000.000	M3, INR 342.00				
	45-126251-SUPPLY & PLACING RCC WITH					
	M40 GRADE					
	2,550.000	M3, INR 5,351.00				
	Delivery Date : 30.06.2022					
09	4800001035	BLENDING & CLINKER SECTION	AU	1	5669730.00	5669730.00
		Tax Code : GC GST: IN: CGST(9%)				
		SGST(9%)				
		Service Line :				
		46-126021-PCC PLUMB CONCRETE				
		500.000	M3, INR 4,405.00			
		47-126257-REINFORCEMENT STEEL - SUB				
		STRUCTURE				
		80.000	MT, INR 13,736.00			
		48-126031-PLY SHUTTERING SLAB,				
		FOUNDATION				
		2,850.000	M2, INR 831.00			
		Delivery Date : 30.06.2022				
10	4800001539	Civil work -Section-2 STACKER	AU	1	6282510.00	6282510.00
		RECLAIMER				
		Tax Code : GC GST: IN: CGST(9%)				
		SGST(9%)				

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 33 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED
DEORI, PO PANAGAR
JABALPUR KATNI ROAD,
RAIPURA 483220
Madhya Pradesh

Amendment-4 0

Service Line :

49-126166-PROVIDING & FILLING OF FINE
SAND
35.000 M3, INR 2,947.00
50-126028-NON SHRINK GROUTING
25.000 M3, INR 42,109.00
51-126268-PROVIDING & FIXING BRICK
MASONARY
65.000 M3, INR 6,531.00
52-126268-PROVIDING & FIXING BRICK
MASONARY
185.000 M3, INR 6,290.00
53-126275-PROVIDING & LAYING DPC OVER
PLINTH
230.000 M2, INR 330.00
54-126277-PROVIDING & APPLYING 12 MM
THK PLASTER
2,400.000 M2, INR 265.00
55-126332-FABRICATION & FIXING MS
INSERTS
80.000 EA, INR 6,390.00
56-126293-PROVIDING & FIXING THERMOCAL
SHEET
75.000 M2, INR 413.00
57-126028-NON SHRINK GROUTING
60.000 M3, INR 34,000.00
58-126171-PROVIDING & FILLING OF STONE
AGGREGATE
200.000 M3, INR 1,222.00
Delivery Date : 30.06.2022

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments
through the

SAP system and to ensure statutory compliance. It is not to be
construed

as a delivery extension and shall be without prejudice to
imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the
completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain
valid for

the variation in Quantities up to any extent but within +/-30%
of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on
or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of
submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 34 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

11	4800001539	Civil work -Section-5 PYRO & RAW MILL AU BU Tax Code : GC GST: IN: CGST(9%) SGST(9%) Service Line : 59-126248-SUPPLY & PLACING RCC WITH M25 GRADE 730.000 M3,INR 5,961.00 60-126252-CONCRETE EXTRA HEIGHT 230.000 M3,INR 805.00 61-126174-SHUTTERING OF CURVED SURFACE FOR FOUND. 110.000 M2,INR 1,207.00 62-126253-FORMWORK EXTRA LIFT (PLAIN SURFACE) 700.000 M2,INR 339.00 63-126259-REINFORCEMENT EXTRA LIFT 10.000 MT,INR 1,009.00 64-126259-REINFORCEMENT EXTRA LIFT 60.000 MT,INR 1,139.00 65-126259-REINFORCEMENT EXTRA LIFT 30.000 MT,INR 1,399.00 66-126015-EARTH FILLING(AVAILABLE EARTH) 1.000 M3,INR 211.00 67-126252-CONCRETE EXTRA HEIGHT 5.000 M3,INR 1,024.00 68-126290-PROV. & LAYING EXPANSION JOINT TREATMENT 230.000 M2,INR 500.00	1	18248716.90	18248716.90
----	------------	--	---	-------------	-------------

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date:Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 35 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

69-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
500.000 M2, INR 250.00
70-126254-FORMWORK EXTRA LIFT (CURVED
SURFACE)
10.000 M2, INR 470.00
71-126259-REINFORCEMENT EXTRA LIFT
20.000 MT, INR 1,528.00
72-126262-CONCRETE GROUTING
22.900 M3, INR 9,411.00
73-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
100.000 M2, INR 427.00
74-126019-PCC 1:4:8
850.000 M3, INR 4,449.00
75-126252-CONCRETE EXTRA HEIGHT
520.000 M3, INR 1,354.00
76-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
2,400.000 M2, INR 559.00
77-126251-SUPPLY & PLACING RCC WITH
M40 GRADE
1,000.000 M3, INR 5,351.00
78-126252-CONCRETE EXTRA HEIGHT
450.000 M3, INR 460.00
79-126253-FORMWORK EXTRA LIFT (PLAIN
SURFACE)
2,200.000 M2, INR 162.00
80-126252-CONCRETE EXTRA HEIGHT
550.000 M3, INR 1,573.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 36 of 37

Code : 1115156

6700000080

20.05.2021

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

Amendment-4 0

		81-126259-REINFORCEMENT EXTRA LIFT				
		122.000 MT, INR 622.00				
		Delivery Date : 30.06.2022				
12	4800001539	Civil work -Section-7 BLENDING SILO & CL	AU	1	23166594.00	23166594.00
		Tax Code : GC GST: IN: CGST(9%)				
		SGST(9%)				
		Service Line :				
		82-126259-REINFORCEMENT EXTRA LIFT				
		23.000 MT, INR 738.00				
		83-126249-SUPPLY & PLACING RCC WITH				
		M30 GRADE				
		200.000 M3, INR 5,856.00				
		84-126254-FORMWORK EXTRA LIFT (CURVED				
		SURFACE)				
		3,240.000 M2, INR 157.00				
		85-126254-FORMWORK EXTRA LIFT (CURVED				
		SURFACE)				
		1,000.000 M2, INR 199.00				
		86-126254-FORMWORK EXTRA LIFT (CURVED				
		SURFACE)				
		10.000 M2, INR 241.00				
		87-126290-PROV. & LAYING EXPANSION				
		JOINT TREATMENT				
		60.000 M2, INR 1,776.00				
		88-126266-PROVIDING & FIXING END				
		ANCHORAGE CONES				
		400.000 NO, INR 3,176.00				
		89-126031-PLY SHUTTERING SLAB,				
		FOUNDATION				

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on

Page : 37 of 37

Code : 1115156

KEC INTERNATIONAL LIMITED

DEORI, PO PANAGAR

JABALPUR KATNI ROAD,

RAIPURA 483220

Madhya Pradesh

6700000080

20.05.2021

Amendment-4 0

230.000 M2, INR 831.00
90-126175-SHUTTERING OF CURVED SURFACE
UPTO 10 M
10,500.000 M2, INR 1,688.00
91-126254-FORMWORK EXTRA LIFT (CURVED
SURFACE)
3,240.000 M2, INR 72.00
92-126254-FORMWORK EXTRA LIFT (CURVED
SURFACE)
3,240.000 M2, INR 114.00
93-126257-REINFORCEMENT STEEL - SUB
STRUCTURE
100.000 MT, INR 13,736.00
Delivery Date : 30.06.2022

Gross Value:	705623478.77
Discount :	0.00
Total Amount:	705,623,478.77
CGST	63,506,113.10
SGST	63,506,113.10
Total PO value:	832,635,704.97

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI

JCL/CPC/LOI/21-21/104 DATED

18.03.2021.

LOI JCL/CPC/LOI/21-21/104 Amendment -1 DATED 13.05.2021.

This amendment is only to facilitate processing of payments through the

SAP system and to ensure statutory compliance. It is not to be construed

as a delivery extension and shall be without prejudice to imposition of

Liquidated Damages as applicable in terms of the Contract.

Contract Value Variation:

a) Unit Rate of all the items shall be fixed and firm till the completion of Contract.

b) Unit rate of all the items mentioned in BOQ shall remain valid for

the variation in Quantities up to any extent but within +/-30% of the

Contract Value.

Effective Date: Effective date shall be this LOI date.

Mobilisation Period: Contractor shall mobilize to the site on or before

15th Apr'2021

TERMS OF PAYMENT :

As per below:

Payment terms:

For Civil work -

i) 10% of the contract price as advance within 7 days of submission of

ABG for 10% of contract price

ii) The contractor shall submit the R.A bill statement on