

Page : 1 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

01	P100021 4800000023	RAW MATERIAL HANDLING Ref LOI - JCL/CPC/LOI/20-21/97 dt. 15.03.2021 Limestone , Coal <(>&<)> Corrective Stacker-Reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	0.01	0.01
02	P109963 4800000023	Rails Part Number:111.ST300 Drawing number : 111-ST300-1.01 Ref PO - 67/03 for M/s Takraf <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	2138000.00	2138000.00
03	P109964 48000000436	Rail Fixing Foundation Scheme Part Number:111.ST300 Drawing number : 111-ST300-1.02 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1127000.00	1127000.00
04	P109965 48000000436	Rails Part Number:111.RE200 Drawing number : 131-RE200-1.03 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	2087000.00	2087000.00
05	P109966 48000000436	Rail Fixing Foundation Scheme Part Number:111.RE200 Drawing number : 131-RE200-1.04 LS Stacker & reclaimer	LO 1 T	1169000.00	1169000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P<(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection <(>&<)> Commissioning: Included in  
above price

for Sizer, Stacker <(>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To <(>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 2 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
06	P109975 4800000436	Resilient coupling for Boom drive Part Number:111.ST300 Drawing number : 111-ST300-4.01 LS Stacker & reclaimers	NO 1	131000.00	131000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
07	P109976 4800000436	Geared Motor with inbuild Brake 5.5 KW- Part Number:111.ST300 Drawing number : 111-ST300-4.02.01 LS Stacker & reclaimers	NO 6	261000.00	1566000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
08	P109977 4800000436	Bevel Helical Gear Box 75 KW- Boom Drive Part Number:111.ST300 Drawing number : 111-ST300-4.02.02 LS Stacker & reclaimers	NO 1	541000.00	541000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
09	P109978 4800000436	Carrying Idler - 3 Roller x 35 deg Size :TROUGHED WITH IDLER FRAMES Part Number:111.ST300 Drawing number : 111-ST300-4.03.01 LS Stacker & reclaimers	SE 15 T	14000.00	210000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
10	P109979 4800000436	Carrying Idler( Transition) - 3 Roller x Size :TROUGHED WITH IDLER FRAMES	SE 1 T	12000.00	12000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 3 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Part Number:111.ST300			
		Drawing number : 111-ST300-4.03.02			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
11	P109980	Impact Idler - 3 Roll x 35 Deg	SE	11	21000.00
	4800000436	Size :TROUGHED WITH IDLERS FRAMES	T		231000.00
		Part Number:111.ST300			
		Drawing number : 111-ST300-4.03.03			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
12	P109981	Flat Return Idler- with frames	SE	4	11000.00
	4800000436	Part Number:111.ST300	T		44000.00
		Drawing number : 111-ST300-4.03.04			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
13	P109982	Return Idler Inverted Type 2 x 10 deg	SE	2	11000.00
	4800000436	Size :TROUGHED- WITH IDLERS FRAMES	T		22000.00
		Part Number:111.ST300			
		Drawing number : 111-ST300-4.03.05			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
14	P109983	Return Idler V Type 2 x 10 deg	SE	4	11000.00
	4800000436	Size : TROUGHED- WITH IDLERS FRAMES	T		44000.00
		Part Number:111.ST300			
		Drawing number : 111-ST300-4.03.06			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 4 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
15	P109984	Carrying Idler 3 Roller x 35 deg	SE 35	14000.00	490000.00
	4800000436	Size :TROUGHED WITH IDLERS FRAMES	T		
		Part Number:111.ST300			
		Drawing number : 111-ST300-4.03.07			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
16	P109985	Carrying Idler( Transition) - 3 Roller x	SE 1	12000.00	12000.00
	4800000436	Size :TROUGHED WITH IDLER FRAMES	T		
		Part Number:111.ST300			
		Drawing number : 111-ST300-4.03.08			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
17	P109986	Carrying roller only	NO 6	3000.00	18000.00
	4800000436	Part Number:111.ST300			
		Drawing number : 111-ST300-4.03.09			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
18	P109987	Drag Chain with Trailing Cables	LO 1	4629000.00	4629000.00
	4800000436	Part Number:111.ST300	T		
		Drawing number : 111-ST300-4.04			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 5 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

19	P109988 4800000436	Hyd. System complete Size : WITH POWER PACK, CYLINDER, PIPE Part Number:111.ST300 Drawing number : 111-ST300-4.05 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1138000.00	1138000.00
20	P109989 4800000436	Automatic Grease Lubrication System Part Number:111.ST300 Drawing number : 111-ST300-4.06 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	782000.00	782000.00
21	P109990 4800000436	Conveyor Belting 1800 BW with splicing Part Number:111.ST300 Drawing number : 111-ST300-4.07 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	446000.00	446000.00
22	P109991 4800000436	Cold Fog Dust suppression system Part Number:111.ST300 Drawing number : 111-ST300-4.08 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1955000.00	1955000.00
23	P109992 4800000436	Boom Conveyor Primary External Scraper Part Number:111.ST300 Drawing number : 111-ST300-4.09.1 LS Stacker & reclaimers	NO 1	59000.00	59000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 6 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
24	P109993 4800000436	Boom Conveyor Secondary External Scraper NO 1 Part Number:111.ST300 Drawing number : 111-ST300-4.09.2 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>		59000.00	59000.00
25	P109994 4800000436	Tripper Conveyor Primary External Scrape NO 1 Part Number:111.ST300 Drawing number : 111-ST300-4.09.3 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>		59000.00	59000.00
26	P109995 4800000436	Tripper Conveyor Secondary External Scra NO 1 Part Number:111.ST300 Drawing number : 111-ST300-4.09.4 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>		59000.00	59000.00
27	P109996 4800000436	Hardware Part Number:111.ST300 Drawing number : 111-ST300-4.10 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	261000.00	261000.00
28	P109997 4800000436	Miscellaneous- Name plate, Skirt Rubber Part Number:111.ST300 Drawing number : 111-ST300-4.11	LO 1 T	196000.00	196000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 7 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
29	P109998	Stacker Boom Rear Part	LO 1	2109000.00	2109000.00
	4800000436	Part Number:111.ST300	T		
		Drawing number : 111-ST300-5.01			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
30	P109999	Stacker Boom Front Part	LO 1	1319000.00	1319000.00
	4800000436	Part Number:111.ST300	T		
		Drawing number : 111-ST300-5.02			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
31	P110000	Deck Plate for Rear Boom	LO 1	61000.00	61000.00
	4800000436	Part Number:111.ST300	T		
		Drawing number : 111-ST300-5.03			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
32	P110001	Boom Support with Connecting Platform	LO 1	1179000.00	1179000.00
	4800000436	Part Number:111.ST300	T		
		Drawing number : 111-ST300-5.04			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
33	P110002	Stair case for Boom Support	LO 1	124000.00	124000.00
	4800000436	Part Number:111.ST300	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97 DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance costs are included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay for the reasons attributable to buyer shall be paid extra Rs 20,000/- per diem.

To (>&<)> fro travelling expenses, lodging, boarding and local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or 30 months

from the date of supply, whichever is earlier.

Page : 8 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 111-ST300-5.05 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
34	P110003 4800000436	Tripper Girder part 1 Part Number:111.ST300 Drawing number : 111-ST300-5.06 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	528000.00	528000.00
35	P110004 4800000436	Tripper Girder part 2 Part Number:111.ST300 Drawing number : 111-ST300-5.07 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	291000.00	291000.00
36	P110005 4800000436	Tripper Girder part 3 Part Number:111.ST300 Drawing number : 111-ST300-5.08 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	352000.00	352000.00
37	P110006 4800000436	Tripper Girder part 4 Part Number:111.ST300 Drawing number : 111-ST300-5.09 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	352000.00	352000.00
38	P110007	Tripper Girder part 5	LO 1	363000.00	363000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 9 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000436	Part Number:111.ST300 Drawing number : 111-ST300-5.10 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
39 P110008	Tripper Portal - 1	LO 1	293000.00	293000.00
4800000436	Part Number:111.ST300 Drawing number : 111-ST300-5.11 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
40 P110009	Tripper Portal - 2	LO 1	321000.00	321000.00
4800000436	Part Number:111.ST300 Drawing number : 111-ST300-5.12 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
41 P110010	Tripper Portal - 3	LO 1	425000.00	425000.00
4800000436	Part Number:111.ST300 Drawing number : 111-ST300-5.13 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
42 P110011	"A" Frame for Tripper	LO 1	282000.00	282000.00
4800000436	Part Number:111.ST300 Drawing number : 111-ST300-5.14 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 10 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

43	P110012 4800000436	Supporting Tie 1 Part Number:111.ST300 Drawing number : 111-ST300-5.15 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	171000.00	171000.00
44	P110013 4800000436	Supporting Tie 2 Part Number:111.ST300 Drawing number : 111-ST300-5.16 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	134000.00	134000.00
45	P110014 4800000436	Support Leg For Tripper Girder Part Number:111.ST300 Drawing number : 111-ST300-5.17 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	111000.00	111000.00
46	P110015 4800000436	Truss Part Number:111.ST300 Drawing number : 111-ST300-5.18 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	304000.00	304000.00
47	P110016 4800000436	Deck plate for Tripper Girder. Part Number:111.ST300 Drawing number : 111-ST300-5.19 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	148000.00	148000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 11 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>		
48	P110017 4800000436	Tripper Platform Part Number:111.ST300 Drawing number : 111-ST300-5.20 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	723000.00 723000.00
49	P110018 4800000436	Chequered plate for Tripper Platform Part Number:111.ST300 Drawing number : 111-ST300-5.21 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	216000.00 216000.00
50	P110019 4800000436	Gratings Part Number:111.ST300 Drawing number : 111-ST300-5.22 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	489000.00 489000.00
51	P110020 4800000436	Skirt board Part Number:111.ST300 Drawing number : 111-ST300-5.23 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	101000.00 101000.00
52	P110021 4800000436	Tripper Discharge Chute Hood Part Number:111.ST300 Drawing number : 111-ST300-5.24 LS Stacker & reclaimer	LO 1 T	157000.00 157000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 12 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
53	P110022 4800000436	Maintanance platform Tripper bend pulley Part Number:111.ST300 Drawing number : 111-ST300-5.25 LS Stacker & reclaimers	LO 1 T	124000.00	124000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
54	P110023 4800000436	Bottom Chute Part Number:111.ST300 Drawing number : 111-ST300-5.26 LS Stacker & reclaimers	LO 1 T	108000.00	108000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
55	P110024 4800000436	Chute Sealing Part Number:111.ST300 Drawing number : 111-ST300-5.27 LS Stacker & reclaimers	LO 1 T	68000.00	68000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
56	P110025 4800000436	Baffle Plate for Boom Part Number:111.ST300 Drawing number : 111-ST300-5.28 LS Stacker & reclaimers	LO 1 T	71000.00	71000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
57	P110026 4800000436	Baffle Plate for Tripper Part Number:111.ST300 Drawing number : 111-ST300-5.29	LO 1 T	49000.00	49000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 13 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
58	P110027	Cross Over Walkways	LO 1	33000.00	33000.00
	4800000436	Part Number:111.ST300	T		
		Drawing number : 111-ST300-5.30			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
59	P110028	Dust Cover - Boom discharge Pulley	LO 1	92000.00	92000.00
	4800000436	Part Number:111.ST300	T		
		Drawing number : 111-ST300-5.31			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
60	P110029	Stair case	LO 1	285000.00	285000.00
	4800000436	Part Number:111.ST300	T		
		Drawing number : 111-ST300-5.32			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
61	P110030	D-Plough Scrapers	LO 1	285000.00	285000.00
	4800000436	Part Number:111.ST300	T		
		Drawing number : 111-ST300-5.33			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
62	P110031	Manual Rail clamp Fixing bracket	LO 2	19000.00	38000.00
	4800000436	Part Number:111.ST300	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97 DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance costs are included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay for the reasons attributable to buyer shall be paid extra Rs 20,000/- per diem.

To (>&<)> fro travelling expenses, lodging, boarding and local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or 30 months

from the date of supply, whichever is earlier.

Page : 14 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 111-ST300-5.34 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
63	P110032 4800000436	Fixing bracket for scrapers Part Number:111.ST300 Drawing number : 111-ST300-5.35 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	27000.00 27000.00
64	P110033 4800000436	Drag chain support Part Number:111.ST300 Drawing number : 111-ST300-5.36 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	27000.00 27000.00
65	P110034 4800000436	Mounting Bracket for Switches Part Number:111.ST300 Drawing number : 111-ST300-5.37 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	50000.00 50000.00
66	P110035 4800000436	Single Wheel Bogie Assy. Part Number:111.ST300 Drawing number : 111-ST300-6.01 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO	6	287000.00 1722000.00
67	P110036	Two Wheel Bogies Assy - Drive.	NO	2	522000.00 1044000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 15 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000436	Part Number:111.ST300 Drawing number : 111-ST300-6.02 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
68 P110037	Three wheel equalizer	NO 2	337000.00	674000.00
4800000436	Part Number:111.ST300 Drawing number : 111-ST300-6.03 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
69 P110038	Manual Rail clamp	NO 2	66000.00	132000.00
4800000436	Part Number:111.ST300 Drawing number : 111-ST300-6.04 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
70 P110039	Rail cleaner	NO 2	6000.00	12000.00
4800000436	Part Number:111.ST300 Drawing number : 111-ST300-6.05 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
71 P110040	Rail cleaner	NO 2	6000.00	12000.00
4800000436	Part Number:111.ST300 Drawing number : 111-ST300-6.06 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 16 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

72	P110041 4800000436	Pivot Point to Stacker. Part Number:111.ST300 Drawing number : 111-ST300-6.07 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	33000.00	66000.00
73	P110042 4800000436	Take up Screw Assembly. Part Number:111.ST300 Drawing number : 111-ST300-6.08 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	40000.00	80000.00
74	P110043 4800000436	Hinge Assy., for Two Wheel Bogie Part Number:111.ST300 Drawing number : 111-ST300-6.09 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	33000.00	66000.00
75	P110044 4800000436	Hinge Assy for three wheel bogie Part Number:111.ST300 Drawing number : 111-ST300-6.10 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	61000.00	122000.00
76	P110045 4800000436	Torque arm support (single wheel bogie) Part Number:111.ST300 Drawing number : 111-ST300-6.11 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	NO 2	27000.00	54000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 17 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
77	P110046 4800000436	Torque arm support (Two wheel bogie) Part Number:111.ST300 Drawing number : 111-ST300-6.12 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	17000.00	34000.00
78	P110047 4800000436	Hydraulic Luffing Arrangement Part Number:111.ST300 Drawing number : 111-ST300-6.13 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	98000.00	98000.00
79	P110048 4800000436	Drive Pulley for Boom Part Number:111.ST300 Drawing number : 111-ST300-6.14.1 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	587000.00	587000.00
80	P110049 4800000436	Discharge pulley for Boom Part Number:111.ST300 Drawing number : 111-ST300-6.14.2 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	457000.00	457000.00
81	P110050 4800000436	Tripper Holdown Pulley Part Number:111.ST300 Drawing number : 111-ST300-6.14.3 LS Stacker & reclaimers	NO 1	176000.00	176000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 18 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
82	P110051 4800000436	Tripper Bend Pulley Part Number:111.ST300 Drawing number : 111-ST300-6.14.4 LS Stacker & reclaimer	NO 2	522000.00	1044000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
83	P110052 4800000436	Tripper Discharge Pulley Part Number:111.ST300 Drawing number : 111-ST300-6.14.5 LS Stacker & reclaimer	NO 1	587000.00	587000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
84	P110053 4800000436	Drive Base Frame with Drive Support & Ca Part Number:111.ST300 Drawing number : 111-ST300-6.15 LS Stacker & reclaimer	NO 1	124000.00	124000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
85	P110054 4800000436	Miscellaneous - Buffer, Metallic Rubber Part Number:111.ST300 Drawing number : 111-ST300-6.16 LS Stacker & reclaimer	LO 1 T	105000.00	105000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
86	P110055 4800000436	Assembled Electrical house incl. LT MCC Size : APFC PANEL, PLC PANEL, CONTROL Part Number:111ST300	NO 1	4570000.00	4570000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 19 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 111-ST300-7.01 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
87	P110056 4800000436	Junction Boxes, Welding Sockets, Push But Part Number:111ST300 Drawing number : 111-ST300-7.02 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	131000.00 131000.00
88	P110057 4800000436	Radio Modem Part Number:111ST300 Drawing number : 111-ST300-7.03 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	1266000.00 1266000.00
89	P110058 4800000436	Anti collision Part Number:111ST300 Drawing number : 111-ST300-7.04 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	391000.00 391000.00
90	P110059 4800000436	Proximity switches Part Number:111ST300 Drawing number : 111-ST300-7.05 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	40000.00 40000.00
91	P110060	Absolute travel Encoder	NO	1	79000.00 79000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 20 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000436	Part Number:111ST300 Drawing number : 111-ST300-7.06 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
92 P110061	Heavy Duty Lever Limit switch	LO	1	27000.00
4800000436	Part Number:111ST300 Drawing number : 111-ST300-7.07 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		27000.00
93 P110062	Pull cord switch with rope	LO	1	33000.00
4800000436	Part Number:111ST300 Drawing number : 111-ST300-7.08 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		33000.00
94 P110063	Belt sway switch	LO	1	36000.00
4800000436	Part Number:111ST300 Drawing number : 111-ST300-7.09 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		36000.00
95 P110064	Zero speed switch	NO	1	27000.00
4800000436	Part Number:111ST300 Drawing number : 111-ST300-7.10 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			27000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 21 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

96	P110065 4800000436	Anemometer with display unit Part Number:111ST300 Drawing number : 111-ST300-7.11 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	66000.00	66000.00
97	P110066 4800000436	Capacitance probe Part Number:111ST300 Drawing number : 111-ST300-7.12 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	64000.00	64000.00
98	P110067 4800000436	Ultrasonic sensor Part Number:111ST300 Drawing number : 111-ST300-7.13 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	72000.00	72000.00
99	P110068 4800000436	Absolute encoder for Angle Part Number:111ST300 Drawing number : 111-ST300-7.14 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	79000.00	79000.00
00	P110069 4800000436	Lighting Fixtures & Accessories Part Number:111ST300 Drawing number : 111-ST300-7.15 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	196000.00	196000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 22 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

<b>Delivery Date :15.01.2022</b>				
01	P110070 4800000436	Earthing materials Part Number:111ST300 Drawing number : 111-ST300-7.16 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	40000.00 40000.00
02	P110071 4800000436	Cable trays Part Number:111ST300 Drawing number : 111-ST300-7.17 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	170000.00 170000.00
03	P110072 4800000436	Earth current collector Part Number:111ST300 Drawing number : 111-ST300-7.18 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	40000.00 80000.00
04	P110073 4800000436	Power,Control Cables Part Number:111ST300 Drawing number : 111-ST300-7.19 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	457000.00 457000.00
05	P110074 4800000436	Motor for Boom Drive(75 KW) Part Number:111ST300 Drawing number : 111-ST300-7.20 LS Stacker & reclaimer	NO 1	366000.00 366000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 23 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
06	P110075 4800000436	Miscellaneous items (Cable Gland,Lugs,et Part Number:111ST300 Drawing number : 111-ST300-7.21 LS Stacker & reclaimer	LO 1 T	196000.00	196000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
07	P110076 4800000436	Structrals (Erection Consumables) Part Number:111ST300 Drawing number : 111-ST300-7.22 LS Stacker & reclaimer	LO 1 T	261000.00	261000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
08	P110077 4800000436	Resilient Coupling for Travel , Chain & Part Number:131RE200 Drawing number : 131-RE200-8.01 LS Stacker & reclaimer	NO 4	12000.00	48000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
09	P110078 4800000436	Scraper Chain Part Number:131RE200 Drawing number : 131-RE200-8.02 LS Stacker & reclaimer	LO 1 T	2572000.00	2572000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
10	P110079 4800000436	Harrow Chain Part Number:131RE200 Drawing number : 131-RE200-8.03	LO 1 T	247000.00	247000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 24 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		LS Stacker & reclaimers				
		<b>Tax Code : GD GST: IN : IGST (18%)</b>				
		<b>Delivery Date :15.01.2022</b>				
11	P110080	Bevel Helical Gear Box 11 KW - Travel Dr	NO 2		393000.00	786000.00
	4800000436	Part Number:131RE200				
		Drawing number : 131-RE200-8.04.01				
		LS Stacker & reclaimers				
		<b>Tax Code : GD GST: IN : IGST (18%)</b>				
		<b>Delivery Date :15.01.2022</b>				
12	P110081	Bevel Helical Gear Box 160 KW.- Chain Dr	NO 1		3595000.00	3595000.00
	4800000436	Part Number:131RE200				
		Drawing number : 131-RE200-8.04.02				
		LS Stacker & reclaimers				
		<b>Tax Code : GD GST: IN : IGST (18%)</b>				
		<b>Delivery Date :15.01.2022</b>				
13	P110082	Bevel Helical Gear Box 30 KW.-Harrow Dr	NO 1		322000.00	322000.00
	4800000436	Part Number:131RE200				
		Drawing number : 131-RE200-8.04.03				
		LS Stacker & reclaimers				
		<b>Tax Code : GD GST: IN : IGST (18%)</b>				
		<b>Delivery Date :15.01.2022</b>				
14	P110083	Drag Chain with Trailing Cables	LO 1		6013000.00	6013000.00
	4800000436	Part Number:131RE200	T			
		Drawing number : 131-RE200-8.05				
		LS Stacker & reclaimers				
		<b>Tax Code : GD GST: IN : IGST (18%)</b>				
		<b>Delivery Date :15.01.2022</b>				
15	P110084	Harrow Drag Chain with Cables	LO 1		92000.00	92000.00
	4800000436	Part Number:131RE200	T			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 25 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 131-RE200-8.06 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
16	P110085 4800000436	Automatic Oil Lubrication System for Sc Part Number:131RE200 Drawing number : 131-RE200-8.07 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	587000.00 587000.00
17	P110086 4800000436	Automatic Grease Lubrication System Part Number:131RE200 Drawing number : 131-RE200-8.08 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	587000.00 587000.00
18	P110087 4800000436	Hand Operated Winch - 5 Ton Part Number:131RE200 Drawing number : 131-RE200-8.09 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	2	157000.00 314000.00
19	P110088 4800000436	Wire Rope with end Socket etc.. Part Number:131RE200 Drawing number : 131-RE200-8.10 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	261000.00 261000.00
20	P110089	Hardwares	LO	1	326000.00 326000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 26 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000436	Part Number:131RE200 Drawing number : 131-RE200-8.11 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T			
21 P110090	Impact Rollers	NO	36	4000.00	144000.00
4800000436	Part Number:131RE200 Drawing number : 131-RE200-8.12 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>				
22 P110091	Miscellaneous-Rubber Skirting, Name Plat	LO	1	261000.00	261000.00
4800000436	Part Number:131RE200 Drawing number : 131-RE200-8.13 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T			
23 P110092	Bridge Part - I	LO	1	1573000.00	1573000.00
4800000436	Part Number:131RE200 Drawing number : 131-RE200-9.01 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T			
24 P110093	Bridge Part - II	LO	1	1409000.00	1409000.00
4800000436	Part Number:131RE200 Drawing number : 131-RE200-9.02 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 27 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

25	P110094 4800000436	Bridge Part - III Part Number:131RE200 Drawing number : 131-RE200-9.03 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1135000.00	1135000.00
26	P110095 4800000436	Bridge Part - IV Part Number:131RE200 Drawing number : 131-RE200-9.04 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1810000.00	1810000.00
27	P110096 4800000436	Clearing Rake.( 1RH & 1LH ) Part Number:131RE200 Drawing number : 131-RE200-9.05 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	2317000.00	2317000.00
28	P110097 4800000436	Rake car Centre part Part Number:131RE200 Drawing number : 131-RE200-9.06 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	454000.00	454000.00
29	P110098 4800000436	Rake car End Part Part Number:131RE200 Drawing number : 131-RE200-9.07 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	533000.00	533000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97 DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance costs are included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay for the reasons attributable to buyer shall be paid extra Rs 20,000/- per diem.

To (>&<)> fro travelling expenses, lodging, boarding and local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or 30 months

from the date of supply, whichever is earlier.

Page : 28 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>		
30	P110099 4800000436	Head Girder A Side Part Number:131RE200 Drawing number : 131-RE200-9.08 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	250000.00 250000.00
31	P110100 4800000436	Tower Part Number:131RE200 Drawing number : 131-RE200-9.09 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	302000.00 302000.00
32	P110101 4800000436	Conveying Blade -Type I Part Number:131RE200 Drawing number : 131-RE200-9.10 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	280000.00 280000.00
33	P110102 4800000436	Conveying Blade -Type II Part Number:131RE200 Drawing number : 131-RE200-9.11 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	181000.00 181000.00
34	P110103 4800000436	Chain Guide Horizontal Portion Part Number:131RE200 Drawing number : 131-RE200-9.12.01 LS Stacker & reclaimer	LO 1 T	611000.00 611000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 29 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
35	P110104 4800000436	Chain Guide - Bending Point Part Number:131RE200 Drawing number : 131-RE200-9.12.02 LS Stacker & reclaimers	LO 1 T	212000.00	212000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
36	P110105 4800000436	Chain Guide - Bending Protection Part Number:131RE200 Drawing number : 131-RE200-9.12.03 LS Stacker & reclaimers	LO 1 T	48000.00	48000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
37	P110106 4800000436	Staircase Head beam B side Part Number:131RE200 Drawing number : 131-RE200-9.13 LS Stacker & reclaimers	LO 1 T	148000.00	148000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
38	P110107 4800000436	Staircase Head Girder A side Part Number:131RE200 Drawing number : 131-RE200-9.14 LS Stacker & reclaimers	LO 1 T	94000.00	94000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
39	P110108 4800000436	Platform for Rake Car Part Number:131RE200 Drawing number : 131-RE200-9.15	LO 1 T	187000.00	187000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 30 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
40	P110109	Discharge Chute	LO 1	375000.00	375000.00
	4800000436	Part Number:131RE200	T		
		Drawing number : 131-RE200-9.16			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
41	P110110	Gratings	LO 1	228000.00	228000.00
	4800000436	Part Number:131RE200	T		
		Drawing number : 131-RE200-9.17			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
42	P110111	Material Guide	LO 1	370000.00	370000.00
	4800000436	Part Number:131RE200	T		
		Drawing number : 131-RE200-9.18			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
43	P110112	Skirt Board	LO 1	97000.00	97000.00
	4800000436	Part Number:131RE200	T		
		Drawing number : 131-RE200-9.19			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
44	P110113	Plough	LO 1	94000.00	94000.00
	4800000436	Part Number:131RE200	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97 DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance costs are included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay for the reasons attributable to buyer shall be paid extra Rs 20,000/- per diem.

To (>&<)> fro travelling expenses, lodging, boarding and local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or 30 months

from the date of supply, whichever is earlier.

Page : 31 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 131-RE200-9.20 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
45	P110114 4800000436	Impact Table Part Number:131RE200 Drawing number : 131-RE200-9.21 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	143000.00 143000.00
46	P110115 4800000436	Miscellaneous Items Part Number:131RE200 Drawing number : 131-RE200-9.22 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	163000.00 163000.00
47	P110116 4800000436	Two Wheel Bogie Assy with Drive Part Number:131RE200 Drawing number : 131-RE200-10.01 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	587000.00 587000.00
48	P110117 4800000436	Two Wheel Bogie Assy. Non Drive Part Number:131RE200 Drawing number : 131-RE200-10.02 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	489000.00 489000.00
49	P110118	Travel drive B Side Bogie - Head Beam B	LO	1	782000.00 782000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 32 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000436	Part Number:131RE200 Drawing number : 131-RE200-10.03 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
50 P110119	Hinge for Head Girder A Side	NO 2	229000.00	458000.00
4800000436	Part Number:131RE200 Drawing number : 131-RE200-10.04 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
51 P110120	Manual Rail Clamp	NO 2	98000.00	196000.00
4800000436	Part Number:131RE200 Drawing number : 131-RE200-10.04 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
52 P110121	Rail Cleaner	NO 4	20000.00	80000.00
4800000436	Part Number:131RE200 Drawing number : 131-RE200-10.05 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
53 P110122	Chain Take Up Assy	LO 1	522000.00	522000.00
4800000436	Part Number:131RE200 Drawing number : 131-RE200-10.06 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 33 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

54	P110123 4800000436	Chain Drive Sprocket Assembly Assy. Part Number:131RE200 Drawing number : 131-RE200-10.07 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	978000.00	978000.00
55	P110124 4800000436	Sheave Fixing assembly at Clearing Rake Part Number:131RE200 Drawing number : 131-RE200-10.08 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	769000.00	1538000.00
56	P110125 4800000436	Sheave assembly at Tower side Part Number:131RE200 Drawing number : 131-RE200-10.09 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	639000.00	639000.00
57	P110126 4800000436	Anticrabbng Device Part Number:131RE200 Drawing number : 131-RE200-10.10 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	46000.00	46000.00
58	P110127 4800000436	Drive Base Frame with Drive Support & ca Size : (TRAVEL - 2 NOS. & CHAIN DRIVE - Part Number:131RE200 Drawing number : 131-RE200-10.11 LS Stacker & reclaimers	NO 3	163000.00	489000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 34 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
59	P110128 4800000436	Misc. items ( Metallic Bush etc ) Part Number:131RE200 Drawing number : 131-RE200-10.12 LS Stacker & reclaimer	NO 1	196000.00	196000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
60	P110129 4800000436	Assembled Electrical house incl.LT MCC w Size :PLC PANEL, CONTROL DESK WITH DIS Part Number:131RE200 Drawing number : 131-RE200-11.01 LS Stacker & reclaimer	LO 1 T	4368000.00	4368000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
61	P110130 4800000436	Junction Boxes, Welding Sockets,Push But Part Number:131RE200 Drawing number : 131-RE200-11.02 LS Stacker & reclaimer	NO 1	196000.00	196000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
62	P110131 4800000436	Radio Modem Part Number:131RE200 Drawing number : 131-RE200-11.03 LS Stacker & reclaimer	LO 1 T	1266000.00	1266000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
63	P110132 4800000436	Anticollision Part Number:131RE200	LO 1 T	391000.00	391000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 35 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 131-RE200-11.04 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
64	P110133 4800000436	Proximity switches Part Number:131RE200 Drawing number : 131-RE200-11.05 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	40000.00 40000.00
65	P110134 4800000436	Travel Absolute Encoder Part Number:131RE200 Drawing number : 131-RE200-11.06 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO	1	79000.00 79000.00
66	P110135 4800000436	Heavy duty Lever Limit switch Part Number:131RE200 Drawing number : 131-RE200-11.07 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	33000.00 33000.00
67	P110136 4800000436	Capacitance probe Part Number:131RE200 Drawing number : 131-RE200-11.08 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	72000.00 72000.00
68	P110137	Snap action switch	LO	1	33000.00 33000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 36 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000436	Part Number:131RE200 Drawing number : 131-RE200-11.09 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
69 P110138	Anemometer with display unit	NO 1	66000.00	66000.00
4800000436	Part Number:131RE200 Drawing number : 131-RE200-11.10 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
70 P110139	Lighting Fixtures & Accessories	LO 1	196000.00	196000.00
4800000436	Part Number:131RE200 Drawing number : 131-RE200-11.11 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
71 P110140	Earthing materials	LO 1	66000.00	66000.00
4800000436	Part Number:131RE200 Drawing number : 131-RE200-11.12 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
72 P110141	Cable trays	LO 1	157000.00	157000.00
4800000436	Part Number:131RE200 Drawing number : 131-RE200-11.13 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 37 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

73	P110142 4800000436	Earth Current Collector Part Number:131RE200 Drawing number : 131-RE200-11.14 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	40000.00	80000.00
74	P110143 4800000436	Power Cables Part Number:131RE200 Drawing number : 131-RE200-11.15 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	326000.00	326000.00
75	P110144 4800000436	Control Cables Part Number:131RE200 Drawing number : 131-RE200-11.16 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	261000.00	261000.00
76	P110145 4800000436	Motor (30 KW) (Harrow Drive) Part Number:131RE200 Drawing number : 131-RE200-11.17 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	286000.00	286000.00
77	P110146 4800000436	Motor (160 KW) (Chain Drive) Part Number:131RE200 Drawing number : 131-RE200-11.18 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	NO 1	696000.00	696000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 38 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
78	P110147 4800000436	Miscellaneous items (Gland,Lugs etc.,) Part Number:131RE200 Drawing number : 131-RE200-11.19 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	163000.00	163000.00
79	P110148 4800000436	Structrals (Erection Consumables) Part Number:131RE200 Drawing number : 131-RE200-11.20 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	261000.00	261000.00
80	P109703 4800000436	Gear Box Part Number:111.BC295 Drawing number : 111-BC295-28.01 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	1105000.00	1105000.00
81	P109704 4800000436	Resilient Coupling Conveyor drive Part Number:111.BC295 Drawing number : 111-BC295-28.02 LS Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	69000.00	69000.00
82	P109705 4800000436	Geared Coupling for Conveyor drive Part Number:111.BC295 Drawing number : 111-BC295-28.03 LS Stacker & reclaimer	NO 1	98000.00	98000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 39 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
83	P109706 4800000436	Carrying Idler - 3 roller 35 degree Size :TROUGHED DROPIN TYPE COMPLETE W Part Number:111.BC295 Drawing number : 111-BC295-28.04.01 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 328 T	14000.00	4592000.00
84	P109707 4800000436	Carring Transition Idler - 3 roller 10 Size :TROUGHED DROPIN TYPE COMPLETE W Part Number:111.BC295 Drawing number : 111-BC295-28.04.02 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 2 T	14000.00	28000.00
85	P109708 4800000436	Carring Transition Idler - 3 roller Size :20 DEGREE TROUGHED DROPIN TYPE Part Number:111.BC295 Drawing number : 111-BC295-28.04.03 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 2 T	14000.00	28000.00
86	P109709 4800000436	Impact Idler - 3 roller 35 degree Size :TROUGHED DROPIN TYPE COMPLETE W Part Number:111.BC295 Drawing number : 111-BC295-28.04.04 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	SE 7 T	20000.00	140000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 40 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
87	P109710 4800000436	Flat Return Idler - Single Roller Size :COMPLETE WITH IDLER SUPPORTING F Part Number:111.BC295 Drawing number : 111-BC295-28.04.05 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 121 T	7000.00	847000.00
88	P109711 4800000436	Self aligning Carrying Idler - 3 roller Size : TROUGHED DROPIN TYPE COMPLETE Part Number:111.BC295 Drawing number : 111-BC295-28.04.06 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 4 T	23000.00	92000.00
89	P109712 4800000436	Self aligning Return Idler - Single Roll Part Number:111.BC295 Drawing number : 111-BC295-28.04.07 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 15 T	20000.00	300000.00
90	P109713 4800000436	Deflector Roller( Single Roll Type) Part Number:111.BC295 Drawing number : 111-BC295-28.04.08 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 1 T	32000.00	32000.00
91	P109714 4800000436	Carrying Roller Part Number:111.BC295	NO 2	3000.00	6000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 41 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 111-BC295-28.04.09 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
92	P109715 4800000436	Conveyor Belt With Splicing Kit-1600 BW Part Number:111.BC295 Drawing number : 111-BC295-28.05 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	6179000.00 6179000.00
93	P109716 4800000436	Hardwares Part Number:111.BC295 Drawing number : 111-BC295-28.06 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	326000.00 326000.00
94	P109717 4800000436	STD Stringer -1600 BW- Drg No.46045467-T Part Number:111.BC295 Drawing number : 111-BC295-28.07 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	1865000.00 1865000.00
95	P109718 4800000436	STD Stringer -1000 BW- Drg No.46045468-T Part Number:111.BC295 Drawing number : 111-BC295-28.08 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	453000.00 453000.00
96	P109719	Detail of Stringer & short Support (Non	LO	1	38000.00 38000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 42 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000436	Part Number:111.BC295 Drawing number : 111-BC295-28.09 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
97 P109720	Detail of Stringer & short Support (Non	LO 1	36000.00	36000.00
4800000436	Part Number:111.BC295 Drawing number : 111-BC295-28.10 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
98 P109721	Head End -Stringer	LO 1	30000.00	30000.00
4800000436	Part Number:111.BC295 Drawing number : 111-BC295-28.11 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
99 P109722	Tail End -Stringer	LO 1	42000.00	42000.00
4800000436	Part Number:111.BC295 Drawing number : 111-BC295-28.12 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
00 P109723	Take up Tower HGT	LO 1	704000.00	704000.00
4800000436	Part Number:111.BC295 Drawing number : 111-BC295-28.13 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 43 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

01	P109724 4800000436	Take up Tower HGT- Hand rails and Ladder Part Number:111.BC295 Drawing number : 111-BC295-28.14 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	163000.00	163000.00
02	P109725 4800000436	Detail of Tail Frame Trolley Part Number:111.BC295 Drawing number : 111-BC295-28.15 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	40000.00	40000.00
03	P109726 4800000436	Detail of Tail Pulley Guard Part Number:111.BC295 Drawing number : 111-BC295-28.16 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	4000.00	4000.00
04	P109727 4800000436	Detail of Head End Frame Part Number:111.BC295 Drawing number : 111-BC295-28.17 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	39000.00	39000.00
05	P109728 4800000436	Head pulley guard Part Number:111.BC295 Drawing number : 111-BC295-28.18 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	10000.00	10000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 44 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>		
06	P109729 4800000436	Hold Down Pulley support Part Number:111.BC295 Drawing number : 111-BC295-28.19 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	38000.00 38000.00
07	P109730 4800000436	Safety fencing and Trolley Fencing Part Number:111.BC295 Drawing number : 111-BC295-28.20 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	52000.00 52000.00
08	P109731 4800000436	Skirt Board Part Number:111.BC295 Drawing number : 111-BC295-28.21 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	172000.00 172000.00
09	P109732 4800000436	Deck Plate Part Number:111.BC295 Drawing number : 111-BC295-28.22 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	32000.00 32000.00
10	P109733 4800000436	Rail fixing with buffer support Part Number:111.BC295 Drawing number : 111-BC295-28.23 LS Stacker & reclaimers	LO 1 T	124000.00 124000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 45 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
11	P109734	Hood Cover	LO 1	73000.00	73000.00
	4800000436	Part Number:111.BC295	T		
		Drawing number : 111-BC295-28.24			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
12	P109735	Counter Weight Box	LO 1	290000.00	290000.00
	4800000436	Part Number:111.BC295	T		
		Drawing number : 111-BC295-28.25			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
13	P109736	Foundation bolt	LO 1	29000.00	29000.00
	4800000436	Part Number:111.BC295	T		
		Drawing number : 111-BC295-28.26			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
14	P109737	Drive Pulley	LO 1	483000.00	483000.00
	4800000436	Part Number:111.BC295	T		
		Drawing number : 111-BC295-28.27			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
15	P109738	Tail Pulley	LO 1	252000.00	252000.00
	4800000436	Part Number:111.BC295	T		
		Drawing number : 111-BC295-28.28			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 46 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
16	P109739	Snup Pulley	LO 1	170000.00	170000.00
	4800000436	Part Number:111.BC295	T		
		Drawing number : 111-BC295-28.29			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
17	P109740	Hold Down Pulley	LO 1	196000.00	196000.00
	4800000436	Part Number:111.BC295	T		
		Drawing number : 111-BC295-28.30			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
18	P109741	Sheave Assy	LO 1	326000.00	326000.00
	4800000436	Part Number:111.BC295	T		
		Drawing number : 111-BC295-28.31			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
19	P109742	Trolley Wheel Assembly	LO 1	67000.00	67000.00
	4800000436	Part Number:111.BC295	T		
		Drawing number : 111-BC295-28.32			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
20	P109743	Drive Base Frame with canopy , Hood etc	LO 1	58000.00	58000.00
	4800000436	Part Number:111.BC295	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 47 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 111-BC295-28.33 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
21	P109744 4800000436	Electrical Switches Part Number:111.BC295 Drawing number : 111-BC295-28.34 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T 1	261000.00	261000.00
22	P109745 4800000436	Gear Box Part Number:131.BC300 Drawing number : 131-BC300-29.01 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	172000.00	172000.00
23	P109746 4800000436	Fluid Coupling Conveyor drive Part Number:131.BC300 Drawing number : 131-BC300-29.02 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	133000.00	133000.00
24	P109747 4800000436	Geared Coupling for Conveyor drive Part Number:131.BC300 Drawing number : 131-BC300-29.03 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	85000.00	85000.00
25	P109748	Belt Scale	NO 1	391000.00	391000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 48 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000436	Part Number:131.BC300 Drawing number : 131-BW302-29.04 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
26 P109749	Magnetic Separator	NO 1	1955000.00	1955000.00
4800000436	Part Number:131.BC300 Drawing number : 131-BW301-29.05 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
27 P109750	Two Way Motorised Diverter + Chute	NO 1	457000.00	457000.00
4800000436	Part Number:131.BC300 Drawing number : 131-MW290-29.06 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
28 P109751	Carrying Idler - 3 roller 35 degree	SE 444	13000.00	5772000.00
4800000436	Size :TROUGHED DROPIN TYPE COMPLETE W Part Number:131.BC300 Drawing number : 131-BC300-29.07.01 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
29 P109752	Carring Transition Idler - 3 roller 10 d	SE 2	13000.00	26000.00
4800000436	Size :TROUGHED DROPIN TYPE COMPLETE W Part Number:131.BC300 Drawing number : 131-BC300-29.07.02 LS Stacker & reclaimers	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 49 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>				
		<b>Delivery Date :15.01.2022</b>				
30	P109753 4800000436	Carring Transition Idler - 3 roller Size : TROUGHED DROPIN TYPE COMPLETE Part Number:131.BC300 Drawing number : 131-BC300-29.07.03 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	20 SE T	2	13000.00	26000.00
31	P109754 4800000436	Inverted V Type Return Idler(2 Roll x10 T Part Number:131.BC300 Drawing number : 131-BC300-29.07.04 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	10 SE T	1	10000.00	10000.00
32	P109755 4800000436	Flat Return Idler - Single Roller Size : COMPLETE WITH IDLER SUPPORTING Part Number:131.BC300 Drawing number : 131-BC300-29.07.05 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE T	167	6000.00	1002000.00
33	P109756 4800000436	Self aligning Carrying Idler - 3 roller Size :TROUGHED DROPIN TYPE COMPLETE W Part Number:131.BC300 Drawing number : 131-BC300-29.07.06 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE T	10	22000.00	220000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 50 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

34	P109757 4800000436	Self aligning Return Idler - Single Roll Part Number:131.BC300 Drawing number : 131-BC300-29.07.07 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 19 T	19000.00	361000.00
35	P109758 4800000436	Deflector Roller( Single Roll Type) Part Number:131.BC300 Drawing number : 131-BC300-29.07.08 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 1 T	30000.00	30000.00
36	P109759 4800000436	Non Magnetic Carring Idler - 3 roller 3 Part Number:131.BC300 Drawing number : 131-BC300-29.07.09 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 2 T	22000.00	44000.00
37	P109760 4800000436	Carrying Roller Part Number:131.BC300 Drawing number : 131-BC300-29.07.10 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 3	3000.00	9000.00
38	P109761 4800000436	Scraper ( Primary/Secondary/'V' plough) Part Number:131.BC300 Drawing number : 131-BC300-29.08 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	131000.00	131000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 51 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
39	P109762 4800000436	Conveyor Belt with splicing kit-1400 BW Part Number:131.BC300 Drawing number : 131-BC300-29.09 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	7667000.00	7667000.00
40	P109763 4800000436	Hardwares Part Number:131.BC300 Drawing number : 131-BC300-29.10 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	229000.00	229000.00
41	P109764 4800000436	Miscellaneous - Buffer, Name Plate etc Part Number:131.BC300 Drawing number : 131-BC300-29.11 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	196000.00	196000.00
42	P109765 4800000436	STD Stringer -1400 BW- Drg No.46045463-T Part Number:131.BC300 Drawing number : 131-BC300-29.12 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1973000.00	1973000.00
43	P109766 4800000436	STD Stringer -1400 BW- Drg No.46045464-T Part Number:131.BC300 Drawing number : 131-BC300-29.13 LS Stacker & reclaimers	LO 1 T	326000.00	326000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 52 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
44	P109767 4800000436	STD Stringer -1400 BW- Drg No.46045465-T Part Number:131.BC300 Drawing number : 131-BC300-29.14 LS Stacker & reclaimers	LO 1 T	664000.00	664000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
45	P109768 4800000436	Stringer & short Support (Non STD) Part Number:131.BC300 Drawing number : 131-BC300-29.15 LS Stacker & reclaimers	LO 1 T	301000.00	301000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
46	P109769 4800000436	Head End -Stringer Part Number:131.BC300 Drawing number : 131-BC300-29.16 LS Stacker & reclaimers	LO 1 T	31000.00	31000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
47	P109770 4800000436	Tail End -Stringer Part Number:131.BC300 Drawing number : 131-BC300-29.17 LS Stacker & reclaimers	LO 1 T	40000.00	40000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
48	P109771 4800000436	Detail of Tail Frame Part Number:131.BC300 Drawing number : 131-BC300-29.18	LO 1 T	38000.00	38000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 53 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
49	P109772	Detail of Tail pulley guard	LO	1	9000.00
	4800000436	Part Number:131.BC300	T		9000.00
		Drawing number : 131-BC300-29.19			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
50	P109773	Take up Guard	LO	1	151000.00
	4800000436	Part Number:131.BC300	T		151000.00
		Drawing number : 131-BC300-29.20			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
51	P109774	Takeup Guide	LO	1	213000.00
	4800000436	Part Number:131.BC300	T		213000.00
		Drawing number : 131-BC300-29.21			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
52	P109775	Head End Frame	LO	1	85000.00
	4800000436	Part Number:131.BC300	T		85000.00
		Drawing number : 131-BC300-29.22			
		LS Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
53	P109776	Head end Discharge & Interconnecting Chu	LO	1	1026000.00
	4800000436	Part Number:131.BC300	T		1026000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 54 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 131-BC300-29.23 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
54	P109777 4800000436	Bend Pulley Support Structure Part Number:131.BC300 Drawing number : 131-BC300-29.24 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	62000.00	62000.00
55	P109778 4800000436	Bend pulley guard Part Number:131.BC300 Drawing number : 131-BC300-29.25 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	9000.00	9000.00
56	P109779 4800000436	Hood Cover Part Number:131.BC300 Drawing number : 131-BC300-29.26 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	187000.00	187000.00
57	P109780 4800000436	Counter Weight Box Part Number:131.BC300 Drawing number : 131-BC300-29.27 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	188000.00	188000.00
58	P109781	Foundation Bolts	LO 1	4000.00	4000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 55 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000436	Part Number:131.BC300 Drawing number : 131-BC300-29.28 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
59 P109782	Tail Pulley	LO 1	163000.00	163000.00
4800000436	Part Number:131.BC300 Drawing number : 131-BC300-29.29 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
60 P109783	Drive Pulley	LO 1	196000.00	196000.00
4800000436	Part Number:131.BC300 Drawing number : 131-BC300-29.30 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
61 P109784	Snup Pulley	LO 1	111000.00	111000.00
4800000436	Part Number:131.BC300 Drawing number : 131-BC300-29.31 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
62 P109785	Take up & Bend Pulley	LO 3	98000.00	294000.00
4800000436	Part Number:131.BC300 Drawing number : 131-BC300-29.32 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 56 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

63	P109786 4800000436	Drive Base Frame with canopy , Hood etc Part Number:131.BC300 Drawing number : 131-BC300-29.33 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	38000.00	38000.00
64	P109787 4800000436	Electrical Switches Part Number:131.BC300 Drawing number : 131-BC300-29.34 LS Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	261000.00	261000.00
65	P109967 4800000436	Rails Part Number:L11ST100 Drawing number : L11-ST100-2.01 Ref PO - 67/03 for M/s Takraf <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	2477000.00	2477000.00
66	P109968 4800000438	Rail Fixing Foundation Scheme Part Number:L11ST100 Drawing number : L11-ST100-2.02 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1303000.00	1303000.00
67	P109969 4800000438	Rails Part Number:L21RE010 Drawing number : L21-RE010-2.03 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	2461000.00	2461000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 57 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
68	P109970 4800000438	Rail Fixing Foundation Scheme Part Number:L21RE010 Drawing number : L21-RE010-2.04 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1366000.00	1366000.00
69	P110149 4800000438	Resilient Coupling for Boom drive Part Number:L11ST100 Drawing number : L11-ST100-12.01 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	13000.00	13000.00
70	P110150 4800000438	Gear Motor with inbuilt Brake 5.5 KW- Part Number:L11ST100 Drawing number : L11-ST100-12.02.01 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 4	261000.00	1044000.00
71	P110151 4800000438	Bevel Helical Gear Box 18.5 KW.- Boom Dr Part Number:L11ST100 Drawing number : L11-ST100-12.02.02 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	219000.00	219000.00
72	P110152 4800000438	Carrying Idler - 3 Roller x 35 deg Size :TROUGHED WITH IDLER FRAMES Part Number:L11ST100 Drawing number : L11-ST100-12.03.01	SE 14 T	12000.00	168000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 58 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
73	P110153	Carrying Idler( Transition) - 3 Roller x	SE 1	11000.00	11000.00
	4800000438	Size :TROUGHED WITH IDLER FRAMES	T		
		Part Number:L11ST100			
		Drawing number : L11-ST100-12.03.02			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
74	P110154	Impact Idler - 3 Roll x 35 Deg	SE 7	15000.00	105000.00
	4800000438	Size :TROUGHED WITH IDLER FRAMES	T		
		Part Number:L11ST100			
		Drawing number : L11-ST100-12.03.03			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
75	P110155	Impact Idler ( Transition) * 3 Roll x 2	SE 1	15000.00	15000.00
	4800000438	Size :TROUGHED WITH IDLER FRAMES	T		
		Part Number:L11ST100			
		Drawing number : L11-ST100-12.03.04			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
76	P110156	Flat Return Idler- Single Roll Flat wit	SE 7	6000.00	42000.00
	4800000438	Part Number:L11ST100	T		
		Drawing number : L11-ST100-12.03.05			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 59 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>				
77	P110157 4800000438	Return Idler Inverted Type 2 x 10 deg Size :TROUGHED WITH IDLER FRAMES Part Number:L11ST100 Drawing number : L11-ST100-12.03.06 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 2 T	9000.00	18000.00	
78	P110158 4800000438	Carrying Idler 3 Roller x 35 deg Size :TROUGHED WITH IDLER FRAMES Part Number:L11ST100 Drawing number : L11-ST100-12.03.07 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 33 T	12000.00	396000.00	
79	P110159 4800000438	Carrying Idler( Transition) - 3 Roller x Size :TROUGHED WITH IDLER FRAMES Part Number:L11ST100 Drawing number : L11-ST100-12.03.08 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 1 T	11000.00	11000.00	
80	P110160 4800000438	Carrying roller only Part Number:L11ST100 Drawing number : L11-ST100-12.03.09 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 6	3000.00	18000.00	
81	P110161	Drag Chain with Trailing Cables	LO 1	3921000.00	3921000.00	

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 60 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000438	Part Number:L11ST100 Drawing number : L11-ST100-12.04 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T			
82 P110162	Hyd. System complete	LO 1		1289000.00	1289000.00
4800000438	Size : WITH POWER PACK, CYLINDER, PIPE Part Number:L11ST100 Drawing number : L11-ST100-12.05 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T			
83 P110163	Automatic Grease Lubrication System	LO 1		652000.00	652000.00
4800000438	Part Number:L11ST100 Drawing number : L11-ST100-12.06 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T			
84 P110164	Conveyor Belting 1200 BW with splicing k	LO 1		230000.00	230000.00
4800000438	Part Number:L11ST100 Drawing number : L11-ST100-12.07 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T			
85 P110165	Cold Fog Dust supression system	LO 1		1464000.00	1464000.00
4800000438	Part Number:L11ST100 Drawing number : L11-ST100-12.08 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b>	T			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection <(>&<)> Commissioning: Included in  
above price

for Sizer, Stacker <(>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To <(>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 61 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
86	P110166 4800000438	Boom Conveyor Primary External Scraper Part Number:L11ST100 Drawing number : L11-ST100-12.09.01 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	59000.00	59000.00
87	P110167 4800000438	Boom Conveyor Secondary External Scraper Part Number:L11ST100 Drawing number : L11-ST100-12.09.02 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	59000.00	59000.00
88	P110168 4800000438	Tripper Conveyor Primary External Scrape Part Number:L11ST100 Drawing number : L11-ST100-12.09.03 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	59000.00	59000.00
89	P110169 4800000438	Tripper Conveyor Secondary External Scra Part Number:L11ST100 Drawing number : L11-ST100-12.09.04 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	59000.00	59000.00
90	P110170 4800000438	Hardwares Part Number:L11ST100 Drawing number : L11-ST100-12.10 Coal Stacker & reclaimer	LO 1 T	326000.00	326000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 62 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>		
		<b>Delivery Date :15.01.2022</b>		
91	P110171 4800000438	Miscellaneous- Name plate, Skirt Rubber Part Number:L11ST100 Drawing number : L11-ST100-12.11 Coal Stacker & reclaimers	LO 1 T	163000.00 163000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>		
		<b>Delivery Date :15.01.2022</b>		
92	P110172 4800000438	Boom Rear Part Part Number:L11ST100 Drawing number : L11-ST100-13.01 Coal Stacker & reclaimers	LO 1 T	1149000.00 1149000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>		
		<b>Delivery Date :15.01.2022</b>		
93	P110173 4800000438	Boom Front Part Part Number:L11ST100 Drawing number : L11-ST100-13.02 Coal Stacker & reclaimers	LO 1 T	1082000.00 1082000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>		
		<b>Delivery Date :15.01.2022</b>		
94	P110174 4800000438	Deck Plate for Rear Boom Part Number:L11ST100 Drawing number : L11-ST100-13.03 Coal Stacker & reclaimers	LO 1 T	29000.00 29000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>		
		<b>Delivery Date :15.01.2022</b>		
95	P110175 4800000438	Boom Support with Connecting Platform Part Number:L11ST100 Drawing number : L11-ST100-13.04	LO 1 T	958000.00 958000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 63 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
96	P110176	Stair case for Boom Support	LO 1	108000.00	108000.00
	4800000438	Part Number:L11ST100	T		
		Drawing number : L11-ST100-13.05			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
97	P110177	Hinge support for boom support	LO 2	56000.00	112000.00
	4800000438	Part Number:L11ST100	T		
		Drawing number : L11-ST100-13.06			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
98	P110178	Tripper Girder part 1	LO 1	408000.00	408000.00
	4800000438	Part Number:L11ST100	T		
		Drawing number : L11-ST100-13.07			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
99	P110179	Tripper Girder part 2	LO 1	248000.00	248000.00
	4800000438	Part Number:L11ST100	T		
		Drawing number : L11-ST100-13.08			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
00	P110180	Tripper Girder part 3	LO 1	299000.00	299000.00
	4800000438	Part Number:L11ST100	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97 DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance costs are included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay for the reasons attributable to buyer shall be paid extra Rs 20,000/- per diem.

To (>&<)> fro travelling expenses, lodging, boarding and local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or 30 months

from the date of supply, whichever is earlier.

Page : 64 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : L11-ST100-13.09 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
01	P110181 4800000438	Tripper Girder part 4 Part Number:L11ST100 Drawing number : L11-ST100-13.10 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	277000.00	277000.00
02	P110182 4800000438	Tripper Girder part 5 Part Number:L11ST100 Drawing number : L11-ST100-13.11 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	380000.00	380000.00
03	P110183 4800000438	Tripper Portal - 1 Part Number:L11ST100 Drawing number : L11-ST100-13.12 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	280000.00	280000.00
04	P110184 4800000438	Tripper Portal - 2 Part Number:L11ST100 Drawing number : L11-ST100-13.13 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	286000.00	286000.00
05	P110185	Tripper Portal - 3	LO 1	356000.00	356000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 65 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000438	Part Number:L11ST100 Drawing number : L11-ST100-13.14 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
06 P110186	"A" Frame	LO 1	258000.00	258000.00
4800000438	Part Number:L11ST100 Drawing number : L11-ST100-13.15 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
07 P110187	Support Leg For Tripper Girder	LO 1	110000.00	110000.00
4800000438	Part Number:L11ST100 Drawing number : L11-ST100-13.16 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
08 P110188	Supporting Tie 1	LO 1	149000.00	149000.00
4800000438	Part Number:L11ST100 Drawing number : L11-ST100-13.17 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
09 P110189	Supporting Tie 2	LO 1	123000.00	123000.00
4800000438	Part Number:L11ST100 Drawing number : L11-ST100-13.18 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 66 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

10	P110190 4800000438	Truss Part Number:L11ST100 Drawing number : L11-ST100-13.19 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	284000.00	284000.00
11	P110191 4800000438	Deck plate for Tripper Girder. Part Number:L11ST100 Drawing number : L11-ST100-13.20 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	87000.00	87000.00
12	P110192 4800000438	Tripper Platform Part Number:L11ST100 Drawing number : L11-ST100-13.21 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	689000.00	689000.00
13	P110193 4800000438	Chequard plate for Tripper Platform Part Number:L11ST100 Drawing number : L11-ST100-13.22 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	251000.00	251000.00
14	P110194 4800000438	Gratings Part Number:L11ST100 Drawing number : L11-ST100-13.23 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	463000.00	463000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97 DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance costs are included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay for the reasons attributable to buyer shall be paid extra Rs 20,000/- per diem.

To (>&<)> fro travelling expenses, lodging, boarding and local conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or 30 months

from the date of supply, whichever is earlier.

Page : 67 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
15	P110195 4800000438	Skirt board Part Number:L11ST100 Drawing number : L11-ST100-13.24 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	186000.00	186000.00
16	P110196 4800000438	Tripper Discharge Chute Hood Part Number:L11ST100 Drawing number : L11-ST100-13.25 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	124000.00	124000.00
17	P110197 4800000438	Maintenance platform Tripper bend pulley Part Number:L11ST100 Drawing number : L11-ST100-13.26 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	144000.00	144000.00
18	P110198 4800000438	Bottom Chute Part Number:L11ST100 Drawing number : L11-ST100-13.27 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	62000.00	62000.00
19	P110199 4800000438	Chute Sealing Part Number:L11ST100 Drawing number : L11-ST100-13.28 Coal Stacker & reclaimer	LO 1 T	71000.00	71000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 68 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
20	P110200	Baffle Plate for Boom	LO 1	47000.00	47000.00
	4800000438	Part Number:L11ST100	T		
		Drawing number : L11-ST100-13.29			
		Coal Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
21	P110201	Baffle Plate for Tripper	LO 1	36000.00	36000.00
	4800000438	Part Number:L11ST100	T		
		Drawing number : L11-ST100-13.30			
		Coal Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
22	P110202	Cross Over Walkways	LO 1	83000.00	83000.00
	4800000438	Part Number:L11ST100	T		
		Drawing number : L11-ST100-13.31			
		Coal Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
23	P110203	Dust Cover - Boom discharge Pulley	LO 1	74000.00	74000.00
	4800000438	Part Number:L11ST100	T		
		Drawing number : L11-ST100-13.32			
		Coal Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
24	P110204	Stair case	LO 1	246000.00	246000.00
	4800000438	Part Number:L11ST100	T		
		Drawing number : L11-ST100-13.33			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 69 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
25	P110205	D Plough scraper	LO 1	4000.00	4000.00
	4800000438	Part Number:L11ST100	T		
		Drawing number : L11-ST100-13.34			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
26	P110206	Manual Rail clamp Fixing bracket	LO 2	19000.00	38000.00
	4800000438	Part Number:L11ST100	T		
		Drawing number : L11-ST100-13.35			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
27	P110207	Fixing Bracket for Scrapers	LO 1	26000.00	26000.00
	4800000438	Part Number:L11ST100	T		
		Drawing number : L11-ST100-13.36			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
28	P110208	Drag Chain Support	LO 1	11000.00	11000.00
	4800000438	Part Number:L11ST100	T		
		Drawing number : L11-ST100-13.37			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
29	P110209	Mounting Bracket for Switches	LO 1	66000.00	66000.00
	4800000438	Part Number:L11ST100	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 70 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : L11-ST100-13.38 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
30	P110210 4800000438	Single Wheel Bogie Assy. Part Number:L11ST100 Drawing number : L11-ST100-14.01 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 6	287000.00	1722000.00
31	P110211 4800000438	Two Wheel Bogies Assy - Drive. Part Number:L11ST100 Drawing number : L11-ST100-14.02 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	587000.00	1174000.00
32	P110212 4800000438	Manual Rail clamp Part Number:L11ST100 Drawing number : L11-ST100-14.03 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	98000.00	196000.00
33	P110213 4800000438	Rail cleaner Part Number:L11ST100 Drawing number : L11-ST100-14.04 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	27000.00	54000.00
34	P110214	Rail cleaner	NO 2	27000.00	54000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 71 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000438	Part Number:L11ST100 Drawing number : L11-ST100-14.05 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
35 P110215	Pivot Point to Stacker.	NO 2	53000.00	106000.00
4800000438	Part Number:L11ST100 Drawing number : L11-ST100-14.06 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
36 P110216	Take up Screw Assembly.	NO 2	66000.00	132000.00
4800000438	Part Number:L11ST100 Drawing number : L11-ST100-14.07 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
37 P110217	Hinge Assy., for Two Wheel Bogie	NO 2	33000.00	66000.00
4800000438	Part Number:L11ST100 Drawing number : L11-ST100-14.08 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
38 P110218	Hydraulic Luffing Arrangement	LO 1	85000.00	85000.00
4800000438	Part Number:L11ST100 Drawing number : L11-ST100-14.09 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 72 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

39	P110219 4800000438	Torque arm support (single wheel bogie) Part Number:L11ST100 Drawing number : L11-ST100-14.10 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	32000.00	64000.00
40	P110220 4800000438	Torque arm support (Two wheel bogie) Part Number:L11ST100 Drawing number : L11-ST100-14.11 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	20000.00	40000.00
41	P110221 4800000438	Drive Pulley for Boom Part Number:L11ST100 Drawing number : L11-ST100-14.12.01 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	326000.00	326000.00
42	P110222 4800000438	Discharge pulley for Boom Part Number:L11ST100 Drawing number : L11-ST100-14.12.02 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	229000.00	229000.00
43	P110223 4800000438	Trippler Holdown Pulley Part Number:L11ST100 Drawing number : L11-ST100-14.12.03 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	NO 1	457000.00	457000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 73 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
44	P110224 4800000438	Tripper Bend Pulley Part Number:L11ST100 Drawing number : L11-ST100-14.12.04 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	489000.00	978000.00
45	P110225 4800000438	Tripper Discharge Pulley Part Number:L11ST100 Drawing number : L11-ST100-14.12.05 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	163000.00	163000.00
46	P110226 4800000438	Drive Base Frame with Drive Support & Ca Size :( STACKER BOOM - 1 NO.) Part Number:L11ST100 Drawing number : L11-ST100-14.13 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	98000.00	98000.00
47	P110227 4800000438	Miscellaneous - Buffer, Metallic Rubber Part Number:L11ST100 Drawing number : L11-ST100-14.14 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	50000.00	50000.00
48	P110228 4800000438	Assembled Electrical house incl. LT MCC Size :, PLC PANEL, CONTROL DESK WITH D Part Number:L11ST100	LO 1 T	4321473.00	4321473.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 74 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : L11-ST100-15.01 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
49	P110229 4800000438	Junction Boxes, Welding Sockets, Push Bu Part Number:L11ST100 Drawing number : L11-ST100-15.02 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	261000.00 261000.00
50	P110230 4800000438	Radio Modem Part Number:L11ST100 Drawing number : L11-ST100-15.03 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	1266000.00 1266000.00
51	P110231 4800000438	Anti collision Part Number:L11ST100 Drawing number : L11-ST100-15.04 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	391000.00 391000.00
52	P110232 4800000438	Proximity switches Part Number:L11ST100 Drawing number : L11-ST100-15.05 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	59000.00 59000.00
53	P110233	Absolute travel Pulse Encoder	NO	1	79000.00 79000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 75 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000438	Part Number:L11ST100 Drawing number : L11-ST100-15.06 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
54 P110234	Heavy Duty Lever Limit switch	LO	1	27000.00
4800000438	Part Number:L11ST100 Drawing number : L11-ST100-15.07 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		27000.00
55 P110235	Pull cord switch and Rope	LO	1	33000.00
4800000438	Part Number:L11ST100 Drawing number : L11-ST100-15.08 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		33000.00
56 P110236	Belt sway switch	LO	1	36000.00
4800000438	Part Number:L11ST100 Drawing number : L11-ST100-15.09 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		36000.00
57 P110237	Zero speed switch	NO	1	27000.00
4800000438	Part Number:L11ST100 Drawing number : L11-ST100-15.10 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			27000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 76 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

58	P110238 4800000438	Anemometer with Indicator Part Number:L11ST100 Drawing number : L11-ST100-15.11 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	72000.00	72000.00
59	P110239 4800000438	Capacitance probe- Chute clog Part Number:L11ST100 Drawing number : L11-ST100-15.12 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	64000.00	64000.00
60	P110240 4800000438	Ultrasonic sensor - Boom Lift Part Number:L11ST100 Drawing number : L11-ST100-15.13 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	72000.00	72000.00
61	P110241 4800000438	Absolute encoder for Angle Part Number:L11ST100 Drawing number : L11-ST100-15.14 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	79000.00	79000.00
62	P110242 4800000438	Lighting Fixtures &Accessories Part Number:L11ST100 Drawing number : L11-ST100-15.15 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	202000.00	202000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 77 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

63	P110243 4800000438	<b>Delivery Date :15.01.2022</b> Earthing materials Part Number:L11ST100 Drawing number : L11-ST100-15.16 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	85000.00	85000.00
64	P110244 4800000438	Cable trays Part Number:L11ST100 Drawing number : L11-ST100-15.17 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 2 T	157000.00	314000.00
65	P110245 4800000438	Earth current collector Part Number:L11ST100 Drawing number : L11-ST100-15.18 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	40000.00	40000.00
66	P110246 4800000438	Power, control and Lighting Cables Part Number:L11ST100 Drawing number : L11-ST100-15.19 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	326000.00	326000.00
67	P110247 4800000438	Motor (18.5 KW) ( Boom Conveyor) Part Number:L11ST100 Drawing number : L11-ST100-15.20 Coal Stacker & reclaimers	NO 1	99000.00	99000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 78 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
68	P110248 4800000438	Miscellaneous items (Cable Gland,Lugs&et Part Number:L11ST100 Drawing number : L11-ST100-15.21 Coal Stacker & reclaimer	LO 1 T	150000.00	150000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
69	P110249 4800000438	Structrals (Erection Consumables) Part Number:L11ST100 Drawing number : L11-ST100-15.22 Coal Stacker & reclaimer	LO 1 T	248000.00	248000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
70	P110250 4800000438	Fluid Coupling for Chain Drive Part Number:L21RE010 Drawing number : L21-RE010-16.01 Coal Stacker & reclaimer	NO 1	131000.00	131000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
71	P110251 4800000438	Resilient coupling with Brake drum. For Part Number:L21RE010 Drawing number : L21-RE010-16.02 Coal Stacker & reclaimer	NO 1	33000.00	33000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
72	P110252 4800000438	Scraper Chain Part Number:L21RE010 Drawing number : L21-RE010-16.03	LO 1 T	1190000.00	1190000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 79 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
73	P110253	Geared Motor with inbuild Brake 3.7 KW-	NO 3	326000.00	978000.00
	4800000438	Part Number:L21RE010			
		Drawing number : L21-RE010-16.04.01			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
74	P110254	Bevel Helical Gear Box.- Chain Drive	NO 1	910000.00	910000.00
	4800000438	Part Number:L21RE010			
		Drawing number : L21-RE010-16.04.02			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
75	P110255	Bevel Helical Gear Box - Hoist Drive	NO 1	153000.00	153000.00
	4800000438	Part Number:L21RE010			
		Drawing number : L21-RE010-16.04.03			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
76	P110256	Drag Chain with Trailing Cables	LO 1	5130000.00	5130000.00
	4800000438	Part Number:L21RE010	T		
		Drawing number : L21-RE010-16.05			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
77	P110257	Impact Roller (3 Roller 35 Deg)	NO 33	4000.00	132000.00
	4800000438	Part Number:L21RE010			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 80 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : L21-RE010-16.06 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
78	P110258 4800000438	Automatic Oil Lubrication System for Sc Part Number:L21RE010 Drawing number : L21-RE010-16.07 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T 1	717000.00	717000.00
79	P110259 4800000438	Automatic Grease Lubrication System Part Number:L21RE010 Drawing number : L21-RE010-16.08 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T 1	652000.00	652000.00
80	P110260 4800000438	Thrustor Brake for Hoist Drive Part Number:L21RE010 Drawing number : L21-RE010-16.09 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	111000.00	111000.00
81	P110261 4800000438	Wire Rope with end socket etc.. Part Number:L21RE010 Drawing number : L21-RE010-16.10 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T 1	326000.00	326000.00
82	P110262	Hardwares	LO 1	261000.00	261000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 81 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000438	Part Number:L21RE010 Drawing number : L21-RE010-16.11 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T			
83 P110263	Miscellaneous- Name plate, Rubber etc	LO	1	261000.00	261000.00
4800000438	Part Number:L21RE010 Drawing number : L21-RE010-16.12 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T			
84 P110264	Boom Head Part	LO	1	439000.00	439000.00
4800000438	Part Number:L21RE010 Drawing number : L21-RE010-17.01 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T			
85 P110265	Boom Middle Part	LO	1	319000.00	319000.00
4800000438	Part Number:L21RE010 Drawing number : L21-RE010-17.02 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T			
86 P110266	Boom Tail Part	LO	1	365000.00	365000.00
4800000438	Part Number:L21RE010 Drawing number : L21-RE010-17.03 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 82 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

87	P110267 4800000438	Main Platofrm Part Number:L21RE010 Drawing number : L21-RE010-17.04 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1551000.00	1551000.00
88	P110268 4800000438	Support for Main Platform Part Number:L21RE010 Drawing number : L21-RE010-17.05 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	30000.00	30000.00
89	P110269 4800000438	Scraper Blade 1000x300 Part Number:L21RE010 Drawing number : L21-RE010-17.06 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1160000.00	1160000.00
90	P110270 4800000438	Chain Guide Part Number:L21RE010 Drawing number : L21-RE010-17.07 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	415000.00	415000.00
91	P110271 4800000438	Chain Guide Bend Part Number:L21RE010 Drawing number : L21-RE010-17.08 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	114000.00	114000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97 DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance costs are included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay for the reasons attributable to buyer shall be paid extra Rs 20,000/- per diem.

To (>&<)> fro travelling expenses, lodging, boarding and local conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or 30 months

from the date of supply, whichever is earlier.

Page : 83 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
92	P110272 4800000438	Gratings Part Number:L21RE010 Drawing number : L21-RE010-17.09 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	229000.00	229000.00
93	P110273 4800000438	Head Beam Part Number:L21RE010 Drawing number : L21-RE010-17.10 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	308000.00	308000.00
94	P110274 4800000438	Platform, Walkway & Ladder Part Number:L21RE010 Drawing number : L21-RE010-17.11 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	243000.00	243000.00
95	P110275 4800000438	E-House Frame Part Number:L21RE010 Drawing number : L21-RE010-17.12 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	273000.00	273000.00
96	P110276 4800000438	Ladder and Platform at Mast Part Number:L21RE010 Drawing number : L21-RE010-17.13 Coal Stacker & reclaimers	LO 1 T	172000.00	172000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 84 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
97	P110277	Mast & Tie rod	LO 1	626000.00	626000.00
	4800000438	Part Number:L21RE010	T		
		Drawing number : L21-RE010-17.14			
		Coal Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
98	P110278	Walkway for Discharge to Mast Ladder	LO 1	22000.00	22000.00
	4800000438	Part Number:L21RE010	T		
		Drawing number : L21-RE010-17.15			
		Coal Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
99	P110279	Discharge Chute	LO 1	244000.00	244000.00
	4800000438	Part Number:L21RE010	T		
		Drawing number : L21-RE010-17.16			
		Coal Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
00	P110280	Suspension Unit	LO 1	145000.00	145000.00
	4800000438	Part Number:L21RE010	T		
		Drawing number : L21-RE010-17.17			
		Coal Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
01	P110281	Material Guide	LO 1	235000.00	235000.00
	4800000438	Part Number:L21RE010	T		
		Drawing number : L21-RE010-17.18			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 85 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
02	P110282	Drag Chain Support	LO 1	11000.00	11000.00
	4800000438	Part Number:L21RE010	T		
		Drawing number : L21-RE010-17.19			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
03	P110283	Skirt Board	LO 1	69000.00	69000.00
	4800000438	Part Number:L21RE010	T		
		Drawing number : L21-RE010-17.20			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
04	P110284	Impact Table	LO 1	119000.00	119000.00
	4800000438	Part Number:L21RE010	T		
		Drawing number : L21-RE010-17.21			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
05	P110285	Manual Rail Clamp Fixing Bracket A side	LO 1	69000.00	69000.00
	4800000438	Part Number:L21RE010	T		
		Drawing number : L21-RE010-17.22			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
06	P110286	Buffer Support frame for Head girder A S	LO 1	2000.00	2000.00
	4800000438	Part Number:L21RE010	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 86 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : L21-RE010-17.23 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
07	P110287 4800000438	Miscelaneous Part Number:L21RE010 Drawing number : L21-RE010-17.24 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T 1	66000.00	66000.00
08	P110288 4800000438	Two Wheel Bogies Assy - Drive. Part Number:L21RE010 Drawing number : L21-RE010-18.01 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	652000.00	1304000.00
09	P110289 4800000438	Head Girder A Side-assembly Part Number:L21RE010 Drawing number : L21-RE010-18.02 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T 1	490000.00	490000.00
10	P110290 4800000438	Manual Rail clamp Part Number:L21RE010 Drawing number : L21-RE010-18.03 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	131000.00	262000.00
11	P110291	Rail cleaner	NO 4	66000.00	264000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 87 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000438	Part Number:L21RE010 Drawing number : L21-RE010-18.04 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
12 P110292	Winch Drum Assembly incl.Hoist Drive bas	LO	1	782000.00
4800000438	Part Number:L21RE010 Drawing number : L21-RE010-18.05 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		782000.00
13 P110293	Chain Drive Shaft Assembly	LO	1	1173000.00
4800000438	Part Number:L21RE010 Drawing number : L21-RE010-18.06 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		1173000.00
14 P110294	Take up Device Assembly	LO	1	782000.00
4800000438	Part Number:L21RE010 Drawing number : L21-RE010-18.07 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		782000.00
15 P110295	Guide Sprocket Assy	LO	1	782000.00
4800000438	Part Number:L21RE010 Drawing number : L21-RE010-18.08 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		782000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 88 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

16	P110296 4800000438	Sheave Assembly at Mast Part Number:L21RE010 Drawing number : L21-RE010-18.09 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	260000.00	260000.00
17	P110297 4800000438	Sheave Assembly at Suspension Unit Part Number:L21RE010 Drawing number : L21-RE010-18.10 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	237000.00	237000.00
18	P110298 4800000438	Hinge Support for Main Platform and Two Part Number:L21RE010 Drawing number : L21-RE010-18.11 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	100000.00	100000.00
19	P110299 4800000438	Two wheel Bogie Pin Assembly Part Number:L21RE010 Drawing number : L21-RE010-18.12 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	17000.00	34000.00
20	P110300 4800000438	Hinge for Suspension Part Number:L21RE010 Drawing number : L21-RE010-18.13 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	70000.00	70000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 89 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
21	P110301 4800000438	Hinge for Mast Part Number:L21RE010 Drawing number : L21-RE010-18.14 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	7000.00	14000.00
22	P110302 4800000438	Hinge for Tie-Rod Part Number:L21RE010 Drawing number : L21-RE010-18.15 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	6000.00	12000.00
23	P110303 4800000438	Hinge Assembly for Boom Part Number:L21RE010 Drawing number : L21-RE010-18.16 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	336000.00	672000.00
24	P110304 4800000438	Drive Base Frame with Drive Support & Ca Part Number:L21RE010 Drawing number : L21-RE010-18.17 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	98000.00	98000.00
25	P110305 4800000438	Miscellaneous - Metallic Rubber Bush,etc Part Number:L21RE010 Drawing number : L21-RE010-18.18 Coal Stacker & reclaimer	LO 1 T	66000.00	66000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 90 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
26	P110306 4800000438	Assembled Electrical house incl. LT MCC Size : PLC PANEL, CONTROL DESK WITH DI Part Number:L21RE010 Drawing number : L21-RE010-19.01 Coal Stacker & reclaimers	LO 1 T	4583000.00	4583000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
27	P110307 4800000438	Junction Boxes, Welding Sockets, Push Bu Part Number:L21RE010 Drawing number : L21-RE010-19.02 Coal Stacker & reclaimers	LO 1 T	196000.00	196000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
28	P110308 4800000438	Radio Modem Part Number:L21RE010 Drawing number : L21-RE010-19.03 Coal Stacker & reclaimers	LO 1 T	1266000.00	1266000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
29	P110309 4800000438	Anti collision Part Number:L21RE010 Drawing number : L21-RE010-19.04 Coal Stacker & reclaimers	LO 1 T	294000.00	294000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
30	P110310 4800000438	Proximity switches Part Number:L21RE010	LO 1 T	66000.00	66000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 91 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : L21-RE010-19.05 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
31	P110311 4800000438	Travel & Angle Absolute Encoder Part Number:L21RE010 Drawing number : L21-RE010-19.06 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	59000.00	118000.00
32	P110312 4800000438	Heavy Duty Lever Limit switch Part Number:L21RE010 Drawing number : L21-RE010-19.07 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	33000.00	33000.00
33	P110313 4800000438	Anemometer with display unit Part Number:L21RE010 Drawing number : L21-RE010-19.08 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	40000.00	40000.00
34	P110314 4800000438	Capacitance probe Part Number:L21RE010 Drawing number : L21-RE010-19.09 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	64000.00	64000.00
35	P110315	Hoist pulse Encoder	LO 1	33000.00	33000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 92 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000438	Part Number:L21RE010 Drawing number : L21-RE010-19.10 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
36 P110316	Lighting & Lighting Fixtures	LO 1	196000.00	196000.00
4800000438	Part Number:L21RE010 Drawing number : L21-RE010-19.11 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
37 P110317	Earthing materials	LO 1	85000.00	85000.00
4800000438	Part Number:L21RE010 Drawing number : L21-RE010-19.12 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
38 P110318	Cable trays	LO 1	170000.00	170000.00
4800000438	Part Number:L21RE010 Drawing number : L21-RE010-19.13 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
39 P110319	Earth current collector	NO 1	53000.00	53000.00
4800000438	Part Number:L21RE010 Drawing number : L21-RE010-19.14 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97 DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)F and Transit Insurance costs are included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay for the reasons attributable to buyer shall be paid extra Rs 20,000/- per diem.

To (>&<) fro travelling expenses, lodging, boarding and local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or 30 months

from the date of supply, whichever is earlier.

Page : 93 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

40	P110320 4800000438	Power, Control and Lighting Cables Part Number:L21RE010 Drawing number : L21-RE010-19.15 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	326000.00	326000.00
41	P110321 4800000438	Motor (55 KW) (Chain Drive) Part Number:L21RE010 Drawing number : L21-RE010-19.16 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	283000.00	283000.00
42	P110322 4800000438	Motor (11 KW) ( Hoist Drive) Part Number:L21RE010 Drawing number : L21-RE010-19.17 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	79000.00	79000.00
43	P110323 4800000438	Miscellaneous items (Cable Gland,Lugs,et Part Number:L21RE010 Drawing number : L21-RE010-19.18 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	163000.00	163000.00
44	P110324 4800000438	Structurals (Erection Consumables) Part Number:L21RE010 Drawing number : L21-RE010-19.19 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	131000.00	131000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 94 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
45	P109788 4800000438	Gear Box Part Number:L11BC50 Drawing number : L11-BC050-30.01 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	284000.00	284000.00
46	P109789 4800000438	Resilient Coupling Conveyor drive Part Number:L11BC50 Drawing number : L11-BC050-30.02 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	72000.00	72000.00
47	P109790 4800000438	Geared Coupling for Conveyor drive Part Number:L11BC50 Drawing number : L11-BC050-30.03 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	98000.00	98000.00
48	P109791 4800000438	Carrying Idler - 3 roller 35 degree Size :TROUGHED DROPIN TYPE COMPLETE W Part Number:L11BC50 Drawing number : L11-BC050-30.04.01 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 336 T	12000.00	4032000.00
49	P109792 4800000438	Carring Transition Idler - 3 roller 10 Size : TROUGHED DROPIN TYPE COMPLETE Part Number:L11BC50	SE 2 T	12000.00	24000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 95 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : L11-BC050-30.04.02				
		Coal Stacker & reclaimers				
		<b>Tax Code : GD GST: IN : IGST (18%)</b>				
		<b>Delivery Date :15.01.2022</b>				
50	P109793	Carring Transition Idler - 3 roller 20	SE 2		12000.00	24000.00
	4800000438	Size :TROUGHED DROPIN TYPE COMPLETE W	T			
		Part Number:L11BC50				
		Drawing number : L11-BC050-30.04.03				
		Coal Stacker & reclaimers				
		<b>Tax Code : GD GST: IN : IGST (18%)</b>				
		<b>Delivery Date :15.01.2022</b>				
51	P109794	Impact Idler - 3 roller 35 degree	SE 6		17000.00	102000.00
	4800000438	Size : TROUGHED DROPIN TYPE COMPLETE	T			
		Part Number:L11BC50				
		Drawing number : L11-BC050-30.04.04				
		Coal Stacker & reclaimers				
		<b>Tax Code : GD GST: IN : IGST (18%)</b>				
		<b>Delivery Date :15.01.2022</b>				
52	P109795	Flat Return Idler - Single Roller	SE 123		6000.00	738000.00
	4800000438	Size : COMPLETE WITH IDLER SUPPORTING	T			
		Part Number:L11BC50				
		Drawing number : L11-BC050-30.04.05				
		Coal Stacker & reclaimers				
		<b>Tax Code : GD GST: IN : IGST (18%)</b>				
		<b>Delivery Date :15.01.2022</b>				
53	P109796	Self aligning Carrying Idler - 3 roller	SE 2		22000.00	44000.00
	4800000438	Size : TROUGHED DROPIN TYPE COMPLETE	T			
		Part Number:L11BC50				
		Drawing number : L11-BC050-30.04.06				

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 96 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
54	P109797	Self aligning Return Idler - Single Roll	SE	15	
	4800000438	Part Number:L11BC50	T		
		Drawing number : L11-BC050-30.04.07			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
55	P109798	Deflector Roller( Single Roll Type)	SE	1	
	4800000438	Part Number:L11BC50	T		
		Drawing number : L11-BC050-30.04.08			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
56	P109799	Carrying Roller	NO	2	
	4800000438	Part Number:L11BC50			
		Drawing number : L11-BC050-30.04.09			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
57	P109800	Conveyor Belt with splicing kit-1200 BW	LO	1	
	4800000438	Part Number:L11BC50	T		
		Drawing number : L11-BC050-30.05			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
58	P109801	Hardwares	LO	1	
	4800000438	Part Number:L11BC50	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 97 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : L11-BC050-30.06 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
59	P109802 4800000438	Miscelanious - Buffer, Name Plate etc Part Number:L11BC50 Drawing number : L11-BC050-30.07 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	131000.00 131000.00
60	P109803 4800000438	STD Stringer -1200 BW- Drg No.46045461 - Part Number:L11BC50 Drawing number : L11-BC050-30.08 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	1911000.00 1911000.00
61	P109804 4800000438	STD Stringer -1200 BW- Drg No.46045462 - Part Number:L11BC50 Drawing number : L11-BC050-30.09 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	197000.00 197000.00
62	P109805 4800000438	Detail of Stringer & short Support (Non Part Number:L11BC50 Drawing number : L11-BC050-30.10 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	33000.00 33000.00
63	P109806	Detail of Stringer & short Support Head	LO	1	12000.00 12000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 98 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000438	Part Number:L11BC50 Drawing number : L11-BC050-30.11 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
64 P109807	Detail of Stringer & short Support Tail	LO 1	45000.00	45000.00
4800000438	Part Number:L11BC50 Drawing number : L11-BC050-30.12 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
65 P109808	Detail of Head End Frame	LO 1	34000.00	34000.00
4800000438	Part Number:L11BC50 Drawing number : L11-BC050-30.13 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
66 P109809	Head pulley guard	LO 1	8000.00	8000.00
4800000438	Part Number:L11BC50 Drawing number : L11-BC050-30.14 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
67 P109810	Hold Down Pulley support	LO 1	39000.00	39000.00
4800000438	Part Number:L11BC50 Drawing number : L11-BC050-30.15 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 99 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

68	P109811 4800000438	Take up Tower HGT Part Number:L11BC50 Drawing number : L11-BC050-30.16 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	634000.00	634000.00
69	P109812 4800000438	Take up Tower HGT- Hand rails and Ladder Part Number:L11BC50 Drawing number : L11-BC050-30.17 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	160000.00	160000.00
70	P109813 4800000438	Rail fixing with buffer support Part Number:L11BC50 Drawing number : L11-BC050-30.18 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	136000.00	136000.00
71	P109814 4800000438	Tail Frame Trolley, Part Number:L11BC50 Drawing number : L11-BC050-30.19 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	39000.00	39000.00
72	P109815 4800000438	Skirt Board Part Number:L11BC50 Drawing number : L11-BC050-30.20 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	176000.00	176000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 100 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>		
73	P109816 4800000438	Safety fencing and Trolly Fencing Part Number:L11BC50 Drawing number : L11-BC050-30.21 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	213000.00 213000.00
74	P109817 4800000438	Deck Plate Part Number:L11BC50 Drawing number : L11-BC050-30.22 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	28000.00 28000.00
75	P109818 4800000438	Hood Cover Part Number:L11BC50 Drawing number : L11-BC050-30.23 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	54000.00 54000.00
76	P109819 4800000438	Counter Weight Box Part Number:L11BC50 Drawing number : L11-BC050-30.24 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	163000.00 163000.00
77	P109820 4800000438	Foundation Bolts Part Number:L11BC50 Drawing number : L11-BC050-30.25 Coal Stacker & reclaimers	LO 1 T	19000.00 19000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 101 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>		
		<b>Delivery Date :15.01.2022</b>		
78	P109821 4800000438	Drive Pulley Part Number:L11BC50 Drawing number : L11-BC050-30.26 Coal Stacker & reclaimers	LO 1 T	255000.00 255000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>		
		<b>Delivery Date :15.01.2022</b>		
79	P109822 4800000438	Tail Pulley Part Number:L11BC50 Drawing number : L11-BC050-30.27 Coal Stacker & reclaimers	LO 1 T	196000.00 196000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>		
		<b>Delivery Date :15.01.2022</b>		
80	P109823 4800000438	Snup Pulley Part Number:L11BC50 Drawing number : L11-BC050-30.28 Coal Stacker & reclaimers	LO 1 T	242000.00 242000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>		
		<b>Delivery Date :15.01.2022</b>		
81	P109824 4800000438	Hold Down Pulley Part Number:L11BC50 Drawing number : L11-BC050-30.29 Coal Stacker & reclaimers	LO 1 T	98000.00 98000.00
		<b>Tax Code : GD GST: IN : IGST (18%)</b>		
		<b>Delivery Date :15.01.2022</b>		
82	P109825 4800000438	Trolley Wheel Assembly Part Number:L11BC50 Drawing number : L11-BC050-30.30	LO 1 T	98000.00 98000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 102 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Coal Stacker & reclaimer			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
83	P109826	Sheave Assy	LO 1	196000.00	196000.00
	4800000438	Part Number:L11BC50	T		
		Drawing number : L11-BC050-30.31			
		Coal Stacker & reclaimer			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
84	P109827	Drive Base Frame with canopy , Hood etc	LO 1	59000.00	59000.00
	4800000438	Part Number:L11BC50	T		
		Drawing number : L11-BC050-30.32			
		Coal Stacker & reclaimer			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
85	P109828	Electrical Switches	LO 1	261000.00	261000.00
	4800000438	Part Number:L11BC50	T		
		Drawing number : L11-BC050-30.33			
		Coal Stacker & reclaimer			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
86	P109829	Gear Box	NO 1	323000.00	323000.00
	4800000438	Part Number:L21BC100			
		Drawing number : L21-BC100-31.01			
		Coal Stacker & reclaimer			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
87	P109830	Fluid Coupling Conveyor drive	NO 1	127000.00	127000.00
	4800000438	Part Number:L21BC100			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 103 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : L21-BC100-31.02 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
88	P109831 4800000438	Geared Coupling Conveyor drive Part Number:L21BC100 Drawing number : L21-BC100-31.03 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	85000.00	85000.00
89	P109832 4800000438	Bag Filter with ID fan and accessories Part Number:L21BC100 Drawing number : L21-BF095-31.04 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1304000.00	1304000.00
90	P109833 4800000438	Belt Scale Part Number:L21BC100 Drawing number : L21-BW104-31.05 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	391000.00	391000.00
91	P109834 4800000438	Magnetic Separator Part Number:L21BC100 Drawing number : L21-MS103-31.06 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1564000.00	1564000.00
92	P109835	Carrying Idler - 3 roller 35 degree	LO 404	11000.00	4444000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 104 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000438	Size :TROUGHED DROPIN TYPE COMPLETE W T Part Number:L21BC100 Drawing number : L21-BC100-31.06.01 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
93 P109836	Carring Transition Idler - 3 roller 10	LO 1	11000.00	11000.00
4800000438	Size :TROUGHED DROPIN TYPE COMPLETE W T Part Number:L21BC100 Drawing number : L21-BC100-31.06.02 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
94 P109837	Carring Transition Idler - 3 roller 20	LO 1	11000.00	11000.00
4800000438	Size :TROUGHED DROPIN TYPE COMPLETE W T Part Number:L21BC100 Drawing number : L21-BC100-31.06.03 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
95 P109838	Inverted V Type Return Idler(2 Roll x10 T	LO 1	9000.00	9000.00
4800000438	Part Number:L21BC100 Drawing number : L21-BC100-31.06.04 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
96 P109839	Flat Return Idler - Single Roller	LO 149	5000.00	745000.00
4800000438	Size :COMPLETE WITH IDLER SUPPORTING F Part Number:L21BC100	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 105 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : L21-BC100-31.06.05 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
97	P109840 4800000438	Self aligning Carrying Idler - 3 roller Size :TROUGHED DROPIN TYPE COMPLETE W Part Number:L21BC100 Drawing number : L21-BC100-31.06.06 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 5 T	20000.00	100000.00
98	P109841 4800000438	Self aligning Return Idler - Single Roll Part Number:L21BC100 Drawing number : L21-BC100-31.06.07 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 18 T	17000.00	306000.00
99	P109842 4800000438	Non Magnetic Carring Idler - 3 roller 3 Part Number:L21BC100 Drawing number : L21-BC100-31.06.08 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 2 T	17000.00	34000.00
00	P109843 4800000438	Deflector Roller( Single Roll Type) Part Number:L21BC100 Drawing number : L21-BC100-31.06.09 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	15000.00	15000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 106 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

01	P109844 4800000438	Carrying Roller Part Number:L21BC100 Drawing number : L21-BC100-31.06.10 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 6 T	2000.00	12000.00
02	P109845 4800000438	Conveyor Belt with splicing kit-1000 BW Part Number:L21BC100 Drawing number : L21-BC100-31.07 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	4443000.00	4443000.00
03	P109846 4800000438	Scraper ( Primary/Secondary/'V' plough) Part Number:L21BC100 Drawing number : L21-BC100-31.08 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	131000.00	131000.00
04	P109847 4800000438	Hardware Part Number:L21BC100 Drawing number : L21-BC100-31.09 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	196000.00	196000.00
05	P109848 4800000438	Miscellaneous - Buffer, Name Plate etc Part Number:L21BC100 Drawing number : L21-BC100-31.10 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	131000.00	131000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 107 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
06	P109849 4800000438	STD Stringer -1000 BW- Drg No.46045468-T Part Number:L21BC100 Drawing number : L21-BC100-31.11 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1755000.00	1755000.00
07	P109850 4800000438	STD Stringer -1000 BW- Drg No.46045469-T Part Number:L21BC100 Drawing number : L21-BC100-31.12 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	406000.00	406000.00
08	P109851 4800000438	Stringer & short Support (Non STD) Part Number:L21BC100 Drawing number : L21-BC100-31.13 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	326000.00	326000.00
09	P109852 4800000438	Detail of Tail Frame Part Number:L21BC100 Drawing number : L21-BC100-31.14 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	31000.00	31000.00
10	P109853 4800000438	Detail of Tail pulley guard Part Number:L21BC100 Drawing number : L21-BC100-31.15 Coal Stacker & reclaimers	LO 1 T	8000.00	8000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 108 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
11	P109854	Head End -Stringer	LO 1	44000.00	44000.00
	4800000438	Part Number:L21BC100	T		
		Drawing number : L21-BC100-31.16			
		Coal Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
12	P109855	Tail End -Stringer	LO 1	29000.00	29000.00
	4800000438	Part Number:L21BC100	T		
		Drawing number : L21-BC100-31.17			
		Coal Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
13	P109856	Take up Guard	LO 1	116000.00	116000.00
	4800000438	Part Number:L21BC100	T		
		Drawing number : L21-BC100-31.18			
		Coal Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
14	P109857	Takeup Guide	LO 1	199000.00	199000.00
	4800000438	Part Number:L21BC100	T		
		Drawing number : L21-BC100-31.19			
		Coal Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
15	P109858	Bend Pulley Support Structure	LO 1	30000.00	30000.00
	4800000438	Part Number:L21BC100	T		
		Drawing number : L21-BC100-31.20			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 109 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
16	P109859	Bottom Chute	LO 1	82000.00	82000.00
	4800000438	Part Number:L21BC100	T		
		Drawing number : L21-BC100-31.21			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
17	P109860	Top Chute	LO 1	81000.00	81000.00
	4800000438	Part Number:L21BC100	T		
		Drawing number : L21-BC100-31.22			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
18	P109861	Head End Frame	LO 1	38000.00	38000.00
	4800000438	Part Number:L21BC100	T		
		Drawing number : L21-BC100-31.23			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
19	P109862	Hood Cover	LO 1	179000.00	179000.00
	4800000438	Part Number:L21BC100	T		
		Drawing number : L21-BC100-31.24			
		Coal Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
20	P109863	Counter weight Box	LO 1	105000.00	105000.00
	4800000438	Part Number:L21BC100	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 110 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : L21-BC100-31.25 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
21	P109864 4800000438	Foundation Bolts Part Number:L21BC100 Drawing number : L21-BC100-31.26 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1 1	4000.00 4000.00
22	P109865 4800000438	Tail Pulley Part Number:L21BC100 Drawing number : L21-BC100-31.27 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1 1	163000.00 163000.00
23	P109866 4800000438	Drive Pulley Part Number:L21BC100 Drawing number : L21-BC100-31.28 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1 1	229000.00 229000.00
24	P109867 4800000438	Snup Pulley Part Number:L21BC100 Drawing number : L21-BC100-31.29 Coal Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1 1	111000.00 111000.00
25	P109868	Take up & Bend Pulley	LO	3	170000.00 510000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 111 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000438	Part Number:L21BC100 Drawing number : L21-BC100-31.30 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
26 P109869	Drive Base Frame with canopy , Hood etc	LO 1	27000.00	27000.00
4800000438	Part Number:L21BC100 Drawing number : L21-BC100-31.31 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
27 P109870	Electrical Switches	LO 1	261000.00	261000.00
4800000438	Part Number:L21BC100 Drawing number : L21-BC100-31.32 Coal Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
28 P109971	Rails	LO 1	712000.00	712000.00
4800000438	Part Number:121ST100 Drawing number : 121-ST100-3.01 Ref PO - 67/03 of M/s Takraf <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
29 P109972	Rail Fixing Foundation Scheme	LO 1	378000.00	378000.00
4800000460	Part Number:121ST100 Drawing number : 121-ST100-3.02 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 112 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

30	P109973 4800000460	Rails Part Number:121RE200 Drawing number : 121-RE200-3.03 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	681000.00	681000.00
31	P109974 4800000460	Rail Fixing Foundation Scheme Part Number:121RE200 Drawing number : 121-RE200-3.04 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	381000.00	381000.00
32	P110325 4800000460	Resilient Coupling for Boom drive Part Number:121ST100 Drawing number : 121-ST100-20.01 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	13000.00	13000.00
33	P110326 4800000460	Gear Motor with inbuild Brake 5.5 KW- Part Number:121ST100 Drawing number : 121-ST100-20.02.01 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 4	261000.00	1044000.00
34	P110327 4800000460	Bevel Helical Gear Box 18.5 KW.- Boom Dr Part Number:121ST100 Drawing number : 121-ST100-20.02.02 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	NO 1	219000.00	219000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 113 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

35	P110328 4800000460	<b>Delivery Date :15.01.2022</b> Carrying Idler - 3 Roller x 35 deg Size :TROUGHED WITH IDLER FRAMES Part Number:121ST100 Drawing number : 121-ST100-20.03.01 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 13 T	12000.00	156000.00
36	P110329 4800000460	Carrying Idler( Transition) - 3 Roller x Size :TROUGHED WITH IDLER FRAMES Part Number:121ST100 Drawing number : 121-ST100-20.03.02 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 1 T	11000.00	11000.00
37	P110330 4800000460	Impact Idler - 3 Roll x 35 Deg Size :TROUGHED WITH IDLERS FRAMES Part Number:121ST100 Drawing number : 121-ST100-20.03.03 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 7 T	15000.00	105000.00
38	P110331 4800000460	Impact Idler ( Transition) * 3 Roll x 2 Size :TROUGHED WITH IDLERS FRAMES Part Number:121ST100 Drawing number : 121-ST100-20.03.04 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 1 T	15000.00	15000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 114 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

39	P110332 4800000460	Flat Return Idler with frames Part Number:121ST100 Drawing number : 121-ST100-20.03.05 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 7 T	6000.00	42000.00
40	P110333 4800000460	Return Idler Inverted Type 2 x 10 deg Size :TROUGHED- WITH IDLERS FRAMES Part Number:121ST100 Drawing number : 121-ST100-20.03.06 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 2 T	9000.00	18000.00
41	P110334 4800000460	Carrying Idler 3 Roller x 35 deg Size :TROUGHED WITH IDLERS FRAMES Part Number:121ST100 Drawing number : 121-ST100-20.03.07 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 33 T	12000.00	396000.00
42	P110335 4800000460	Carrying Idler( Transition) - 3 Roller x Size :TROUGHED WITH IDLER FRAMES Part Number:121ST100 Drawing number : 121-ST100-20.03.08 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 1 T	11000.00	11000.00
43	P110336 4800000460	Carrying roller only Part Number:121ST100	NO 6	3000.00	18000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 115 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 121-ST100-20.03.09 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
44	P110337 4800000460	Hyd. System complete Size : WITH POWER PACK, CYLINDER, PIPE Part Number:121ST100 Drawing number : 121-ST100-20.04 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	1227623.00	1227623.00
45	P110338 4800000460	Drag Chain with Trailing Cables Part Number:121ST100 Drawing number : 121-ST100-20.05 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	803000.00	803000.00
46	P110339 4800000460	Automatic Grease Lubrication System Part Number:121ST100 Drawing number : 121-ST100-20.06 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	587000.00	587000.00
47	P110340 4800000460	Conveyor Belting 1200 BW with splicing k Part Number:121ST100 Drawing number : 121-ST100-20.07 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	239000.00	239000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 116 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

48	P110341 4800000460	Cold Fog Dust supression system Part Number:121ST100 Drawing number : 121-ST100-20.08 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1564000.00	1564000.00
49	P110342 4800000460	Boom Conveyor Primary External Scraper Part Number:121ST100 Drawing number : 121-ST100-20.09.01 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	59000.00	59000.00
50	P110343 4800000460	Boom Conveyor Secondary External Scraper Part Number:121ST100 Drawing number : 121-ST100-20.09.02 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	59000.00	59000.00
51	P110344 4800000460	Tripper Conveyor Primary External Scrape Part Number:121ST100 Drawing number : 121-ST100-20.009.03 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	59000.00	59000.00
52	P110345 4800000460	Tripper Conveyor Secondary External Scra Part Number:121ST100 Drawing number : 121-ST100-20.009.04 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	NO 1	59000.00	59000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 117 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
53	P110346 4800000460	Hardwares Part Number:121ST100 Drawing number : 121-ST100-20.10 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	277000.00	277000.00
54	P110347 4800000460	Miscellaneous- Name plate, Skirt Rubber Part Number:121ST100 Drawing number : 121-ST100-20.11 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	184000.00	184000.00
55	P110348 4800000460	Boom Rear Part Part Number:121ST100 Drawing number : 121-ST100-21.01 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1149000.00	1149000.00
56	P110349 4800000460	Boom Front Part Part Number:121ST100 Drawing number : 121-ST100-21.02 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1032000.00	1032000.00
57	P110350 4800000460	Deck Plate for Rear Boom Part Number:121ST100 Drawing number : 121-ST100-21.03 Corrective Stacker & reclaimer	LO 1 T	24000.00	24000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 118 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
58	P110351 4800000460	Boom Support with Connecting Platform Part Number:121ST100 Drawing number : 121-ST100-21.04 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	958000.00	958000.00
59	P110352 4800000460	Stair case for Boom Support Part Number:121ST100 Drawing number : 121-ST100-21.05 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	98000.00	98000.00
60	P110353 4800000460	Hinge support for boom support Part Number:121ST100 Drawing number : 121-ST100-21.06 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	51000.00	51000.00
61	P110354 4800000460	Tripper Girder part 1 Part Number:121ST100 Drawing number : 121-ST100-21.07 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	408000.00	408000.00
62	P110355 4800000460	Tripper Girder part 2 Part Number:121ST100 Drawing number : 121-ST100-21.08	LO 1 T	248000.00	248000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 119 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
63	P110356	Tripper Girder part 3	LO 1	299000.00	299000.00
	4800000460	Part Number:121ST100	T		
		Drawing number : 121-ST100-21.09			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
64	P110357	Tripper Girder part 4	LO 1	277000.00	277000.00
	4800000460	Part Number:121ST100	T		
		Drawing number : 121-ST100-21.10			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
65	P110358	Tripper Girder part 5	LO 1	380000.00	380000.00
	4800000460	Part Number:121ST100	T		
		Drawing number : 121-ST100-21.11			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
66	P110359	Tripper Portal - 1	LO 1	280000.00	280000.00
	4800000460	Part Number:121ST100	T		
		Drawing number : 121-ST100-21.12			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
67	P110360	Tripper Portal - 2	LO 1	286000.00	286000.00
	4800000460	Part Number:121ST100	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97 DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance costs are included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay for the reasons attributable to buyer shall be paid extra Rs 20,000/- per diem.

To (>&<)> fro travelling expenses, lodging, boarding and local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or 30 months

from the date of supply, whichever is earlier.

Page : 120 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 121-ST100-21.13 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
68	P110361 4800000460	Tripper Portal - 3 Part Number:121ST100 Drawing number : 121-ST100-21.14 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	356000.00 356000.00
69	P110362 4800000460	"A" Frame Part Number:121ST100 Drawing number : 121-ST100-21.15 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	258000.00 258000.00
70	P110363 4800000460	Support Leg For Tripper Girder Part Number:121ST100 Drawing number : 121-ST100-21.16 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	110000.00 110000.00
71	P110364 4800000460	Supporting Tie 1 Part Number:121ST100 Drawing number : 121-ST100-21.17 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	149000.00 149000.00
72	P110365	Supporting Tie 2	LO	1	123000.00 123000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 121 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000460	Part Number:121ST100 Drawing number : 121-ST100-21.18 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
73 P110366	Truss	LO 1	284000.00	284000.00
4800000460	Part Number:121ST100 Drawing number : 121-ST100-21.19 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
74 P110367	Deck plate for Tripper Girder.	LO 1	78000.00	78000.00
4800000460	Part Number:121ST100 Drawing number : 121-ST100-21.20 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
75 P110368	Tripper Platform	LO 1	730000.00	730000.00
4800000460	Part Number:121ST100 Drawing number : 121-ST100-21.21 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
76 P110369	Chequard plate for tripper platforms	LO 1	269000.00	269000.00
4800000460	Part Number:121ST100 Drawing number : 121-ST100-21.22 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 122 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

77	P110370 4800000460	Gratings Part Number:121ST100 Drawing number : 121-ST100-21.23 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	426000.00	426000.00
78	P110371 4800000460	Skirt board Part Number:121ST100 Drawing number : 121-ST100-21.24 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	107000.00	107000.00
79	P110372 4800000460	Tripper Discharge Chute Hood Part Number:121ST100 Drawing number : 121-ST100-21.25 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	95000.00	95000.00
80	P110373 4800000460	Maintenance platform Tripper bend pulley Part Number:121ST100 Drawing number : 121-ST100-21.26 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	142000.00	142000.00
81	P110374 4800000460	Bottom Chute Part Number:121ST100 Drawing number : 121-ST100-21.27 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	67000.00	67000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 123 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>		
82	P110375 4800000460	Chute Sealing Part Number:121ST100 Drawing number : 121-ST100-21.28 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	32000.00 32000.00
83	P110376 4800000460	Baffle Plate for tripper Part Number:121ST100 Drawing number : 121-ST100-21.29 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	49000.00 49000.00
84	P110377 4800000460	Baffle Plate for boom Part Number:121ST100 Drawing number : 121-ST100-21.30 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	38000.00 38000.00
85	P110378 4800000460	Cross Over Walkways Part Number:121ST100 Drawing number : 121-ST100-21.31 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	17000.00 17000.00
86	P110379 4800000460	Dust Cover - Boom discharge Pulley Part Number:121ST100 Drawing number : 121-ST100-21.32 Corrective Stacker & reclaimer	LO 1 T	62000.00 62000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 124 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
87	P110380	Stair case	LO 1	256000.00	256000.00
	4800000460	Part Number:121ST100	T		
		Drawing number : 121-ST100-21.33			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
88	P110381	Fixing bracket for scrapers	LO 1	27000.00	27000.00
	4800000460	Part Number:121ST100	T		
		Drawing number : 121-ST100-21.34			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
89	P110382	Drag Chain Support	LO 1	10000.00	10000.00
	4800000460	Part Number:121ST100	T		
		Drawing number : 121-ST100-21.35			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
90	P110383	'D' Plough scraper	LO 1	4000.00	4000.00
	4800000460	Part Number:121ST100	T		
		Drawing number : 121-ST100-21.36			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
91	P110384	Manual Rail clamp Fixing bracket	LO 2	19000.00	38000.00
	4800000460	Part Number:121ST100	T		
		Drawing number : 121-ST100-21.37			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 125 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
92	P110385	Mounting Bracket for Switches	LO 1	66000.00	66000.00
	4800000460	Part Number:121ST100	T		
		Drawing number : 121-ST100-21.38			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
93	P110386	Single Wheel Bogie Assy.	NO 6	287000.00	1722000.00
	4800000460	Part Number:121ST100			
		Drawing number : 121-ST100-22.01			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
94	P110387	Two Wheel Bogies Assy - Drive.	NO 2	587000.00	1174000.00
	4800000460	Part Number:121ST100			
		Drawing number : 121-ST100-22.02			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
95	P110388	Manual Rail clamp	NO 2	98000.00	196000.00
	4800000460	Part Number:121ST100			
		Drawing number : 121-ST100-22.03			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
96	P110389	Rail cleaner	NO 2	27000.00	54000.00
	4800000460	Part Number:121ST100			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 126 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 121-ST100-22.04 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
97	P110390 4800000460	Rail cleaner Part Number:121ST100 Drawing number : 121-ST100-22.05 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	27000.00	54000.00
98	P110391 4800000460	Pivot Point to Stacker Part Number:121ST100 Drawing number : 121-ST100-22.06 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	53000.00	106000.00
99	P110392 4800000460	Take up Screw Assembly. Part Number:121ST100 Drawing number : 121-ST100-22.07 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	66000.00	132000.00
00	P110393 4800000460	Hinge Assy., for Two Wheel Bogie Part Number:121ST100 Drawing number : 121-ST100-22.08 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	33000.00	66000.00
01	P110394	Hydraulic Luffing Arrangement	LO 1	85000.00	85000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 127 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000460	Part Number:121ST100 Drawing number : 121-ST100-22.09 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
02 P110395 4800000460	Torque arm support (single wheel bogie) Part Number:121ST100 Drawing number : 121-ST100-22.10 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	12000.00	24000.00
03 P110396 4800000460	Torque arm support (Two wheel bogie) Part Number:121ST100 Drawing number : 121-ST100-22.11 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	8000.00	16000.00
04 P110397 4800000460	Drive Pulley for Boom Part Number:121ST100 Drawing number : 121-ST100-22.12.01 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	326000.00	326000.00
05 P110398 4800000460	Discharge pulley for Boom Part Number:121ST100 Drawing number : 121-ST100-22.12.02 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	229000.00	229000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 128 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

06	P110399 4800000460	Tripper Holdown Pulley Part Number:121ST100 Drawing number : 121-ST100-22.12.03 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	457000.00	457000.00
07	P110400 4800000460	Tripper Bend Pulley Part Number:121ST100 Drawing number : 121-ST100-22.12.04 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	489000.00	978000.00
08	P110401 4800000460	Tripper Discharge Pulley Part Number:121ST100 Drawing number : 121-ST100-22.12.05 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	163000.00	163000.00
09	P110402 4800000460	Drive Base Frame with Drive Support & Ca Part Number:121ST100 Drawing number : 121-ST100-22.13 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	59000.00	59000.00
10	P110403 4800000460	Miscellaneous - Buffer, Metallic Rubber Part Number:121ST100 Drawing number : 121-ST100-22.14 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	196000.00	196000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 129 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
11	P110404 4800000460	Assembled Electrical house incl.LT MCC w Size :PLC PANEL, CONTROL DESK WITH DIS Part Number:121ST100 Drawing number : 121-ST100-23.01 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	4544000.00	4544000.00
12	P110405 4800000460	Junction Boxes, Welding Sockets ,Push Bu Part Number:121ST100 Drawing number : 121-ST100-23.02 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	196000.00	196000.00
13	P110406 4800000460	Radio Modem Part Number:121ST100 Drawing number : 121-ST100-23.03 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1266000.00	1266000.00
14	P110407 4800000460	Anti Collision Part Number:121ST100 Drawing number : 121-ST100-23.04 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	391000.00	391000.00
15	P110408 4800000460	Proximity switches Part Number:121ST100 Drawing number : 121-ST100-23.05	LO 1 T	59000.00	59000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 130 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
16	P110409	Absolute travel Encoder	NO 1	79000.00	79000.00
	4800000460	Part Number:121ST100			
		Drawing number : 121-ST100-23.06			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
17	P110410	Heavy Duty Lever Limit switch	LO 1	27000.00	27000.00
	4800000460	Part Number:121ST100	T		
		Drawing number : 121-ST100-23.07			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
18	P110411	Pull cord switch with pull rope	LO 1	33000.00	33000.00
	4800000460	Part Number:121ST100	T		
		Drawing number : 121-ST100-23.08			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
19	P110412	Belt sway switch	LO 1	36000.00	36000.00
	4800000460	Part Number:121ST100	T		
		Drawing number : 121-ST100-23.09			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
20	P110413	Zero speed switch	NO 1	27000.00	27000.00
	4800000460	Part Number:121ST100			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97 DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance costs are included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay for the reasons attributable to buyer shall be paid extra Rs 20,000/- per diem.

To (>&<)> fro travelling expenses, lodging, boarding and local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or 30 months

from the date of supply, whichever is earlier.

Page : 131 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 121-ST100-23.10 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
21	P110414 4800000460	Anemometer with display unit Part Number:121ST100 Drawing number : 121-ST100-23.11 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	72000.00	72000.00
22	P110415 4800000460	Capacitance probe- Chute Clog Part Number:121ST100 Drawing number : 121-ST100-23.12 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	64000.00	64000.00
23	P110416 4800000460	Ultrasonic sensor- Boom Lift Part Number:121ST100 Drawing number : 121-ST100-23.13 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	72000.00	72000.00
24	P110417 4800000460	Absolute encoder for Angle Part Number:121ST100 Drawing number : 121-ST100-23.14 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	79000.00	79000.00
25	P110418	Lighting & Lighting Fixtures & Accessor	LO 1	202000.00	202000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 132 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000460	Part Number:121ST100 Drawing number : 121-ST100-23.15 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
26 P110419	Earthing materials	LO 1	85000.00	85000.00
4800000460	Part Number:121ST100 Drawing number : 121-ST100-23.16 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
27 P110420	Cable trays	LO 1	157000.00	157000.00
4800000460	Part Number:121ST100 Drawing number : 121-ST100-23.17 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
28 P110421	Earth current collector	NO 2	40000.00	80000.00
4800000460	Part Number:121ST100 Drawing number : 121-ST100-23.18 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
29 P110422	Power, control and Lighting Cables	LO 1	326000.00	326000.00
4800000460	Part Number:121ST100 Drawing number : 121-ST100-23.19 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 133 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

30	P110423 4800000460	Motor (18.5 KW) (Boom Drive) Part Number:121ST100 Drawing number : 121-ST100-23.20 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	99000.00	99000.00
31	P110424 4800000460	Miscellaneous items (Cable Gland,Lugs,et Part Number:121ST100 Drawing number : 121-ST100-23.21 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	163000.00	163000.00
32	P110425 4800000460	Structrals (Erection Consumables) Part Number:121ST100 Drawing number : 121-ST100-23.22 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	261000.00	261000.00
33	P110426 4800000460	Fluid Coupling Part Number:121RE200 Drawing number : 121-RE200-24.01 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	131000.00	131000.00
34	P110427 4800000460	Resilient coupling for Boom drive Part Number:121RE200 Drawing number : 121-RE200-24.02 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	NO 1	59000.00	59000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 134 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
35	P110428 4800000460	Resilient coupling with Brake drum. For Part Number:121RE200 Drawing number : 121-RE200-24.03 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	59000.00	59000.00
36	P110429 4800000460	Scraper Chain Part Number:121RE200 Drawing number : 121-RE200-24.04 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1121000.00	1121000.00
37	P110430 4800000460	Geared Motor with inbuild Brake 3.7 KW- Part Number:121RE200 Drawing number : 121-RE200-24.05.01 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 3	326000.00	978000.00
38	P110431 4800000460	Bevel Helical Gear Box.- Chain Drive Part Number:121RE200 Drawing number : 121-RE200-24.05.02 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	910000.00	910000.00
39	P110432 4800000460	Bevel Helical Gear Box - Hoist Drive Part Number:121RE200 Drawing number : 121-RE200-24.05.03 Corrective Stacker & reclaimer	NO 1	153000.00	153000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 135 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
40	P110433 4800000460	Drag Chain with Trailing Cables Part Number:121RE200 Drawing number : 121-RE200-24.06 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1066000.00	1066000.00
41	P110434 4800000460	Automatic Oil Lubrication System for Sc Part Number:121RE200 Drawing number : 121-RE200-24.07 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	717000.00	717000.00
42	P110435 4800000460	Automatic Grease Lubrication System Part Number:121RE200 Drawing number : 121-RE200-24.08 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	652000.00	652000.00
43	P110436 4800000460	Thrustor Brake for Hoist drive Part Number:121RE200 Drawing number : 121-RE200-24.09 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	111000.00	111000.00
44	P110437 4800000460	Wire Rope with one end Thumble Part Number:121RE200 Drawing number : 121-RE200-24.10	LO 1 T	326000.00	326000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 136 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Corrective Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
45	P110438	Impact Roller (3 Roller 35 Deg)	NO 33	4000.00	132000.00
	4800000460	Part Number:121RE200			
		Drawing number : 121-RE200-24.11			
		Corrective Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
46	P110439	Hardwares	LO 1	261000.00	261000.00
	4800000460	Part Number:121RE200	T		
		Drawing number : 121-RE200-24.12			
		Corrective Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
47	P110440	Miscellaneous- Name plate, Rubber etc	LO 1	261000.00	261000.00
	4800000460	Part Number:121RE200	T		
		Drawing number : 121-RE200-24.13			
		Corrective Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
48	P110441	Boom Head Part	LO 1	440000.00	440000.00
	4800000460	Part Number:121RE200	T		
		Drawing number : 121-RE200-25.01			
		Corrective Stacker & reclaimers			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
49	P110442	Boom Middle Part	LO 1	319000.00	319000.00
	4800000460	Part Number:121RE200	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 137 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 121-RE200-25.02 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
50	P110443 4800000460	Boom Tail Part Part Number:121RE200 Drawing number : 121-RE200-25.03 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	365000.00 365000.00
51	P110444 4800000460	Main Platofrm Part Number:121RE200 Drawing number : 121-RE200-25.04 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	1551000.00 1551000.00
52	P110445 4800000460	Support for Main Platform Part Number:121RE200 Drawing number : 121-RE200-25.05 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	30000.00 30000.00
53	P110446 4800000460	Scraper Blade 1000x300 Part Number:121RE200 Drawing number : 121-RE200-25.06 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	1092000.00 1092000.00
54	P110447	Chain Guide	LO	1	407000.00 407000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 138 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000460	Part Number:121RE200 Drawing number : 121-RE200-25.07 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
55 P110448 4800000460	Chain Guide - Bending Point Part Number:121RE200 Drawing number : 121-RE200-25.08 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	110000.00	110000.00
56 P110449 4800000460	Gratings Part Number:121RE200 Drawing number : 121-RE200-25.09 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	229000.00	229000.00
57 P110450 4800000460	Platform, Walkway & Ladder Part Number:121RE200 Drawing number : 121-RE200-25.10 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	248000.00	248000.00
58 P110451 4800000460	E-House Frame Part Number:121RE200 Drawing number : 121-RE200-25.11 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	299000.00	299000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 139 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

59	P110452 4800000460	Ladder and Platform at Mast Part Number:121RE200 Drawing number : 121-RE200-25.12 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	277000.00	277000.00
60	P110453 4800000460	Mast & Tierod Part Number:121RE200 Drawing number : 121-RE200-25.13 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	626000.00	626000.00
61	P110454 4800000460	Discharge Chute Part Number:121RE200 Drawing number : 121-RE200-25.14 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	248000.00	248000.00
62	P110455 4800000460	"Walkway for discharge chute to mast lad Part Number:121RE200 Drawing number : 121-RE200-25.15 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	21000.00	21000.00
63	P110456 4800000460	Material Guide Part Number:121RE200 Drawing number : 121-RE200-25.16 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	230000.00	230000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 140 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>		
64	P110457 4800000460	Drag Chain Support Part Number:121RE200 Drawing number : 121-RE200-25.17 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	11000.00 11000.00
65	P110458 4800000460	Skirt Board Part Number:121RE200 Drawing number : 121-RE200-25.18 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	110000.00 110000.00
66	P110459 4800000460	Skirt Board Support Part Number:121RE200 Drawing number : 121-RE200-25.19 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	52000.00 52000.00
67	P110460 4800000460	Manual Rail Clamp Fixing Bracket A side Part Number:121RE200 Drawing number : 121-RE200-25.20 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	42000.00 42000.00
68	P110461 4800000460	Buffer Support frame for Head girder A S Part Number:121RE200 Drawing number : 121-RE200-25.21 Corrective Stacker & reclaimer	LO 1 T	2000.00 2000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 141 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
69	P110462	Miscellaneous	LO 1	66000.00	66000.00
	4800000460	Part Number:121RE200	T		
		Drawing number : 121-RE200-25.22			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
70	P110463	Two Wheel Bogies Assy - Drive.	NO 2	587000.00	1174000.00
	4800000460	Part Number:121RE200			
		Drawing number : 121-RE200-26.01			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
71	P110464	Head Girder A Side	LO 1	615000.00	615000.00
	4800000460	Part Number:121RE200	T		
		Drawing number : 121-RE200-26.02			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
72	P110465	Manual Rail clamp	NO 2	52000.00	104000.00
	4800000460	Part Number:121RE200			
		Drawing number : 121-RE200-26.03			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
73	P110466	Rail cleaner	NO 4	16000.00	64000.00
	4800000460	Part Number:121RE200			
		Drawing number : 121-RE200-26.04			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 142 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
74	P110467	Winch Drum Assembly including Hoist Driv	LO 1	782000.00	782000.00
	4800000460	Part Number:121RE200	T		
		Drawing number : 121-RE200-26.05			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
75	P110468	Chain Drive Shaft Assembly	LO 1	1173000.00	1173000.00
	4800000460	Part Number:121RE200	T		
		Drawing number : 121-RE200-26.06			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
76	P110469	Take up Device Assembly	LO 1	782000.00	782000.00
	4800000460	Part Number:121RE200	T		
		Drawing number : 121-RE200-26.07			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
77	P110470	Guide Sprocket Assy	LO 1	522000.00	522000.00
	4800000460	Part Number:121RE200	T		
		Drawing number : 121-RE200-26.08			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
78	P110471	Sheave Assembly at Mast	LO 1	260000.00	260000.00
	4800000460	Part Number:121RE200	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 143 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 121-RE200-26.09 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
79	P110472 4800000460	Suspension Unit Part Number:121RE200 Drawing number : 121-RE200-26.10 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T 1	145000.00	145000.00
80	P110473 4800000460	Sheave Assembly at Suspension Unit Part Number:121RE200 Drawing number : 121-RE200-26.11 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T 1	237000.00	237000.00
81	P110474 4800000460	Hinge Support for Main Platform and Two Part Number:121RE200 Drawing number : 121-RE200-26.12 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T 1	99890.00	99890.00
82	P110475 4800000460	Two wheel Bogie Pin Assembly Part Number:121RE200 Drawing number : 121-RE200-26.13 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	96507.00	193014.00
83	P110476	Hinge for Suspension Unit	LO 1	70000.00	70000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 144 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000460	Part Number:121RE200 Drawing number : 121-RE200-26.14 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
84 P110477 4800000460	Hinge for Mast Part Number:121RE200 Drawing number : 121-RE200-26.15 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	6000.00	12000.00
85 P110478 4800000460	Hinge for Tie-Rod Part Number:121RE200 Drawing number : 121-RE200-26.16 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	4000.00	8000.00
86 P110479 4800000460	Hinge Assembly for Boom Part Number:121RE200 Drawing number : 121-RE200-26.17 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	202000.00	404000.00
87 P110480 4800000460	Drive Base Frame with Drive Support & Ca Size :CHAIN DRIVE - 01 NO. Part Number:121RE200 Drawing number : 121-RE200-26.18 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b>	NO 1	59000.00	59000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 145 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>			
88	P110481 4800000460	Assembled Electrical house incl. LT MCC Size : PLC PANEL, CONTROL DESK WITH DI Part Number:121RE200 Drawing number : 121-RE200-27.01 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	4309000.00	4309000.00
89	P110482 4800000460	Junction Boxes, Welding Sockets, Push Bu Part Number:121RE200 Drawing number : 121-RE200-27.02 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	196000.00	196000.00
90	P110483 4800000460	Radio Modem Part Number:121RE200 Drawing number : 121-RE200-27.03 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1266000.00	1266000.00
91	P110484 4800000460	Anti Collision Part Number:121RE200 Drawing number : 121-RE200-27.04 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	294000.00	294000.00
92	P110485 4800000460	Proximity switches Part Number:121RE200 Drawing number : 121-RE200-27.05	LO 1 T	66000.00	66000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 146 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Corrective Stacker & reclaimer			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
93	P110486	Travel &Angle Absolute Encoder	NO 2	59000.00	118000.00
	4800000460	Part Number:121RE200			
		Drawing number : 121-RE200-27.06			
		Corrective Stacker & reclaimer			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
94	P110487	Heavy Duty Lever Limit switch	LO 1	33000.00	33000.00
	4800000460	Part Number:121RE200	T		
		Drawing number : 121-RE200-27.07			
		Corrective Stacker & reclaimer			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
95	P110488	Anemometer with display unit	NO 1	40000.00	40000.00
	4800000460	Part Number:121RE200			
		Drawing number : 121-RE200-27.08			
		Corrective Stacker & reclaimer			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
96	P110489	Capacitance probe	NO 1	64000.00	64000.00
	4800000460	Part Number:121RE200			
		Drawing number : 121-RE200-27.09			
		Corrective Stacker & reclaimer			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
97	P110490	Hoist Pulse Encoder	LO 1	33000.00	33000.00
	4800000460	Part Number:121RE200	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 147 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 121-RE200-27.10 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
98	P110491 4800000460	Lighting & Lighting Fixtures Part Number:121RE200 Drawing number : 121-RE200-27.11 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	196000.00 196000.00
99	P110492 4800000460	Earthing materials Part Number:121RE200 Drawing number : 121-RE200-27.12 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	85000.00 85000.00
00	P110493 4800000460	Cable trays Part Number:121RE200 Drawing number : 121-RE200-27.13 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	170000.00 170000.00
01	P110494 4800000460	Earth current collector Part Number:121RE200 Drawing number : 121-RE200-27.14 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO	1	53000.00 53000.00
02	P110495	Power,Control & Lighting Cables	LO	1	326000.00 326000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 148 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000460	Part Number:121RE200 Drawing number : 121-RE200-27.15 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
03 P110496 4800000460	Motor (55 KW) (Chain Drive) Part Number:121RE200 Drawing number : 121-RE200-27.16 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	283000.00	283000.00
04 P110497 4800000460	Motor (11 KW) (Hoist Drive) Part Number:121RE200 Drawing number : 121-RE200-27.17 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	79000.00	79000.00
05 P110498 4800000460	Miscellaneous items (Cable Gland,Lugs,et Part Number:121RE200 Drawing number : 121-RE200-27.18 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	163000.00	163000.00
06 P110499 4800000460	Structrals (Erection Consumables) Part Number:121RE200 Drawing number : 121-RE200-27.19 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	131000.00	131000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 149 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

07	P109871 4800000460	Gear Box Part Number:121BC050 Drawing number : 121-BC050-32.01 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	284000.00	284000.00
08	P109872 4800000460	Resilient Coupling Conveyor drive Part Number:121BC050 Drawing number : 121-BC050-32.02 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	100000.00	100000.00
09	P109873 4800000460	Geared Coupling for Conveyor drive Part Number:121BC050 Drawing number : 121-BC050-32.03 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	131000.00	131000.00
10	P109874 4800000460	Carrying Idler - 3 roller 35 degree Size :TROUGHED DROPIN TYPE COMPLETE W Part Number:121BC050 Drawing number : 121-BC050-32.04.01 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE 120 T	12000.00	1440000.00
11	P109875 4800000460	Carring Transition Idler - 3 roller 10 Size : TROUGHED DROPIN TYPE COMPLETE Part Number:121BC050 Drawing number : 121-BC050-32.04.02	SE 2 T	12000.00	24000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 150 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Corrective Stacker & reclaimer				
		<b>Tax Code : GD GST: IN : IGST (18%)</b>				
		<b>Delivery Date :15.01.2022</b>				
12	P109876	Carring Transition Idler - 3 roller 20	SE 2	12000.00	24000.00	
	4800000460	Size :TROUGHED DROPIN TYPE COMPLETE W	T			
		Part Number:121BC050				
		Drawing number : 121-BC050-32.04.03				
		Corrective Stacker & reclaimer				
		<b>Tax Code : GD GST: IN : IGST (18%)</b>				
		<b>Delivery Date :15.01.2022</b>				
13	P109877	Impact Idler - 3 roller 35 degree	SE 7	17000.00	119000.00	
	4800000460	Size : TROUGHED DROPIN TYPE COMPLETE	T			
		Part Number:121BC050				
		Drawing number : 121-BC050-32.04.04				
		Corrective Stacker & reclaimer				
		<b>Tax Code : GD GST: IN : IGST (18%)</b>				
		<b>Delivery Date :15.01.2022</b>				
14	P109878	Flat Return Idler - Single Roller	SE 44	6000.00	264000.00	
	4800000460	Size : COMPLETE WITH IDLER SUPPORTING	T			
		Part Number:121BC050				
		Drawing number : 121-BC050-32.04.05				
		Corrective Stacker & reclaimer				
		<b>Tax Code : GD GST: IN : IGST (18%)</b>				
		<b>Delivery Date :15.01.2022</b>				
15	P109879	Self aligning Carrying Idler - 3 roller	SE 2	22000.00	44000.00	
	4800000460	Size : TROUGHED DROPIN TYPE COMPLETE	T			
		Part Number:121BC050				
		Drawing number : 121-BC050-32.04.06				
		Corrective Stacker & reclaimer				

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 151 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
16	P109880 4800000460	Self aligning Return Idler - Single Roll Part Number:121BC050 Drawing number : 121-BC050-32.04.07 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE T 6	19000.00	114000.00
17	P109881 4800000460	Deflector Roller( Single Roll Type) Part Number:121BC050 Drawing number : 121-BC050-32.04.08 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	SE T 1	16000.00	16000.00
18	P109882 4800000460	Carrying Roller Part Number:121BC050 Drawing number : 121-BC050-32.04.09 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 2	3000.00	6000.00
19	P109883 4800000460	Conveyor Belt with splicing kit-1200 BW Part Number:121BC050 Drawing number : 121-BC050-32.05 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T 1	1259000.00	1259000.00
20	P109884 4800000460	Hardware Part Number:121BC050 Drawing number : 121-BC050-32.06	LO T 1	196000.00	196000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 152 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
21	P109885	Miscellaneous - Buffer, Name Plate etc	LO 1	131000.00	131000.00
	4800000460	Part Number:121BC050	T		
		Drawing number : 121-BC050-32.07			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
22	P109886	STD Stringer -1200 BW- Drg No.46045461 -	LO 1	60000.00	60000.00
	4800000460	Part Number:121BC050	T		
		Drawing number : 121-BC050-32.08			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
23	P109887	STD Stringer -1200 BW- Drg No.46045462 -	LO 1	1375000.00	1375000.00
	4800000460	Part Number:121BC050	T		
		Drawing number : 121-BC050-32.09			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
24	P109888	Detail of Stringer & short Support (Non	LO 1	33000.00	33000.00
	4800000460	Part Number:121BC050	T		
		Drawing number : 121-BC050-32.10			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
25	P109889	Head End -Stringer	LO 1	33000.00	33000.00
	4800000460	Part Number:121BC050	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 153 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 121-BC050-32.11 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
26	P109890 4800000460	Tail End -Stringer Part Number:121BC050 Drawing number : 121-BC050-32.12 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	46000.00 46000.00
27	P109891 4800000460	Detail of Head End Frame. Part Number:121BC050 Drawing number : 121-BC050-32.13 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	34000.00 34000.00
28	P109892 4800000460	Detail of Tail Frame Trolley. Part Number:121BC050 Drawing number : 121-BC050-32.14 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	39000.00 39000.00
29	P109893 4800000460	Take up Tower HGT Part Number:121BC050 Drawing number : 121-BC050-32.15 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	506000.00 506000.00
30	P109894	Take up Tower HGT- Hand rails and Ladder	LO	1	147000.00 147000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 154 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000460	Part Number:121BC050 Drawing number : 121-BC050-32.16 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
31 P109895	Trolley Wheel Assembly	LO 1	15000.00	15000.00
4800000460	Part Number:121BC050 Drawing number : 121-BC050-32.17 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
32 P109896	Rail fixing with buffer support	LO 1	153000.00	153000.00
4800000460	Part Number:121BC050 Drawing number : 121-BC050-32.18 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
33 P109897	Head End Frame	LO 1	34000.00	34000.00
4800000460	Part Number:121BC050 Drawing number : 121-BC050-32.19 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
34 P109898	Head pulley guard	LO 1	8000.00	8000.00
4800000460	Part Number:121BC050 Drawing number : 121-BC050-32.20 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97 DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance costs are included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay for the reasons attributable to buyer shall be paid extra Rs 20,000/- per diem.

To (>&<)> fro travelling expenses, lodging, boarding and local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or 30 months

from the date of supply, whichever is earlier.

Page : 155 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

35	P109899 4800000460	Hold Down Pulley support Part Number:121BC050 Drawing number : 121-BC050-32.21 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	39000.00	39000.00
36	P109900 4800000460	Safety fencing and Trolly Fencing Part Number:121BC050 Drawing number : 121-BC050-32.22 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	129000.00	129000.00
37	P109901 4800000460	Detail of Hood Cover Part Number:121BC050 Drawing number : 121-BC050-32.23 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	108000.00	108000.00
38	P109902 4800000460	Deck Plate Part Number:121BC050 Drawing number : 121-BC050-32.24 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	27000.00	27000.00
39	P109903 4800000460	Skirt Board Part Number:121BC050 Drawing number : 121-BC050-32.25 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	176000.00	176000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 156 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Delivery Date :15.01.2022</b>		
40	P109904 4800000460	Counter Weight Part Number:121BC050 Drawing number : 121-BC050-32.26 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	163000.00 163000.00
41	P109905 4800000460	Miscellaneous Part Number:121BC050 Drawing number : 121-BC050-32.27 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	66000.00 66000.00
42	P109906 4800000460	Foundation bolt Part Number:121BC050 Drawing number : 121-BC050-32.28 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	17000.00 17000.00
43	P109907 4800000460	Drive Pulley Part Number:121BC050 Drawing number : 121-BC050-32.29 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	255000.00 255000.00
44	P109908 4800000460	Tail Pulley Part Number:121BC050 Drawing number : 121-BC050-32.30 Corrective Stacker & reclaimer	LO 1 T	196000.00 196000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 157 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
45	P109909 4800000460	Snup Pulley Part Number:121BC050 Drawing number : 121-BC050-32.31 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	242000.00	242000.00
46	P109910 4800000460	Hold Down Pulley Part Number:121BC050 Drawing number : 121-BC050-32.32 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	98000.00	98000.00
47	P109911 4800000460	Sheave Assembly Part Number:121BC050 Drawing number : 121-BC050-32.33 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	98000.00	98000.00
48	P109912 4800000460	Drive Base Frame with canopy , Hood etc Part Number:121BC050 Drawing number : 121-BC050-32.34 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	196000.00	196000.00
49	P109913 4800000460	Electrical Switches Part Number:121BC050 Drawing number : 121-BC050-32.35	LO 1 T	261000.00	261000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 158 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
50	P109914	Gear Box	NO 1	323000.00	323000.00
	4800000460	Part Number:121BC300			
		Drawing number : 121-BC300-33.01			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
51	P109915	Fluid Coupling Conveyor drive	NO 1	100000.00	100000.00
	4800000460	Part Number:121BC300			
		Drawing number : 121-BC300-33.02			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
52	P109916	Geared Coupling Conveyor drive	NO 1	98000.00	98000.00
	4800000460	Part Number:121BC300			
		Drawing number : 121-BF095-33.03			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
53	P109917	Bag Filter with ID fan and accessories	LO 1	1304000.00	1304000.00
	4800000460	Part Number:121BC300	T		
		Drawing number : 121-BF250-33.04			
		Corrective Stacker & reclaimer			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
54	P109918	Belt Scale	NO 1	391000.00	391000.00
	4800000460	Part Number:121BC300			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 159 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 121-BW302-33.05 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
55	P109919 4800000460	Magnetic Separator Part Number:121BC300 Drawing number : 121-BC300-33.06 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	1564000.00	1564000.00
56	P109920 4800000460	Carrying Idler - 3 roller 35 degree Size :TROUGHED DROPIN TYPE COMPLETE W Part Number:121BC300 Drawing number : 121-BC300-33.07.01 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 288 T	7000.00	2016000.00
57	P109921 4800000460	Carring Transition Idler - 3 roller 10 Size :TROUGHED DROPIN TYPE COMPLETE W Part Number:121BC300 Drawing number : 121-BC300-33.07.02 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	7000.00	7000.00
58	P109922 4800000460	Carring Transition Idler - 3 roller 20 Size :TROUGHED DROPIN TYPE COMPLETE W Part Number:121BC300 Drawing number : 121-BC300-33.07.03 Corrective Stacker & reclaimer	LO 2 T	7000.00	14000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 160 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>				
		<b>Delivery Date :15.01.2022</b>				
59	P109923 4800000460	Inverted V Type Return Idler(2 Roll x10 T Part Number:121BC300 Drawing number : 121-BC300-33.07.04 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	5000.00	5000.00	
60	P109924 4800000460	Flat Return Idler - Single Roller Size :COMPLETE WITH IDLER SUPPORTING F Part Number:121BC300 Drawing number : 121-BC300-33.07.05 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 109 T	4000.00	436000.00	
61	P109925 4800000460	Self aligning Carrying Idler - 3 roller Size :TROUGHED DROPIN TYPE COMPLETE W Part Number:121BC300 Drawing number : 121-BC300-33.07.06 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 10 T	14000.00	140000.00	
62	P109926 4800000460	Self aligning Return Idler - Single Roll Part Number:121BC300 Drawing number : 121-BC300-33.07.07 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 13 T	11000.00	143000.00	
63	P109927	Non Magnetic Carrying Idler - 3 roller 3	LO 2	12000.00	24000.00	

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.



Page : 161 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000460	Part Number:121BC300 Drawing number : 121-BC300-33.07.08 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T		
64 P109928 4800000460	Deflector Roller( Single Roll Type) Part Number:121BC300 Drawing number : 121-BC300-33.07.09 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	13000.00	13000.00
65 P109929 4800000460	Carrying Roller Part Number:121BC300 Drawing number : 121-BC300-33.07.10 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 3 T	2000.00	6000.00
66 P109930 4800000460	Conveyor Belt with splicing kit-1000 BW Part Number:121BC300 Drawing number : 121-BC300-33.08 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	2334000.00	2334000.00
67 P109931 4800000460	Scraper ( Primary/Secondary/'V' plough) Part Number:121BC300 Drawing number : 121-BC300-33.09 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	131000.00	131000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 162 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

68	P109932 4800000460	Hardwares Part Number:121BC300 Drawing number : 121-BC300-33.10 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	131000.00	131000.00
69	P109933 4800000460	Miscellaneous - Buffer, Name Plate etc Part Number:121BC300 Drawing number : 121-BC300-33.11 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	98000.00	98000.00
70	P109934 4800000460	STD Stringer -800 BW- Drg No.46045470-Ty Part Number:121BC300 Drawing number : 121-BC300-33.12 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	508000.00	508000.00
71	P109935 4800000460	STD Stringer -800 BW- Drg No.46045471-Ty Part Number:121BC300 Drawing number : 121-BC300-33.13 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	185000.00	185000.00
72	P109936 4800000460	STD Stringer -800 BW- Drg No.46045472-Ty Part Number:121BC300 Drawing number : 121-BC300-33.14 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b>	LO 1 T	678000.00	678000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection <(>&<)> Commissioning: Included in  
above price

for Sizer, Stacker <(>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To <(>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 163 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

<b>Delivery Date :15.01.2022</b>				
73	P109937 4800000460	Non STD Stringer Type -1 to 10 Part Number:121BC300 Drawing number : 121-BC300-33.15 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	419000.00 419000.00
74	P109938 4800000460	Head End -Stringer Part Number:121BC300 Drawing number : 121-BC300-33.16 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	11000.00 11000.00
75	P109939 4800000460	Tail End -Stringer Part Number:121BC300 Drawing number : 121-BC300-33.17 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	30000.00 30000.00
76	P109940 4800000460	Head End Frame Part Number:121BC300 Drawing number : 121-BC300-33.18 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	46000.00 46000.00
77	P109941 4800000460	Tail Frame Part Number:121BC300 Drawing number : 121-BC300-33.19 Corrective Stacker & reclaimer	LO 1 T	31000.00 31000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 164 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
78	P109942	Detail of Tail pulley guard	LO 1	5000.00	5000.00
	4800000460	Part Number:121BC300	T		
		Drawing number : 121-BC300-33.20			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
79	P109943	Take up Guard	LO 1	113000.00	113000.00
	4800000460	Part Number:121BC300	T		
		Drawing number : 121-BC300-33.21			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
80	P109944	Takeup Guide	LO 1	208000.00	208000.00
	4800000460	Part Number:121BC300	T		
		Drawing number : 121-BC300-33.22			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
81	P109945	Bend Pulley Support Structure	LO 1	29000.00	29000.00
	4800000460	Part Number:121BC300	T		
		Drawing number : 121-BC300-33.23			
		Corrective Stacker & reclaimers			
		<b>Tax Code : GD GST: IN : IGST (18%)</b>			
		<b>Delivery Date :15.01.2022</b>			
82	P109946	Bottom Chute	LO 1	82000.00	82000.00
	4800000460	Part Number:121BC300	T		
		Drawing number : 121-BC300-33.24			

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local

conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 165 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Corrective Stacker & reclaimer			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
83	P109947	Top Chute	LO 1	81000.00	81000.00
	4800000460	Part Number:121BC300	T		
		Drawing number : 121-BC300-33.25			
		Corrective Stacker & reclaimer			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
84	P109948	Guide For counter Weight	LO 1	49000.00	49000.00
	4800000460	Part Number:121BC300	T		
		Drawing number : 121-BC300-33.26			
		Corrective Stacker & reclaimer			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
85	P109949	Hood Cover	LO 1	161000.00	161000.00
	4800000460	Part Number:121BC300	T		
		Drawing number : 121-BC300-33.27			
		Corrective Stacker & reclaimer			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
86	P109950	Fencing	LO 1	55000.00	55000.00
	4800000460	Part Number:121BC300	T		
		Drawing number : 121-BC300-33.28			
		Corrective Stacker & reclaimer			
		<b>Tax Code</b> : GD GST: IN : IGST (18%)			
		<b>Delivery Date</b> :15.01.2022			
87	P109951	Counter Weight Box	LO 1	98000.00	98000.00
	4800000460	Part Number:121BC300	T		

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 166 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

		Drawing number : 121-BC300-33.29 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>			
88	P109952 4800000460	Foundation bolt Part Number:121BC300 Drawing number : 121-BC300-33.30 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	3000.00 3000.00
89	P109953 4800000460	Drive Pulley Part Number:121BC300 Drawing number : 121-BC300-33.31 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	90000.00 90000.00
90	P109954 4800000460	Tail Pulley Part Number:121BC300 Drawing number : 121-BC300-33.32 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	52000.00 52000.00
91	P109955 4800000460	Snup Pulley Part Number:121BC300 Drawing number : 121-BC300-33.33 Corrective Stacker & reclaimer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO T	1	43000.00 43000.00
92	P109956	Take up Pulley	LO	3	156000.00 468000.00

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<)> Commissioning: Included in  
above price

for Sizer, Stacker (>&<)> Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<)> fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 167 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

4800000460	Part Number:121BC300 Drawing number : 121-BC300-33.34 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	T			
93 P109957 4800000460	Drive Base Frame with canopy , Hood etc Part Number:121BC300 Drawing number : 121-BC300-33.35 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	18000.00	18000.00	
94 P109958 4800000460	Electrical Switches Part Number:121BC300 Drawing number : 121-BC300-33.36 Corrective Stacker & reclaimers <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	261000.00	261000.00	
95 P109959 4800000460	Gear Box with input and output coupling Part Number:121CR040 Drawing number : 121-CR040-34.01 Corrective sizer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	3000000.00	3000000.00	
96 P109960 4800000460	Corrective Crushing Sizer Part Number:121CR040 Drawing number : 121-CR040.34.02 Corrective sizer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	12395000.00	12395000.00	

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)>F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.

Page : 168 of 168

Code : 1120765

**TAKRAF INDIA PRIVATE LIMITED**

**94/3 T.T.K ROAD**

**ALWARPET**

**CHENNAI 600018**

**Tamil Nadu**

**6700000003**

12.04.2021

Amendment-1 0

97	P109961 4800000460	Adapter Chute Part Number:121CR040 Drawing number : 121-CR040.34.03 Corrective sizer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	NO 1	75000.00	75000.00
98	P109962 4800000460	Foundation bolt Part Number:121CR040 Drawing number : 121-CR040.34.04 Corrective sizer <b>Tax Code : GD GST: IN : IGST (18%)</b> <b>Delivery Date :15.01.2022</b>	LO 1 T	30000.00	30000.00

Gross Value:	345500000.01
Discount :	0.00
Total Amount:	345500000.01
IGST	62,190,000.00
Total PO value:	407690000.01

**NOTE :**

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/97  
DATED

15.03.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/08

Price Basis: For Destination. P(>&<)F and Transit Insurance  
costs are  
included in above price.

Effective Date: Effective date shall be LOI date.

Supervision of Erection (>&<) Commissioning: Included in  
above price

for Sizer, Stacker (>&<) Reclaimer 250 Manday. If any delay  
for the  
reasons attributable to buyer shall be paid extra Rs 20,000/-  
per diem.

To (>&<) fro travelling expenses, lodging, boarding and  
local  
conveyance shall be in Takraf scope.

**TERMS OF PAYMENT :**

As per below:

Payment Terms:

1. 10% against submission of ABG.

2. 5% Against GA approval.

3. 70% against receipt of material at site with 30 Days  
credit.

4. 15% against PBG after completion of supplies.

**INCO TERMS : FOR DESTINATION**

**E-WAY BILL No./Date :**

**WARRANTY :**

Warranty Period: 24 months from the date of commissioning or  
30 months

from the date of supply, whichever is earlier.