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This Power Purchase Agreement is made on the  day of    2024 at Jaipur. 

BETWEEN 

M/S  Prerak Wind Energy Private Limited (Company registered under Companies Act 2013) 

selected as Solar Power Generator for implementation of Solar Power Project with associated 

33 kV line under Pradhan Mantri Kisan Urja Suraksha evem Utthan Mahabhiyan (PM-KUSUM) 

Scheme Component C (Feeder Level Solarization), having registered office / address at L-11, 

First Floor, Green Park Extension, Delhi-110016 (hereinafter referred to as “Solar Power 

Generator or SPG”, which expression shall, unless repugnant to the context or meaning 

thereof, be deemed to include its successors and permitted assigns) as a Party of the First Part; 

AND 

RAJASTHAN URJA VIKAS AND IT SERVICES LIMITED, (Formerly known as RAJASTHAN URJA 

VIKAS NIGAM LIMITED/ RUVNL), a company incorporated under the companies Act 2013, 

having Registered / Head Office at Vidyut Bhawan, Jan Path, Jaipur (hereinafter referred to as 

“RUVITL”, is an authorized representative of Rajasthan DISCOMs to effect Bulk Power Purchase 

on behalf of DISCOMs), as a Party of the Second Part; 

ON BEHALF OF 

JODHPUR VIDYUT VITARAN NIGAM LIMITED a company incorporated under the Companies 

Act 1956, having its registered office at New Power House Jodhpur (hereinafter referred to as 

'JDVVNL' which expression shall, unless repugnant to the context or meaning thereof, be 

deemed to include its successors and assignees). 

The SPG and RUVITL are individually referred to as ‘Party’ and collectively referred to as 

‘Parties’. 

WHEREAS: 

A. The Ministry of New and Renewable Energy (MNRE) has launched guidelines for feeder 

level solarization under Component C of PM KUSUM Scheme on 04th Dec 2020. 

B. To address land identification, its procurement and associated cost to boost 

decentralized distributed solar generation under PM-KUSUM Component C (Feeder 

Level Solarization), Hon’ble Energy Minister of Govt. of Rajasthan launched Saur Krishi 

Ajivika Yojna (SKAY) on 17.10.2022. 

C. The developed portal act as a facilitator where interested farmers / land-owners and 

SPG can collaborate to arrange land for a solar power plant on RESCO mode in the 

vicinity (preferably within 5 KMs radius) of identified 33/11 kV substations of Rajasthan 

Discoms as envisaged under PM-KUSUM Component C (Feeder Level Solarization). 

D. JDVVNL initiated a selection process for Solar Power Generator (SPG) to set up 233.34 

MW (AC) solar power plant through RESCO mode and procurement of power generated 

from the solar power plant as per the terms and conditions contained in the RfS NIT No.: 

JdVVNL/SE(RA&C)/ TN-DSM- 53 dated 05.10.2023. 

E. The SPG has been selected for the work of design, survey, supply, installation, testing, 

commissioning, operation & maintenance for 25 years (unless extended by both the 

parties on mutual agreement) from COD of grid connected solar power plants through 

RESCO mode, its associated 33 kV line to connect the plant various 33/11 kV sub- 

stations and Remote Monitoring System (RMS) of solar power plants for solarization of 

agriculture consumers connected on 11 kV feeders of Baru Plant No 1 (Baru) GSS in 

JDVVNL under KUSUM Scheme – Component C (Feeder Level Solarization).  
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F. JDVVNL has issued the Letter of Award (LoA) No. JDVVNL/CE(HQ)/SE (RA&C)/ RE-

DSM/TN-DSM-53/ LOA No. 460/ D.4383 Dated 16.03.2024  in  favour  of  Tripta Tanwar 

and further Approved Incorporation of Project Company, Prerak Wind Energy Private 

Limited, through letter No. JdVVNL/SE (RE&C)/ (RE-DSM)/TN-DSM-53/F.Corrsp./   

/D.835 / Dated: 20/06/2024 as per the terms and conditions contained in the RfS. 

G. The SPG has furnished the Project Security Amount of Rs. 2000000/- in the form of Bank 

Guarantee in favour of Superintending Engineer (RA&C), JDVVNL, Jodhpur. 

H. The SPG has fulfilled the terms and conditions for signing this Power Purchase 

Agreement as a definitive agreement for establishing the Solar Power Project of 4 MW 

(AC) near 33/11 kV Baru Sub-station under Jodhpur DC Circle, Phalodi Divison, Bap Sub-

division and sale of electricity by the SPG to JDVVNL at 33/11 kV Baru Plant No 1 (Baru) 

Sub-station. 

I. The parties have agreed to execute this Power Purchase Agreement in terms of the RfS 

and the LoA in regard to the work of design, survey, supply, installation, testing, 

commissioning, operation & maintenance for 25 years (unless extended by both the 

parties on mutual agreement) from COD of grid connected solar power plants through 

RESCO mode, its associated 33 kV line to connect the plant various 33/11 kV sub- 

stations and Remote Monitoring System (RMS) of solar power plants for solarization of 

agriculture consumers connected on 11 kV feeders of Baru Plant No 1 (Baru) GSS in 

JDVVNL under KUSUM Scheme – Component C (Feeder Level Solarization). 

J. As per MNRE guidelines dated 11.05.2022, under RESCO mode of operation, the SPG 

shall NOT sell any quantum of solar power from the installed solar power plant to 

other buyer except JDVVNL / RUVITL during the tenure of this PPA, including penal 

provision calling for refund of proportionate CFA granted to the project by MNRE on 

violation of this condition. In case of any liquidation of assets to the of the solar power 

plant prior to completion of PPA period, the first charge shall be towards recovery of 

proportionate CFA granted to the project by MNRE. 

Now therefore, in consideration of the premises and mutual agreements, covenants and 

conditions set forth herein, it is hereby agreed by and between the Parties as follows: 

ARTICLE 1: DEFINITIONS AND INTERPRETATION 

1.1 Definitions 

The terms used in this Agreement, unless as defined below or repugnant to the 

context, shall have the same meaning as assigned to them by the Electricity Act, 2003 

and the rules or regulations framed there under, including those issued / framed by the 

Appropriate Commission (as defined hereunder), as amended or re-enacted from time 

to time. 
 

“Electricity Act, 2003” shall mean the Electricity Act, 2003 and include any 

modifications, amendments and substitution from time to time; 

“Agreement” or "Power 

Purchase Agreement" 

or “PPA” 

shall mean this Power Purchase Agreement including its recitals 

and Schedules, amended or modified from time to time in 

accordance with the terms hereof; 

"Appropriate 

Commission 

Appropriate Commission or “RERC” shall mean the Rajasthan 

Electricity Regulatory Commission (RERC); 

"Bill Dispute 

Notice" 

shall mean the notice issued by a Party raising a Dispute 

regarding a Monthly Bill or a Supplementary Bill issued by the 

other Party; 



4  

“Business Day” shall mean with respect to SPG and JDVVNL / RUVITL, a day 

other than Sunday or a statutory holiday, on which the banks 

remain open for business in the State; 

“Capacity Utilisation 

Factor” or “CUF” 

CUF in a Year shall mean the ratio of the output of the SPV 

Power Plant in a Year versus installed Project capacity x 365 x 24 

(i.e. CUF = Cumulative Project output in kWh / (installed Project 

capacity in kWp x 24 x 365)) 

The annual CUF will be calculated every year from 1st April of 

the year (COD for first year) to 31st March next year; 

“Change in Law” shall have the meaning ascribed thereto in Article 12 of this 

Agreement; 

“Commercial Operation 

Date (COD)” 

shall mean the date on which the commissioning certificate is 

issued upon successful commissioning (as per provisions of this 

Agreement) of the project; 

“Competent Court of 

Law” 

shall mean court under Jodhpur District; 

“Consents, Clearances 

and Permits 

shall mean all authorizations, licenses, approvals, registrations, 

permits, waivers, privileges, acknowledgements, agreements, or 

concessions required to be obtained from or provided by any 

concerned authority for the purpose of setting up of the 

generation facilities and/or supply of power; 

“Consultation Period” shall mean the period of ninety (90) days or such other longer 

period as the Parties may agree, commencing from the date of 

issuance of a SPG Preliminary Default Notice or JDVVNL / 

RUVITL Preliminary Default Notice as provided in Article 13 of 

this Agreement, for consultation between the Parties to 

mitigate the consequence of the relevant event having regard to 

all the circumstances; 

“Contract Year” shall mean the period beginning from the Effective Date and 

ending on the immediately succeeding March 31 and thereafter 

each period of 12 months beginning on April 1 and ending on 

March 31 provided that: 

1) in the financial year in which the COD would occur, the 

Contract Year shall end on the date immediately before the 

COD and a new Contract Year shall commence once again 

from the COD and end on the immediately succeeding 

March 31, and thereafter each period of twelve (12) months 

commencing on April 1 and ending on March 31, and 

2) provided further that the last Contract Year of this 

Agreement shall end on the last day of the Term of this 

Agreement; 

"Contracted Capacity" shall mean 4MW (AC) contracted with JDVVNL / RUVITL for 

supply by the SPG to JDVVNL at the Delivery Point; 

“Delivery Point” shall mean the point at the voltage level of 33 kV of the 33/11 

kV Baru Plant No 1 (Baru) Sub-station under this PPA. 

Metering shall be done at this interconnection point where the 

power is injected into the 33/11 kV Sub-station. For 

interconnection with grid and metering, the SPG shall abide by 

the relevant and applicable regulations, Grid Code notified by 

the State Commission and Central Electricity Authority 

(Installation and Operation of Meters) Regulations, 2006 as 
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amended and revised from time to time, or orders passed 

thereunder by the Appropriate Commission or CEA. All charges 

and losses related to Transmission of power from project up to 

Delivery Point as notified by the Appropriate Commission shall 

be borne by the SPG; 

“Dispute” shall mean any dispute or difference of any kind between 

JDVVNL / RUVITL and the SPG, in connection with or arising out 

of this Agreement including but not limited to any issue on the 

interpretation and scope of the terms of this Agreement as 

provided in Article 16 of this Agreement; 

"Due Date" Due Date shall mean the forty-fifth (45th) day after a Monthly 

Bill (including all the relevant documents) or a Supplementary 

Bill is received in hard copy and duly acknowledged by RUVITL 

or, if such day is not a Business Day, the immediately succeeding 

Business Day, by which date such Monthly Bill or a 

Supplementary Bill is payable by RUVITL; 

“Effective Date” shall have the meaning ascribed thereto in Article 2.1 of this 

Agreement; 

“Electricity Laws” shall mean the Electricity Act, 2003 and the rules and 

regulations made there under from time to time along with 

amendments thereto and replacements thereof and any other 

Law pertaining to electricity including regulations framed by the 

Appropriate Commission; 

“Event of Default” shall mean the events as defined in Article 13 of this Agreement; 

“Expiry Date” shall mean the date occurring twenty-five (25) years from the 

Commercial Operation Date subject to that the supply of power 

shall be limited for a period of 25 years from the COD (unless 

extended by both the parties on mutual agreement); 

“Financing Agreements” shall mean the agreements pursuant to which the SPG has 

sought financing for the Power Project including the loan 

agreements, security documents, for the Power Project 

including the loan agreements, security documents, notes, 

indentures, security agreements, letters of credit and other 

documents, as may be amended, modified, or replaced from 

time to time, but without in anyway increasing the liabilities of 

JDVVNL; 

"Force Majeure" or 

“Force Majeure Event” 

shall have the meaning ascribed thereto in Article 11 of this 

Agreement; 

 

 

“Guaranteed / 

Minimum Capacity 

Utilization Factor (CUF)” 

The SPG shall be required to maintain annual CUF of 19% (fixed 

i.e. no deration permitted) to be calculated as the ratio of the 

output of the SPV Power Plant in a Year versus installed Project 

capacity x 365 x 24 (i.e. CUF = Cumulative Project output in kWh 

/ (installed Project capacity in kWp x 24 x 365)). The annual CUF 

will be calculated every year from 1st April of the year (CoD for 

first year) to 31st March next year and shall be subjected to 

‘Minimum Generation Guarantee’ as per LoA; 
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“Indian Governmental 

Instrumentality” 

shall mean the Government of India, Governments of state of 

Rajasthan and any ministry, department, board, authority, 

agency, corporation, commission under the direct or indirect 

control of Government of India or the above state Government 

or both, any political sub-division of any of them including any 

court or Appropriate Commission or tribunal or judicial or quasi- 

judicial body in India; 

“Insurances” shall mean the insurance cover to be obtained and maintained 

by the SPG in accordance with Article 8 of this Agreement; 

"Interconnection 

Facilities" 

shall mean the facilities on SPG’s side of the Delivery Point for 

scheduling, transmitting and metering the electrical output in 

accordance with this Agreement and which shall include, 

without limitation, all other transmission lines and associated 

equipment, transformers, relay and switching equipment and 

protective devices, safety equipment and RTU, Data Transfer 

and Acquisition facilities for transmitting data subject to Article 

7, the Metering System required for supply of power as per the 

terms of this Agreement; 

“Invoice” or “Bill” shall mean either a Monthly Bill / Supplementary Bill or a 

Monthly Invoice / Supplementary Invoice raised by any of the 

Parties; 

“Joint Meter Reading” 

or “JMR” 

shall mean the monthly joint meter reading statement which 

shall be jointly signed by SPG and JDVVNL representative; 

“Late Payment 

Surcharge” 

shall have the meaning ascribed thereto in Article 10.1.7 of this 

Agreement; 

"Law" shall mean in relation to this Agreement, all laws including 

Electricity Laws in force in India and any statute, ordinance, 

regulation, notification or code, rule, or any interpretation of 

any of them by an Indian Governmental Instrumentality and 

having force of law and shall further include without limitation 

all applicable rules, regulations, orders, notifications by an 

Indian Governmental Instrumentality pursuant to or under any 

of them and shall include without limitation all rules, 

regulations, decisions and orders of the RERC; 

“Letter of Credit” or 

“LC” 

shall have the meaning ascribed thereto in Article 10.1.11 of this 

Agreement; 

“Letter of Award” or 

“LoA” 

shall mean work order issued by JDVVNL to the SPG for the 

project; 

“MNRE” shall mean the Ministry of New and Renewable Energy, 

Government of India; 

"Month" shall mean a period of thirty (30) days from (and excluding) the 

date of the event, where applicable, else a calendar month; 

"Party" and "Parties" shall have the meaning ascribed thereto in the recital to this 

Agreement; 

“Payment Security 

Mechanism” 

shall have the meaning ascribed thereto in Article 10.1.11 of this 

Agreement; 
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“Power Project” or 

“Project” 

shall mean the Solar Power generation facility of Contracted 

Capacity having a separate control system, metering and 

separate points of injection into the grid at Delivery point of 

33/11 kV substation The Project shall include all units and 

auxiliaries such as water supply, treatment or storage facilities, 

bay(s) for transmission system in the switchyard, dedicated 

transmission line up to the Delivery Point and all the other 

assets, buildings / structures, equipment, plant and machinery, 

facilities and related assets required for the efficient and 

economic operation of the power generation facility, whether 

completed or at any stage of development and construction or 

intended to be developed and constructed for the purpose of 

supply of power as per this Agreement; 

“Preliminary Default 

Notice” 

shall have the meaning ascribed thereto in Article 13 of this 

Agreement; 

“Project Capacity” shall mean the maximum AC capacity of the Project at the point 

of injection on which the Power Purchase Agreement has been 

signed; 

"Prudent Utility 

Practices" 

shall mean the practices, methods and standards that are 

generally accepted internationally from time to time by electric 

utilities for the purpose of ensuring the safe, efficient and 

economic design, construction, commissioning, operation and 

maintenance of power generation equipment and which 

practices, methods and standards shall be adjusted as necessary 

to take account of: 

a. operation and maintenance guidelines recommended by 

the manufacturers of the plant and equipment to be 

incorporated in the Power Project. 

b. the requirements of Indian Law; and the physical conditions 

at the site of the Power Project; 

“Rebate” shall have the same meaning as ascribed thereto in Article 

10.1.8 of this Agreement; 

“RESCO” shall mean Renewable Energy Service Company i.e. an energy 

service company that develops, installs, finances, operates and 

owns the rooftop solar power project and supplies power 

generated from the Project to the consumer; 

"Rupees", "Rs." shall mean Indian rupees, the lawful currency of India; 

“Scheduled 

Commissioning Date” or 

“SCD” of the Project 

shall mean date that is twelve (12) Months from the Date of 

execution of this PPA between SPG and RUVITL (on behalf of 

JDVVNL); 

"Tariff" shall have the same meaning as provided for in Article 9 of this 

Agreement; 

"Tariff Payment" shall mean the payments to be made under Monthly Bills as 

referred to in Article 10 and the relevant Supplementary Bills; 

“Termination Notice” shall mean the notice given by either Parties for termination of 

this Agreement in accordance with Article 13 of this Agreement; 

"Term of Agreement" shall have the meaning ascribed thereto in Article 2 of this 

Agreement. 
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1.2 INTERPRETATION 

Save where the contrary is indicated, any reference in this Agreement to: 

i) "Agreement" shall be construed as including a reference to its Schedules, 

Appendices; 

ii) An "Article", a "Recital", a "Schedule" and a "paragraph I clause" shall be 

construed as a reference to an Article, a Recital, a Schedule, and a paragraph / 

clause respectively of this Agreement; 

iii) A "crore" means a reference to ten million (10,000,000) and a "lakh" means a 

reference to one tenth of a million (1,00,000); 

iv) An "encumbrance" shall be construed as a reference to a mortgage, charge, 

pledge, lien, or other encumbrance securing any obligation of any person or any 

other type of preferential arrangement (including, without limitation, title transfer 

and retention arrangements) having a similar effect; 

v) "Indebtedness" shall be construed so as to include any obligation (whether 

incurred as principal or surety) for the payment or repayment of money, whether 

present or future, actual or contingent; 

vi) A "person" shall be construed as a reference to any person, firm, company, 

corporation, society, trust, government, state or agency of a state or any 

association or partnership (whether or not having separate legal personality) of 

two or more of the above and a person shall be construed as including a reference 

to its successors, permitted transferees, and permitted assigns in accordance with 

their respective interests; 

vii) "Rupee", "Rupees" and "Rs." shall denote Indian Rupees, the lawful currency of 

India; 

viii) The "winding-up", "dissolution", "insolvency", or "reorganization" of a company or 

corporation shall be construed so as to include any equivalent or analogous 

proceedings under the Law of the jurisdiction in which such company or 

corporation is incorporated or any jurisdiction in which such company or 

corporation carries on business including the seeking of liquidation, winding-up, 

reorganization, dissolution, arrangement, protection, or relief of debtors; 

ix) Words importing the singular shall include the plural and vice versa; 

x) This Agreement itself or any other agreement or document shall be construed as a 

reference to this or to such other agreement or document as it may have been, or 

may from time to time be, amended, varied, novated, replaced or supplemented; 

xi) A Law shall be construed as a reference to such Law including its amendments or 

re-enactments from time to time; 

xii) A time of day shall, save as otherwise provided in any agreement or document be 

construed as a reference to Indian Standard Time; 

xiii) Different parts of this Agreement are to be taken as mutually explanatory and 

supplementary to each other and if there is any inconsistency between or among 

the parts of this Agreement, they shall be interpreted in a harmonious manner so 

as to give effect to each part; 

xiv) The tables of contents and any headings or sub-headings in this Agreement have 

been inserted for ease of reference only and shall not affect the interpretation of 

this Agreement; 

xv) The words "hereof" or "herein", if and when used in this Agreement shall mean a 

reference to this Agreement; 

xvi) The terms "including" or "including without limitation" shall mean that any list of 

examples following such term shall in no way restrict or limit the generality of the 

word or provision in respect of which such examples are provided. 
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ARTICLE 2: TERM OF AGREEMENT 

2.1 Effective Date 

2.1.1 This Agreement shall come into effect from the date of its execution by all the parties 

and such date shall be referred to as the Effective Date. 

2.2 Term of Agreement 

2.2.1 Subject to Article 2.3 and 2.4 of this Agreement, this Agreement shall be valid for a 

term from the Effective Date until the Expiry Date. This Agreement may be extended 

for a further period at least one hundred eighty (180) days prior to the Expiry Date, on 

mutually agreed terms and conditions. 

2.2.2 The SPG is free to operate their plants beyond the Expiry Date if other conditions like 

Land Lease / Right to Use of Land (as applicable), permits, approvals and clearances etc. 

allow. In such case unless otherwise agreed by JDVVNL, Jodhpur Discom shall not be 

obligated to procure power beyond the Expiry Date. 

2.3 Early Termination 

2.3.1 This Agreement shall terminate before the Expiry Date if either JDVVNL / RUVITL or SPG 

terminates the Agreement, pursuant to Article 13 of this Agreement. 

2.4 Survival 

2.4.1 The expiry or termination of this Agreement shall not affect any accrued rights, 

obligations and liabilities of the Parties under this Agreement, including the right to 

receive penalty as per the terms of this Agreement, nor shall it affect the survival of any 

continuing obligations for which this Agreement provides, either expressly or by 

necessary implication, which are to survive after the Expiry Date or termination 

including those under Article 11 (Force Majeure), Article 13 (Events of Default and 

Termination), Article 14 (Liability and Indemnification), Article 16 (Governing Law and 

Dispute Resolution), Article 17 (Miscellaneous Provisions), and other Articles and 

Schedules of this Agreement which expressly or by their nature survive the Term or 

termination of this Agreement shall continue and survive any expiry or termination of 

this Agreement. 

2.5 Performance Bank Guarantee (PBG) 

2.5.1 The Performance Bank Guarantee furnished under this Agreement shall be for 

guaranteeing the successful commissioning of renewable energy plant of power up to 

the Contracted Capacity within the time specified in this Agreement. 

2.5.2 The failure on the part of the SPG to furnish and maintain the Performance Bank 

Guarantee shall be a material breach of the term of this Agreement on the part of the 

SPG. 

2.5.3 The PBG shall be initially valid from the date of issue until 02 months (i.e. sixty (60) 

days) beyond the 09 months from the date of signing of Power Purchase Agreement 

(PPA). 

2.5.4 The PBG will be returned to the SPG immediately after successful commissioning of 

solar power plant, after taking into account any penalties due to delay in 

commissioning as per terms and conditions of RfS / LoA. 

2.5.5 No interest will be paid by JDVVNL on the amount of PBG. 

2.5.6 Non submission of PBG within the above-mentioned timelines shall be treated as 

follows: 
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a) Delay upto 1 month from due date of submission of PBG: Delay charges @1% of 

the PBG amount per month levied on per day basis shall be paid by the SPG to 

JDVVNL in addition to the PBG amount. 

In case of delay in making full payment of above delay charges, the amount paid, if 

any, until the above deadline, along with interest, shall be first reduced from the 

total amount due towards the delay charges and interest amount (i.e., rate of 

interest as stated above). Further, balance amount to be paid shall attract Interest 

rate @12% per year. 

b) Delay beyond 1 month from the due date of submission of PBG: The Project / LoA 

shall stand terminated. 

2.5.7 For the purpose of calculation of the above delay charges, “month” shall be considered 

as a period of 30 days. 

ARTICLE 3: CONDITIONS SUBSEQUENT 

3.1.1 The SPG shall have provided an irrevocable letter to the lenders duly accepting and 

acknowledging the rights provided to the lenders under the terms of this agreement. 

 

 

ARTICLE 4: CONSTRUCTION & DEVELOPMENT OF THE PROJECT 

4.1 SPG’s Obligations 

4.1.1 The SPG undertakes to be responsible, at SPG’s own cost and risk, for: 

a) The SPG shall be solely responsible and make arrangements for infrastructure for 

development of the Project and for Connectivity with the 33/11 kV sub-station for 

confirming the evacuation of power by the Scheduled Commissioning date or COD, 

whichever is earlier, and all clearances related thereto; 

b) obtaining all Consents, Clearances and Permits as required and maintaining all 

documents; 

c) designing, constructing, erecting, commissioning, completing and testing the 

Power Project in accordance with the applicable Law, the Grid Code, the terms 

and conditions of this Agreement and Prudent Utility Practices; 

d) the commencement of supply of power up to the Contracted Capacity to JDVVNL 

no later than the Scheduled Commissioning Date and continuance of the supply of 

power throughout the term of the Agreement; 

e) connecting the Power Project switchyard with the Interconnection Facilities at the 

Delivery Point. The SPG shall make adequate arrangements to connect the Power 

Project switchyard with the Interconnection Facilities at Interconnection / 

Metering / Delivery Point. SPG will be responsible for laying of dedicated 33 kV 

line from Solar Power Plant to sub-station, construction of bay and related 

switchgear & metering equipment at sub-station where the plant is connected to 

the grid and metering is done; 

f) owning the Power Project throughout the Term of Agreement free and clear of 

encumbrances, except those expressly permitted under Article 15; 

g) fulfilling all obligations undertaken by the SPG under this Agreement; 

h) The SPG shall be responsible to for directly coordinating and dealing with JDVVNL / 

RUVITL, and other authorities in all respects in regard to declaration of availability, 

scheduling and dispatch of Power and due compliance with deviation and 

settlement mechanism and the applicable Grid Code / State Regulations; 

i) The SPG shall be required to follow the applicable rules regarding project 

registration with the State Nodal Agency (JDVVNL) in line with the provisions of 

the applicable policies / regulations of the State of Rajasthan. It shall be the 
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responsibility of the SPG to remain updated about the applicable charges payable 

to JDVVNL under the respective State Solar Policy. 

4.2 Purchase and sale of Contracted Capacity 

4.2.1 Subject to the terms and conditions of this Agreement, the SPG undertakes to sell to 

RUVITL (on behalf of JDVVNL) and RUVITL undertakes to pay Tariff (Rs. 2.97per kWh) 

for all the energy supplied at the delivery point corresponding to the Contracted 

Capacity. 

4.3 Right to Contracted Capacity & Energy 

4.3.1 JDVVNL, in any Contract Year shall not be obliged to purchase any additional energy 

from the SPG beyond the contract capacity. 

4.3.2 If for any Contract Year except for the first year of operation, it is found that the SPG 

has not been able to generate minimum energy of 6.657 Million Units (MU) 

(corresponding to 19% minimum CUF) during the term of the agreement, on account 

of reasons solely attributable to the SPG, the non-compliance by SPG shall make the 

SPG liable to pay the compensation. For the first year of operation, the above limits 

shall be considered on pro-rata basis. The lower limit will, however, be relaxable by 

JDVVNL / RUVITL to the extent of grid non-availability for evacuation which is beyond 

the control of the SPG. 

4.3.3 Any excess generation from the solar power plant, upto the contracted generation 

capacity of 4 MW (AC), will be purchased at the contracted levelized tariff for 25 

years subjected to other terms and conditions of the RfS / LoA / this PPA. 

4.3.4 This compensation shall be applied to the amount of shortfall in generation during the 

Contract Year. The amount of such penalty shall be as determined by the RERC, and 

such penalty shall ensure that the RUVITL (on behalf of JDVVNL) is offset for all 

potential costs associated with low generation and supply of power under the PPA. 

However, the minimum compensation payable to RUVITL (on behalf of JDVVNL) by the 

SPG shall be 25% (twenty-five percent) of the cost of this shortfall in energy terms, 

calculated at PPA tariff. This compensation shall not be applicable in events of Force 

Majeure identified under PPA. 

4.3.5 In case at any point of time, the peak of capacity reached is higher than the contracted 

capacity and causes disturbance in the system at the point where power is injected, the 

SPG will have to forego the excess generation and reduce the output to the contract 

capacity and shall also have to pay the penalty / charges (if applicable) as per applicable 

regulations. 

4.3.6 The SPG shall install adequate protection equipment at the interconnection point to 

avoid excess energy feeding into the grid and failure to do so will entitle JDVVNL to not 

pay for the additional energy over and above the contracted capacity. 

4.4 Extensions of Time 

4.4.1 In the event that the SPG is prevented from performing its obligations under Article 4.1 

by the Scheduled Commissioning Date due to: 

(a) any DISCOM Event of Default; or 

(b) Force Majeure Events affecting RUVITL / JDVVNL, or 

(c) Force Majeure Events affecting the SPG, 

The Scheduled Commissioning Date and the Expiry Date shall be deferred, subject to 

Article 4.4.5, for a reasonable period but not less than ‘day for day’ basis, to permit the 
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SPG or JDVVNL / RUVITL through the use of due diligence, to overcome the effects of 

the Force Majeure Events affecting the SPG or JDVVNL / RUVITL, or till such time such 

Event of Default is rectified by JDVVNL / RUVITL. 

4.4.2 In case of extension due to reasons specified in Article 4.4.1(b) and (c), and if such 

Force Majeure Event continues even after a maximum period of three (3) months, any 

of the Parties may choose to terminate the Agreement as per the provisions of Article 

13.5. In case neither party terminates the agreement under this clause, the agreement 

shall stand terminated on the expiry of twelve (12) months of the continuation of the 

Force majeure event unless the parties mutually agree to extend the agreement for the 

further period. 

4.4.3 If the Parties have not agreed, within thirty (30) days after the affected Party’s 

performance has ceased to be affected by the relevant circumstance, on the time 

period by which the Scheduled Commissioning Date or the Expiry Date should be 

deferred, any Party may raise the Dispute to be resolved in accordance with Article 16. 

4.4.4 As a result of such extension, the newly determined Scheduled Commissioning Date 

and newly determined Expiry Date shall be deemed to be the Scheduled 

Commissioning Date and the Expiry Date for the purposes of this Agreement. 

4.4.5 Notwithstanding anything to the contrary contained in this Agreement, any extension 

of the Scheduled Commissioning Date arising due to any reason envisaged in this 

Agreement shall not be allowed beyond the date pursuant to Article 4.5.2. 

4.4.6 Delay in commissioning of the project beyond the scheduled commissioning date for 

reasons other than those specified in Article 4.4.1 shall be an event of default on part 

of the SPG and shall be subject to the consequences specified in the Article 4.5. 

4.5 Liquidated Damages not amounting to penalty for delay in Commissioning 

4.5.1 If the SPG is unable to commission the Project by the Scheduled Commissioning Date 

other than for the reasons specified in Article 4.4.1, the SPG shall pay to JDVVNL, 

damages for the delay in such commissioning and making the Contracted Capacity 

available for dispatch by the Scheduled Commissioning Date as per following: 

4.5.2 In case any SPG fails to achieve this milestone, JDVVNL shall encash the Performance 

Bank Guarantee (PBG) as liquidated damages (LD) in the following manner: 

a) Delay up to two months: LD equal to the PBG on per day basis. The no. of days in 

“month” for the LD calculation shall be considered as 30. 

b) In case the commissioning of the solar power plant is delayed over two months: 

The complete PBG amount shall be encashed and PPA shall stand cancelled. 

In case of delays of plant commissioning due to the reasons beyond the control of the 

SPG, Procurer / JDVVNL after having been satisfied with documentary evidences 

produced by the SPG for the purpose, can extend the time for commissioning date 

without any financial implications on the SPG. 

4.5.3 The SPG further acknowledge that the amount of the liquidated damages fixed is 

genuine and reasonable pre-estimate of the damages that may be suffered by JDVVNL. 

4.5.4 Penalty for downtime in Remote Metering System: 

Penalty as per following schedule shall be applicable on the SPG for the downtime in 

Remote Metering System of the solar power plant, applicable from CoD: 
 

S. No. 
Per Meter data availability 

through RMS system 
Penalty 

1 95% and above No Penalty 
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S. No. 
Per Meter data availability 

through RMS system 
Penalty 

 

2 

 

Below 95% 

Rs. 200 per month for each 1% 

decrease in availability below 95% 

subject to maximum Rs. 5,000 

penalty limit on monthly basis 

Here, Remote Monitoring System (RMS) shall be considered as communicated when 

complete data of the meter, as per the requirements of JDVVNL is available on SEDM 

portal. 

4.6 Acceptance / Performance Test 

4.6.1 Prior to synchronization of the Power Project, the SPG shall be required to get the 

Project certified for the requisite acceptance / performance test as may be laid down 

by JDVVNL and duly certified by the designated official of JDVVNL. 

4.7 Third Party Verification 

4.7.1 The SPG shall be further required to provide entry to the site of the Power Project free 

of all encumbrances at all times during the Term of the Agreement to JDVVNL and a 

third Party nominated by any Indian Governmental Instrumentality for inspection and 

verification of the works being carried out by the SPG at the site of the Power Project. 

4.7.2 The third party may verify the construction works / operation of the Power Project 

being carried out by the SPG and if it is found that the construction works / operation 

of the Power Project is not as per the Prudent Utility Practices, it may seek clarifications 

from SPG or require the works to be stopped or to comply with the instructions of such 

third party. 

4.8 Breach of Obligations 

4.8.1 The Parties herein agree that during the subsistence of this Agreement, subject to 

JDVVNL being in compliance of its obligations & undertakings under this Agreement, 

the SPG would have no right to negotiate or enter into any dialogue with any third 

party for the sale of Contracted Capacity of power which is the subject matter of this 

Agreement. It is the specific understanding between the Parties that such bar will apply 

throughout the entire term of this Agreement. 

4.9 Generation compensation for Off-take constraints 

4.9.1 Generation Compensation in offtake constraints due to Grid Unavailability: During the 

operation of the plant, JDVVNL shall endeavour to ensure 95% of grid availability in a 

contract year, however, there can be some periods where the Project can generate 

power but due to temporary transmission unavailability, the power is not evacuated, 

for reasons not attributable to the SPG. In such cases, subject to the submission of 

documentary evidences from the competent authority, the generation compensation 

shall be restricted to the following and there shall be no other claim, directly or 

indirectly against JDVVNL: 
 

Duration of Grid unavailability Provision for Generation Compensation 

Grid unavailability in excess of 

5% in a contract year as defined 

in the PPA (only period from 8 

am to 6 pm to be counted): 

Generation Loss = [(Average Generation per hour 

during the Contract Year) × (number of hours of 

grid unavailability during the Contract Year)] 

Where, Average Generation per hour during the 

Contract Year (kWh) = Total generation in the 

Contract Year (kWh) ÷ Total hours of generation in 

the Contract Year. 
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The excess generation by the SPG equal to this generation loss shall be procured by 

JDVVNL at the PPA tariff so as to offset this loss in the succeeding 03 (three) Contract 

Years. 

4.9.2 Offtake constraints due to Backdown: The SPG and JDVVNL shall follow the forecasting 

and scheduling process as per the regulations in this regard by the Appropriate 

Commission. In the eventuality of backdown, subject to the submission of documentary 

evidences from the competent authority, the SPG shall be eligible for a minimum 

generation compensation, from JDVVNL, restricted to the following and there shall be 

no other claim, directly or indirectly against JDVVNL. 
 

Duration of Backdown Provision for Generation Compensation 

Hours of Backdown 

during a monthly 

billing cycle. 

Minimum Generation Compensation = 50% of 

[(Average Generation per hour during the month) X 

(number of backdown hours during the month)] X 

PPA tariff 

Where, Average Generation per hour during the 

month (kWh) = Total generation in the month (kWh) ÷ 

Total hours of generation in the month. 

 

The SPG shall not be eligible for any compensation in case the Backdown is on account 

of events like consideration of grid security or safety of any equipment or personnel or 

other such conditions. The Generation Compensation shall be paid as part of the 

energy bill for the successive month after JMR. 

ARTICLE 5: SYNCHRONISATION, COMMISSIONING AND COMMERCIAL 

OPERATION 

5.1 Synchronization, Commissioning and Commercial Operation 

5.1.1 The SPG shall give JDVVNL at least thirty (30) days’ advanced preliminary written notice 

and at least fifteen (15) days’ advanced final written notice of the date on which it 

intends to synchronize the Solar Power Project to the Grid System. 

5.1.2 Subject to Article 5.1.1, the Power Project may be synchronized by the SPG to the Grid 

System when it meets all the connection conditions prescribed in applicable Grid Code 

then in effect and otherwise meets all other Indian legal requirements for 

synchronization to the Grid System. 

5.1.3 The synchronization equipment and all necessary arrangements / equipment including 

RTU for scheduling of power generated from the Project and transmission of data to 

the concerned authority as per applicable regulation shall be installed by the SPG at its 

generation facility of the Power Project at its own cost. The SPG shall synchronize its 

system with the Grid System only after the approval of synchronization scheme is 

granted by the head of the concerned substation / and checking / verification is made 

by the concerned authorities of the JDVVNL. 

5.1.4 The SPG shall immediately after each synchronization / tripping of generator, inform 

the sub-station of the Grid System to which the Power Project is electrically connected 

in accordance with applicable Grid Code. In addition, the SPG will inject in-firm power 

to grid time to time to carry out operational / functional test prior to commercial 

operation. For avoidance of doubt, it is clarified that Synchronization / Connectivity of 

the Project with the grid shall not to be considered as Commissioning of the Project.  

5.1.5 The SPG shall commission the Project within twelve (12) Months from the Date of 

execution of this PPA. Declaration of shall be certified by the synchronization and 
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commissioning committee to be constituted by the competent authority, tentatively 

comprising of following members: 

a) The Executive Engineer / Assistant Engineer (M&P) of the relevant area where solar 

Power plant is situated. 

b) The Executive Engineer (O&M) / Assistant Engineer (O&M) of JDVVNL of concerned 

Sub-station of the relevant area where Solar Power plant is situated. 

c) Authorized representative of the Solar Power Generator (SPG). 

d) Any other officer nominated by the competent authority. 

5.1.6 The above mentioned committee will furnish the connectivity, synchronization and 

commissioning certificate based on reports / documents including but not limited to 

following: 

a) Installation Report by SPG duly signed by JDVVNL (sample format at Annexure II of 

LoA) 

b) Connectivity Report (sample format at Annexure III of LoA) 

c) Synchronization Certificate (sample format at Annexure IV of LoA) 

d) Commissioning Certificate (sample format at Annexure V of LoA) 

5.1.7 The Parties agree that for the purpose of commencement of the supply of electricity by 

SPG to JDVVNL / RUVITL, liquidated damages for delay etc., the Scheduled 

Commissioning Date as defined in this Agreement shall be the relevant date. 

ARTICLE 6: DISPATCH AND SCHEDULING 

6.1 Dispatch and Scheduling 

6.1.1 The SPG shall be required to schedule its power as per the applicable regulations of 

RERC / SLDC or any other competent agency and same being recognized by the SLDC or 

any other competent authority / agency as per applicable regulation / law / direction 

and maintain compliance to the applicable Codes / Grid Code requirements and 

directions, if any, as specified by concerned SLDC from time to time. Any deviation 

from the Schedule will attract the provisions of applicable regulation / guidelines / 

directions and any financial implication on account of this shall be on the account of 

the SPG. 

6.1.2 The SPG shall be responsible for directly coordinating and dealing with the JDVVNL, 

State Load Dispatch Centres, and other authorities in all respects in regard to 

declaration of availability, scheduling and dispatch of Power and due compliance with 

deviation and settlement mechanism and the applicable Grid code Regulations. 

6.1.3 The SPG shall be responsible for any deviation from scheduling and for any resultant 

liabilities on account of charges for deviation as per applicable regulations. UI charges 

on this account shall be directly paid by the SPG. 

6.1.4 Auxiliary power consumption will be treated as per the order of RERC or concerned 

RERC regulations. 

ARTICLE 7: METERING 

7.1 Meters 

7.1.1 Metering and grid connectivity of the projects would be the responsibility of the SPG in 

accordance with the prevailing guidelines of JDVVNL and / or CEA. JDVVNL may 

facilitate in the process; however, the entire responsibility lies only with the SPG. The 

cost of required meters shall be borne by the SPG. 
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7.1.2 Meters and metering equipment shall be tested as per provision of RERC and as per IS 

14697 at CPRI or at any NABL accredited / distribution licensee lab before installation 

at site on the cost of SPG and should be properly sealed in the presence of designated 

authority from JDVVNL at the time of installation. 

7.1.3 The accuracy class, current rating and certifications of the metering system shall 

confirm with relevant CERC / RERC Regulations, Grid Code and Central Electricity 

Authority (Installation and Operation of Meters) Regulations, 2006 as amended and 

revised from time to time. 

7.1.4 SPG to install 3 ABT meters (main, check and standby) with RMS connectivity AND 2 

CT-PT sets (one for main & check meter and another for standby meter) at substation 

end of the 33 kV line. An indicative layout of metering arrangement is given below: 

7.1.5 Installation and timely replacement of meters (main, check and standby) as required to 

 

directly measure energy supplied by the Solar Power Plant shall be the responsibility of 

selected SPG. 

7.1.6 The cost of all required meters (main, check, standby meter at substation end along 

with consumer meters) and associated CT-PT sets shall be borne by the SPG. 

7.2 Remote Monitoring System (RMS) 

7.2.1 As per the MNRE guidelines for feeder level solarization under Component C of KUSUM 

scheme, it is mandatory for Discoms to monitor solar power generation and 

performance of the solar power plant through online system. The online data will be 

integrated with central monitoring portal of MNRE which will extract data from the 

State portals for monitoring of the scheme. 

7.2.2 In line with MNRE model guidelines for State Level SEDM Software Development issued 

in July 2020, State Level Solar Energy Data Management (SEDM) platform has been 

developed to integrate & monitor the performance of all systems installed under 

Component A, B & C (individual as well as feeder level solarization) of PM-KUSUM 

Scheme. 

7.2.3 Also, as per the Specifications for Remote Monitoring System for Component A & C of 

the scheme, issued by MNRE on 15 Jul 2020, the SPG under the RfS shall be required to 

install required remote monitoring systems for solar power plant to integrate with State 

SEDM platform directly which in turn will have interface with National Level Solar Energy 

Data Management Platform of MNRE. 
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7.2.4 MNRE and Discoms will develop and host the of National and State Level SEDM platform 

which is excluded from the scope of the SPG but SPG needs to operate and do various 

data entries related to application processing, asset and workflow mgmt. 

 

 

7.2.5 As shown in above diagram SPG needs to provide a remote monitoring system for: 

(a) Solar Power Plant Remote Monitoring System: To capture electrical parameters from 

multiple devices such as ABT Meter, Generation Meter, Inverters, String Combiner 

boxes or String inverters. Remote monitoring system will capture important Electrical 

and Status parameters such as AC/DC voltage, control, power, energy as well as 

monitoring of Breaker etc and will transmit data to State Level Solar Energy data 

management (SEDM) platform. It shall be also possible to control Inverter Active and 

Reactive power. 

 

(b) Communication Connectivity for Solar Plant RMS and Farmer RMS: 

i. Field Device Connectivity: RMS will connect to Inverter, String combiner boxes or 

string inverters using RS485 MODBUS communication protocol as well as meters 

using RS232 DLMS protocol. Both protocols are widely used by equipment 

manufacturers. 

ii. Remote Connectivity: RMS will connect to State Level SEDM Server using 2G/3G/4G 

or any other suitable cellular communication. 

iii. Local Connectivity: Ethernet / Bluetooth / Wi-Fi connectivity to configure 

parameter, notifications, communication intervals, set points, operation mode 

configuration or to download locally stored data. 

7.2.6 Details of Communication Modes, Communication Protocols, Security and Message 

formats and equipment wise parameter details can be taken by SPG from JDVVNL. 

7.2.7 It is the responsibility of SPG to provide SIM card, recurring communication charges and 

maintain communication connectivity of more than 96% and data availability of 99% for 

the 25 years (unless extended by both the parties on mutual agreement) of operation & 

maintenance of solar power plant and its associated 33 kV line. 

ARTICLE 8: INSURANCES 

8.1 Insurance 

8.1.1 The SPG shall effect and maintain or cause to be effected and maintained, at its own 

cost and expense, throughout the Term of PPA, Insurances against such risks to keep 

the Project in good condition and shall take Industrial All Risk insurance policy covering 
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risks against any loss or damage, with such deductibles and with such endorsements 

and co-insured(s), which the Prudent Utility Practices would ordinarily merit 

maintenance of and as required under the Financing Agreements, and under the 

applicable laws. 

8.2 Application of Insurance Proceeds 

8.2.1 In case of the Project not being implemented through Financing Agreement(s), save as 

expressly provided in this Agreement or the Insurances, the proceeds of any insurance 

claim made due to loss or damage to the Power Project or any part of the Power 

Project shall be first applied to reinstatement, replacement or renewal of such loss or 

damage. 

In case of the Project being financed through Financing Agreement(s), save as expressly 

provided in this Agreement or the Insurances, the proceeds of any insurance claim 

made due to loss or damage to the Power Project or any part of the Power Project shall 

be applied as per such Financing Agreements. 

8.2.2 If a Force Majeure Event renders the Power Project no longer economically and 

technically viable and the insurers under the Insurances make payment on a “total 

loss” or equivalent basis, JDVVNL shall have claim on such proceeds of such Insurance 

limited to outstanding dues of JDVVNL against SPG. 

8.3 Effect on liability of DISCOM 

8.3.1 Notwithstanding any liability or obligation that may arise under this Agreement, any 

loss, damage, liability, payment, obligation or expense which is insured or not or for 

which the SPG can claim compensation, under any Insurance shall not be charged to or 

payable by JDVVNL. It is for the SPG to ensure that appropriate insurance coverage is 

taken for payment by the insurer for the entire loss and there is no under insurance or 

short adjustment etc. 

ARTICLE 9: APPLICABLE TARIFF 

9.1.1 The SPG shall be entitled to receive the Tariff as per following schedule fixed for the 

entire term of 25 years with effect from the CoD, for the power sold to RUVITL (on 

behalf of JDVVNL) as reflected in the Energy Accounts / Joint Meter Reading Report 

(JMR). 
 

Circle Division Subdivision 
33/11kV 

Substation 

SPV plant 

capacity (MW) 

Tariff 

(Rs. Per 

unit) 

Jodhpur DC Phalodi Bap Baru 4 2.97 

ARTICLE 10: BILLING AND PAYMENT 

10.1.1 Energy measurement for Monthly billing 

a) Until Remote Monitoring System (RMS) of the solar power plant under the LoA is 

made operational by the SPG (as per the stipulated timeline) OR, any issue / 

failure of RMS, the energy measurement for monthly billing shall be based on the 

CMRI data of meter(s) i.e. The meter readers on the first (1st) day of each Month 

at 00:00 hrs., of the Main, check and standby Meters shall be taken into 

consideration for energy measurements for monthly billing. The CMRI data shall 

be downloaded for all three meters jointly by concerned XEN (meter) of JDVVNL 

and authorized representative of SPG. 
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b) Subsequently, the SPG shall furnish the joint meter reading report (JMR) / Energy 

Account, duly verified by its authorized representative, and concerned XEN 

(Meter), along with downloaded CMRI data (of all three meters) to RUVITL 

through courier and/or e-mail along with the Monthly Bill (final energy net of 

import and export, multiplied by the Rs. per kWh tariff as per PPA and reactive 

power charges or any other charges compensation) on the same day (i.e., 1st day 

of the month). 

c) After successful start of operation of RMS of the solar power plant under the 

LoA, the energy measurement for monthly billing shall be done through the data 

remotely available from the solar power plant. 

d) Provided that: 

i. if the date of commencement or supply of power falls during the period 

between the first (1st) day and up to and including the fifteenth (15th) day of 

a Month, the first Monthly Bill shall be issued for the period until the last day 

of such Month, or 

ii. if the date of commencement of supply of power falls after the fifteenth 

(15th) day of a Month, the first Monthly Bill shall be issued for the period 

commencing from the Delivery Date until the last day of the immediately 

following Month. 

e) Provided further that if a Monthly Bill is received on or before the second (2nd) 

day of a Month, it shall be deemed to have been received on the second (2nd) 

Business Day of such Month. 

f) Provided further that if a Monthly Bill for the immediately preceding Month is 

issued after 1st day of the next Month, the Due Date for payment of such Monthly 

Bill shall be extended accordingly. 

10.1.2 Inspection and Testing of Meters 

a) JDVVNL and SPG shall jointly inspect and if necessary, recalibrate the metering 

system on a regular basis but in any event, at least once every year or at a shorter 

interval at the request of any of the two parties. 

b) Each Meter comprising the metering system shall be sealed by JDVVNL, and shall 

be opened, tested, or calibrated in the presence of both the parties. 

10.1.3 Inaccuracy of Meters 

a) In case the difference between the energy recorded in the main meter and the 

check meter for any calendar month is within 0.5%, the energy recorded in the 

main meter shall be taken as final. 

b) However, if the variation exceeds ±0.5%, following steps shall be taken: 

i. Both interface meters (Main as well Check) and metering system shall be 

tested and checked. 

ii. Re-Calibration of both meters at site with reference standard meter of 

accuracy class higher than the meter under test, if no issues found in step (a) 

above. 

iii. On carrying out the re-calibration of the main meter, if it is discovered that 

either the percentage of inaccuracy exceeds ±0.5% or that the main meter is 

not working, the following procedure in order of priority, whichever is 
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feasible, for arriving at the computation of quantity of energy during the 

period between the last calibration and the present, shall be followed: 

– On the basis energy recorded in the check meter if installed and 

functioned accurately; or 

– By correcting the error, if the percentage of error is ascertainable from 

calibration, tests, or mathematical calculation. 

iv. The correction to the quantity of energy injected shall apply to the following 

periods (hereinafter referred to as the “Correction Period”): 

– To any period of time during which the main meter was known to be 

malfunctioning or to which the parties mutually agree; 

– If the period during which the main meter was malfunctioning is not 

known or is not agreed to between the parties, the correction shall be 

applicable for a period equal to half the time elapsed since the date of the 

preceding calibration test, provided that under no circumstance shall the 

Correction Period exceed one month. 

v. If the difference exists even after such checking or testing, then the 

defective meter(s) shall be replaced with a tested meter. 

vi. In case of conspicuous failures like burning of meter and erratic display of 

metered parameters and when the error found in testing of meter is beyond 

the permissible limit of error provided in the relevant standard, the meter 

shall be immediately replaced with a tested meter. 

vii. In case where both the Main meter and Check meter fail, energy recorded in 

the Standby meter shall be considered as final and at least one of the meters 

shall be immediately replaced by a tested meter. 

10.1.4 General 

a) From the Commercial Operations Date of the solar power plant, RUVITL (on behalf 

of JDVVNL) shall pay to the selected SPG the monthly Tariff Payments subject to the 

adjustments as per provisions of the PPA and submission of following indicative 

documents (in two copies) along with first energy invoice: 

(1) Original signed invoice as per PPA and applicable RERC Regulation 

addressing to SE (Billing), RUVITL (On behalf of JDVVNL), 132 KV GIS 

Building, Calgiri Road, Malviya Nagar, Jaipur. 

(2) Photocopy of Power Purchase Agreement. 

(3) Original Joint Meter Reading (Export Energy, Import Energy, Net Energy, 

kVArh, kVAh, Maximum Demand, Power Factor). 

(4) Undertaking regarding detail of Free Energy, if any injected in the system 

between date of connectivity and COD (As per format-1 provided under 

Circular No. RUVNL/CE/F./D./73 dated 04.08.2021) 

(5) Memorandum of Association (MoA), if applicable. 

(6) Board Resolution Letter / Proprietor Deed / Partnership Deed, if 

applicable. 

(7) Authority Letter authorizing the signing authority (original). 

(8) Photocopy of Pan Card of SPG Owner and Signing Authority. 

(9) Signing Authority ID Proof (Aadhar Card). 
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(10) MoM of Connectivity. 

(11) MoM of Commissioning. 

(12) Commissioning Certificate issued by competent authority. 

(13) Synchronization Certificate. 

(14) A copy of insurance of the power plant and interconnection facility 

system as per PPA. 

(15) Validity of Performance Bank Guarantee (PGB). 

(16) Photocopy of Tri-partite Agreement (if applicable) including cancelled 

cheque and Passbook Copy as per Draft Format – 1 (if applicable) of this 

PPA. 

(17) Any other documents as required by RUVITL (on behalf of JDVVNL). 

b) For the subsequent monthly energy invoice, the SPG will have to furnish the 

documents appearing at Sr. No. (1) and (3) as mentioned under Article 10.1.4 (a) 

in two (02) copies. 

c) All Tariff Payments by RUVITL shall be in Indian Rupees. 

d) The SPG shall be required to make arrangements and payments for import of 

energy (if any) as per applicable regulations. 

e) The SPG shall be required to pay the land rent to JDVVNL / RUVITL in accordance 

with Tri-partite Agreement (if applicable) signed between RUVITL (on behalf of 

JDVVNL), farmers / land-owners and solar power developer”. 

f) Reactive power charges or any other charges as per CERC / RERC regulations shall 

be payable by SPG as per provisions of PPA. 

10.1.5 Delivery and Content of Monthly Bills / Supplementary Bills 

a) The SPG shall issue to RUVITL hard copy of a signed Monthly Bill for the immediately 

preceding Month based on the JMR / Energy Account along with all relevant 

documents (payments made by selected SPG for drawl of power, payment of 

reactive energy charges, Metering charges or any other charges as per regulations 

of CERC / RERC, if applicable.) 

b) Each Monthly Bill shall include all charges as per the Agreement for the energy 

supplied for the relevant Month based on JMR / Energy Accounts. The Monthly Bill 

amount shall be the product of the energy as per Energy Accounts and the 

applicable levelized tariff. Energy drawn from the grid will be regulated as per the 

regulations of respective State the Project is located in. 

10.1.6 Payment of Monthly Bills 

a) On receipt of JMR / Energy Account along with CMRI data (of both meters) and bill, 

RUVITL shall verify the readings and subsequent share the same along with original 

bill and other relevant documents to RAJASTHAN URJA VIKAS AND IT SERVICES 

LIMITED (RUVITL). 

b) RUVITL shall prepare the final accounts for the amount payable under the Monthly 

Bill by the Due Date to such account of the selected SPG, as shall have been 

previously notified by the SPG. 

c) As defined under the PPA, ‘Due Date’ shall mean the forty-fifth (45th) day after a 

Monthly Bill (including all the relevant documents) or a Supplementary Bill is 

received in hard copy and duly acknowledged by SE (Billing), RUVITL (on behalf of 

JDVVNL), 132 kV GIS Building, Calgiri Road, Malviya Nagar, Jaipur or, if such day is 

not a Business Day, the immediately succeeding Business Day, by which date such 

Monthly Bill, or a Supplementary Bill is payable by RUVITL. 
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d) All payments required to be made under this Agreement shall also include any 

deduction or set off for: 

i. deductions required by the Law; and 

ii. Amount claimed by JDVVNL / RUVITL, if any, from the SPG, will be adjusted 

from the monthly energy payment. 

iii. Charges for import of energy by the solar plant from the grid @ applicable 

tariff as per order of RERC. 

e) The SPG shall open a bank account (if not having any bank account) for all Tariff 

Payments to be made by RUVITL to the SPG and notify JDVVNL / RUVITL of the 

details of such account at least sixty (60) Days before the dispatch of the first 

Monthly Bill. 

10.1.7 Late Payment Surcharge 

In case the payment of bills of renewable energy tariff is delayed beyond a period of 45 

days from the date of presentation of bills, a late payment surcharge equivalent to Base 

Rate as on 1st April of the respective year plus 400 basis points per annum on daily basis 

shall be levied by the Generating Company. 

10.1.8 Rebate 

a) For payment of any Bill on or before Due Date, the following Rebate shall be paid by 

the SPG to JDVVNL / RUVITL in the following manner and the SPG shall not raise any 

objections to the payments made under this article. 

i. For payment of bills of the SPG within 5 working days of presentation of bills, 

a rebate of 1.5% shall be allowed. 

Explanation: In case of computation of ‘5 days’ the number of days shall be 

counted consecutively without considering any holiday. However, in case the 

last day or 5th days official holiday, the 5th day for the purpose of Rebate 

shall be construed as the immediate succeeding working day (as per the 

official State Government’s calendar, where the Office of the Authorized 

Signatory or Representative of the beneficiary, for the purpose of receipt or 

acknowledgement of bill is situated). 

ii. If payments of bills of SPG are made beyond 5 working days but within a 

period of 30 days of presentation of bills, a rebate of 1% shall be allowed. 

iii. No rebate shall be payable to JDVVNL / RUVITL for payments made after 30 

clear working days of the date of presentation of hard copy of the bill along 

with the required supporting documents at RUVITL office upto Due date. 

iv. For the above purpose, the date of presentation of Bill shall be the next 

Business Day of delivery of the physical copy of the Bill at RUVITL (i.e., SE 

(Billing), RUVITL (on behalf of JDVVNL), 132 kV GIS Building, Calgiri Road, 

Malviya Nagar, Jaipur). 

v. No Rebate shall be payable on the Bills raised on account of Change in Law 

relating to taxes, duties, cess etc. and on Supplementary Bill. 

b) For the above purpose date of presentation of bill shall be the same day of delivery 

in hard copy. However, for consideration of rebate, next business day shall be 

considered. 

10.1.9 Quarterly and Annual Reconciliation 

a) The Parties acknowledge that all payments made against Monthly Bills and 

Supplementary Bills shall be subject to quarterly reconciliation within 30 days of the 

end of the quarter at the beginning of the following quarter of each Contract Year 
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and annual reconciliation at the end of each Contract Year within 30 days to take 

into account the Energy Accounts, Tariff adjustment payments, Tariff Rebate, Late 

Payment Surcharge, or any other reasonable circumstance provided under this 

Agreement. 

b) The Parties, therefore, agree that as soon as all such data in respect of any quarter 

of a Contract Year or a full Contract Year as the case may be has been finally verified 

and adjusted, the SPG and JDVVNL / RUVITL shall jointly sign such reconciliation 

statement. Within fifteen (15) days of signing of a reconciliation statement, the SPG 

shall make appropriate adjustments in the next Monthly Bill. Late Payment 

Surcharge / interest shall be payable in such a case from the date on which such 

payment had been made to the invoicing Party or the date on which any payment 

was originally due, as may be applicable. Any Dispute with regard to the above 

reconciliation shall be dealt with in accordance with the provisions of Article 16 of 

PPA. 

10.1.10 Payment of Supplementary Bill 

a) SPG may raise a ("Supplementary Bill") for payment on account of: 

i. Adjustments required by the Energy Accounts (if applicable); or 

ii. Change in Law as provided in Article 12. 

And such Supplementary Bill shall be paid by the other Party. 

b) RUVITL shall remit all amounts due under a Supplementary Bill raised by the SPG to 

the Designated Account by the Due Date, except open access charges, RLDC or 

scheduling charges and transmission charges (if applicable). For Supplementary Bill 

on account of adjustment required by energy account, Rebate as applicable to 

Monthly Bills shall equally apply. No surcharge will be applicable other than that on 

the monthly energy payment and associated debit and credit note. 

c) In the event of delay in payment of a Supplementary Bill by either Party beyond its 

Due Date, a Late Payment Surcharge shall be payable at the same terms applicable 

to the Monthly Bill. 

10.1.11 Payment Security Mechanism 

Letter of Credit (LC): 

a) RUVITL shall provide to the SPG, in respect of payment of its Monthly Bills and/or 

Supplementary Bills, a monthly unconditional, revolving, and irrevocable letter of 

credit (“Letter of Credit”), opened and maintained which may be drawn upon by the 

SPG in accordance with the PPA. 

b) Not later than one (1) Month before the start of supply, RUVITL through a 

scheduled bank open a Letter of Credit in favour of the SPG, to be made operative 

from a date prior to the Due Date of its first Monthly Bill under this Agreement. The 

Letter of Credit shall have a term of twelve (12) Months and shall be renewed 

annually, for an amount equal to: 

i. for the first Contract Year, equal to the estimated average monthly billing; 

ii. for each subsequent Contract Year, equal to the average of the monthly 

billing of the previous Contract Year. 

c) Provided that the SPG shall not draw upon such Letter of Credit prior to the Due 

Date of the relevant Monthly Bill and/or Supplementary Bill, and shall not make 

more than one drawal in a Month. 

d) Provided further that if at any time, such Letter of Credit amount falls short of the 

amount specified above due to any reason whatsoever, RUVITL shall restore such 

shortfall within fifteen (15) days. 

e) RUVITL shall cause the scheduled bank issuing the Letter of Credit to intimate the 

SPG, in writing regarding establishing of such irrevocable Letter of Credit. 
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f) RUVITL shall ensure that the Letter of Credit shall be renewed not later than its 

expiry. 

g) All costs relating to opening, maintenance of the Letter of Credit shall be borne by 

RUVITL. 

h) If RUVITL fails to pay undisputed Monthly Bill or Supplementary Bill or a part thereof 

within and including the Due Date, then, subject to above, the SPG may draw upon 

the Letter of Credit, and accordingly the bank shall pay without any reference or 

instructions from JDVVNL / RUVITL, an amount equal to such Monthly Bill or 

Supplementary Bill or part thereof, in accordance with above, by presenting to the 

scheduled bank issuing the Letter of Credit, the following documents: 

i. a copy of the Monthly Bill or Supplementary Bill which has remained unpaid 

to SPG and; 

ii. a certificate from the SPG to the effect that the bill at item (a) above, or 

specified part thereof, is in accordance with the Agreement and has 

remained unpaid beyond the Due Date; 

Escrow Arrangement: 

JDVVNL shall also establish escrow arrangement in favour of SPG(s), JDVVNL shall enter 

into a Tri-partite Escrow Agreement to be executed amongst SPG as Borrowers, 

Financing Institutions as Lender and RUVITL (on behalf of JDVVNL) as Power Procurer 

wherein JDVVNL obligation is restricted only to the extent that all the tariff payments 

shall be made remitted / credited to the notified bank account of the SPG(s) designated 

as Escrow Account as per the provisions of PPA. The Tri-partite Escrow Agreement will 

be integral part of this PPA. 

10.1.12 Disputed Bill 

a) If JDVVNL / RUVITL does not dispute a Monthly Bill or a Supplementary Bill raised by 

the SPG within fifteen (15) days of receiving such Bill shall be taken as conclusive. 

b) If JDVVNL / RUVITL disputes the amount payable under a Monthly Bill or a 

Supplementary Bill, as the case may be, it shall pay undisputed amount of the 

invoice amount and it shall within fifteen (15) days of receiving such Bill, issue a 

notice (the "Bill Dispute Notice") to the invoicing Party setting out: 

i. the details of the disputed amount; 

ii. its estimate of what the correct amount should be; and 

iii. all written material in support of its claim. 

c) If the SPG agrees to the claim raised in the Bill Dispute Notice, the SPG shall revise 

such Bill and present along with the next Monthly Bill. In such a case excess amount 

shall be refunded along with interest at the same rate as Late Payment Surcharge, 

which shall be applied from the date on which such excess payment was made by 

the disputing Party to the invoicing Party and up to and including the date on which 

such payment has been received as refund. 

d) If the SPG does not agree to the claim raised in the Bill Dispute Notice, it shall, 

within fifteen (15) days of receiving the Bill Dispute Notice, furnish a notice (Bill 

Disagreement Notice) to RUVITL (i.e., SE (Billing), RUVITL (on behalf of JDVVNL), 132 

kV GIS Building, Calgiri Road, Malviya Nagar, Jaipur) providing: 

i. reasons for its disagreement; 

ii. its estimate of what the correct amount should be; and 

iii. all written material in support of its counter claim. 

e) Upon receipt of the Bill Disagreement Notice SE (Billing), RUVITL (on behalf of 

JDVVNL), 132 kV GIS Building, Calgiri Road, Malviya Nagar, Jaipur, authorized 

representative(s) or a director of the board of directors / member of board of the 
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JDVVNL / RUVITL and SPG shall meet and make best endeavours to amicably resolve 

such dispute within fifteen (15) days of receipt of the Bill Disagreement Notice. 

f) If the Parties do not amicably resolve the Dispute within fifteen (15) days of receipt 

of Bill Disagreement Notice, the matter shall be referred to Dispute resolution in 

accordance with Article 16 of PPA. 

g) For the avoidance of doubt, it is clarified the despite a Dispute regarding an invoice, 

JDVVNL / RUVITL shall, without prejudice to its right to Dispute, be under an 

obligation to make payment of undisputed amount of the invoice amount in the 

Monthly Bill. 

ARTICLE 11: FORCE MAJEURE 

11.1 Definitions 

11.1.1 In this Article, the following terms shall have the following meanings: 

11.2 Affected Party 

11.2.1 An affected Party means JDVVNL / RUVITL or the SPG whose performance has been 

affected by an event of Force Majeure. 

11.3 Force Majeure 

11.3.1 A ‘Force Majeure’ means any event or circumstance or combination of events those 

stated below that wholly or partly prevents or unavoidably delays an Affected Party in 

the performance of its obligations under this Agreement, but only if and to the extent 

that such events or circumstances are not within the reasonable control, directly or 

indirectly, of the Affected Party and could not have been avoided if the Affected Party 

had taken reasonable care or complied with Prudent Utility Practices: 

a) Act of God, including, but not limited to lightning, drought, fire and explosion (to 

the extent originating from a source external to the site), earthquake, volcanic 

eruption, landslide, flood, cyclone, typhoon or tornado if and only if it is declared 

/ notified by the competent state / central authority / agency (as applicable); 

b) any act of war (whether declared or undeclared), invasion, armed conflict or act 

of foreign enemy, blockade, embargo, revolution, riot, insurrection, terrorist or 

military action, lockdown if and only if it is declared / notified by the competent 

state / central authority / agency (as applicable); or 

c) radioactive contamination or ionising radiation originating from a source in India 

or resulting from another Force Majeure Event mentioned above excluding 

circumstances where the source or cause of contamination or radiation is brought 

or has been brought into or near the Power Project by the Affected Party or those 

employed or engaged by the Affected Party. 

11.4 Force Majeure Exclusions 

11.4.1 Force Majeure shall not include (i) any event or circumstance which is within the 

reasonable control of the Parties and (ii) the following conditions, except to the extent 

that they are consequences of an event of Force Majeure: 

(a) Unavailability, late delivery, or changes in cost of the plant, machinery, equipment, 

materials, spare parts or consumables for the Power Project; 

(b) Delay in the performance of any contractor, sub-contractor or their agents; 

(c) Non-performance resulting from normal wear and tear typically experienced in 

power generation materials and equipment; 
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(d) Strikes at the facilities of the Affected Party; 

(e) Insufficiency of finances or funds or the agreement becoming onerous to perform; 

and 

(f) Non-performance caused by, or connected with, the Affected Party’s: 

i. Negligent or intentional acts, errors or omissions; 

ii. Failure to comply with an Indian Law; or 

iii. Breach of, or default under this Agreement. 

 

 

11.5 Notification of Force Majeure Event 

11.5.1 The Affected Party shall give notice to the other Party of any event of Force Majeure as 

soon as reasonably practicable, but not later than seven (7) days after the date on 

which such Party knew or should reasonably have known of the commencement of the 

event of Force Majeure. If an event of Force Majeure results in a breakdown of 

communications rendering it unreasonable to give notice within the applicable time 

limit specified herein, then the Party claiming Force Majeure shall give such notice as 

soon as reasonably practicable after reinstatement of communications, but not later 

than one (1) day after such reinstatement. 

11.5.2 Provided that such notice shall be a pre-condition to the Affected Party’s entitlement 

to claim relief under this Agreement. Such notice shall include full particulars of the 

event of Force Majeure, its effects on the Party claiming relief and the remedial 

measures proposed. The Affected Party shall give the other Party regular (and not less 

than monthly) reports on the progress of those remedial measures and such other 

information as the other Party may reasonably request about the Force Majeure Event. 

11.5.3 The Affected Party shall give notice to the other Party of (i) the cessation of the 

relevant event of Force Majeure; and (ii) the cessation of the effects of such event of 

Force Majeure on the performance of its rights or obligations under this Agreement, as 

soon as practicable after becoming aware of each of these cessations. 

11.6 Duty to Perform and Duty to Mitigate 

11.6.1 To the extent not prevented by a Force Majeure Event pursuant to Article 11.3, the 

Affected Party shall continue to perform its obligations pursuant to this Agreement. 

The Affected Party shall use its reasonable efforts to mitigate the effect of any Force 

Majeure Event as soon as practicable. 

11.7 Available Relief for a Force Majeure Event 

11.7.1 Subject to this Article 11: 

(a) no Party shall be in breach of its obligations pursuant to this Agreement except to 

the extent that the performance of its obligations was prevented, hindered or 

delayed due to a Force Majeure Event; 

(b) every Party shall be entitled to claim relief in relation to a Force Majeure Event in 

regard to its obligations; 

(c) For avoidance of doubt, neither Party’s obligation to make payments of money 

due and payable prior to occurrence of Force Majeure events under this 

Agreement shall be suspended or excused due to the occurrence of a Force 

Majeure Event in respect of such Party. 
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(d) Provided that no payments shall be made by either Party affected by a Force 

Majeure Event for the period of such event on account of its inability to perform 

its obligations due to such Force Majeure Event. 

ARTICLE 12: CHANGE IN LAW 

12.1 Definitions 

12.1.1 In this Article 12, the term Change in Law shall refer to the occurrence of any of the 

following events pertaining to this project only after the last date of the bid submission, 

including 

(a) the enactment of any new law; or 

(b) an amendment, modification or repeal of an existing law; or 

(c) the requirement to obtain a new consent, permit or license; or 

(d) any modification to the prevailing conditions prescribed for obtaining a consent, 

permit or license, not owing to any default of the SPG; or any change in the rates 

of any Taxes including any duties and cess or Introduction of any new tax made 

applicable for setting up the power project; 

(e) and supply of power from the Power project by the SPG Which have a direct effect 

on the Project. However, Change in Law shall not include (i) any change in taxes on 

corporate income or (ii) any change in any withholding tax on income or dividends 

distributed to the shareholders of the SPG, or (iii) any change on account of 

regulatory measures by the Appropriate Commission. 

In the event a Change in Law results in any adverse financial loss / gain to the SPG then, 

in order to ensure that the SPG is placed in the same financial position as it would have 

been had it not been for the occurrence of the Change in Law, the SPG / JDVVNL shall 

be entitled to compensation by the other party, as the case may be, subject to the 

condition that the quantum and mechanism of compensation payment shall be 

determined and shall be effective from such date as may be decided by the 

Appropriate Commission. 

In the event of any decrease in the recurring / nonrecurring expenditure by the SPG or 

any income to the SPG on account of any of the events as indicated above, SPG shall 

file an application to the Appropriate Commission no later than sixty (60) days from the 

occurrence of such event, for seeking approval of Change in Law. In the event of the 

SPG failing to comply with the above requirement, in case of any gain to the SPG, 

JDVVNL / RUVITL shall withhold the monthly tariff payments on immediate basis, until 

compliance of the above requirement by the SPG. 

 

 

 

12.2 Relief for Change in Law 

12.2.1 The aggrieved Party shall be required to approach the Appropriate Commission for 

seeking approval of Change in Law. 

12.2.2 The decision of the Appropriate Commission to acknowledge a Change in Law and the 

date from which it will become effective, provide relief for the same, shall be final and 

governing on both the Parties. 

ARTICLE 13: EVENTS OF DEFAULT AND TERMINATION 
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13.1 SPG Event of Default 

13.1.1 The occurrence and/or continuation of any of the following events, unless any such 

event occurs as a result of a Force Majeure Event or a breach by JDVVNL of its 

obligations under this Agreement, shall constitute an SPG Event of Default: 

(i) the failure to commence supply of power to JDVVNL up to the Contracted Capacity, by 

the end of the period specified in Article 4, or failure to continue supply of Contracted 

Capacity to JDVVNL after Commercial Operation Date throughout the term of this 

Agreement, or 

if 

▪ the SPG assigns, mortgages or charges or purports to assign, mortgage or charge 

any of its assets or rights related to the Power Project in contravention of the 

provisions of this Agreement; or 

▪ the SPG transfers or novates any of its rights and/or obligations under this 

agreement, in a manner contrary to the provisions of this Agreement; except where 

such transfer; 

▪ is in pursuance of a Law; and does not affect the ability of the transferee to 

perform, and such transferee has the financial capability to perform, its obligations 

under this Agreement or 

▪ is to a transferee who assumes such obligations under this Agreement and the 

Agreement remains effective with respect to the transferee; 

if 

a. the SPG becomes voluntarily or involuntarily the subject of any bankruptcy or 

insolvency or winding up proceedings and such proceedings remain uncontested 

for a period of thirty (30) days, or 

b. any winding up or bankruptcy or insolvency order is passed against the SPG, or 

c. the SPG goes into liquidation or dissolution or has a receiver or any similar officer 

appointed over all or substantially all of its assets or official liquidator is appointed 

to manage its affairs, pursuant to Law, provided that a dissolution or liquidation of 

the SPG will not be a SPG Event of Default if such dissolution or liquidation is for the 

purpose of a merger, consolidation or reorganization and where the resulting 

company retains creditworthiness similar to the SPG and expressly assumes all 

obligations of the SPG under this Agreement and is in a position to perform them; 

or 

(ii) the SPG repudiates this Agreement and does not rectify such breach within a period of 

thirty (30) days from a notice from JDVVNL / RUVITL in this regard; or 

(iii) except where due to any JDVVNL’s failure to comply with its material obligations, the 

SPG is in breach of any of its material obligations pursuant to this Agreement, and such 

material breach is not rectified by the SPG within thirty (30) days of receipt of first 

notice in this regard given by JDVVNL / RUVITL. 

(iv) Occurrence of any other event which is specified in this agreement to be a material 

breach / default of the SPG 

(v) except where due to any JDVVNL’s failure to comply with its material obligations, the 

SPG is in breach of any of its material obligations pursuant to this Agreement, and such 

material breach is not rectified by the SPG within thirty (30) days of receipt of first 

notice in this regard given by JDVVNL / RUVITL. 

13.2 DISCOM Event of Default 
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13.2.1 The occurrence and the continuation of any of the following events, unless any such 

event occurs as a result of a Force Majeure Event or a breach by the SPG of its 

obligations under this Agreement, shall constitute the Event of Default on the part of 

defaulting JDVVNL: 

(i) JDVVNL fails to pay (with respect to a Monthly Bill or a Supplementary Bill), subject 

to Article 10.1.5, for a period of ninety (90) days after the Due Date and the SPG is 

unable to recover the amount outstanding to the SPG through the Letter of Credit, 

(ii) JDVVNL repudiates this Agreement and does not rectify such breach even within a 

period of sixty (60) days from a notice from the SPG in this regard; or 

(iii) except where due to any SPG’s failure to comply with its obligations, JDVVNL is in 

material breach of any of its obligations pursuant to this Agreement, and such 

material breach is not rectified by JDVVNL within sixty (60) days of receipt of notice 

in this regard from the SPG to JDVVNL; or 

if 

▪ JDVVNL become voluntarily or involuntarily the subject of any bankruptcy or 

insolvency or winding up proceedings and such proceedings remain uncontested for 

a period of sixty (60) days, or 

▪ any winding up or bankruptcy or insolvency order is passed against JDVVNL, or 

▪ JDVVNL go into liquidation or dissolution or a receiver or any similar officer is 

appointed over all or substantially all of its assets or official liquidator is appointed 

to manage its affairs, pursuant to Law, provided that it shall not constitute a JDVVNL 

Event of Default, where such dissolution or liquidation of JDVVNL or JDVVNL are for 

the purpose of a merger, consolidation or reorganization and where the resulting 

entity has the financial standing to perform its obligations under this Agreement 

and has creditworthiness similar to JDVVNL and expressly assumes all obligations of 

JDVVNL and is in a position to perform them; or; 

▪ Occurrence of any other event which is specified in this Agreement to be a material 

breach or default of JDVVNL. 

13.3 Procedure for cases of SPG Event of Default 

13.3.1 Upon the occurrence and continuation of any SPG Event of Default under Article 13.1, 

JDVVNL / RUVITL shall have the right to deliver to the SPG, with a copy to the 

representative of the lenders to the SPG with whom the SPG has executed the 

Financing Agreements, a notice stating its intention to terminate this Agreement 

(JDVVNL / RUVITL Preliminary Default Notice), which shall specify in reasonable detail, 

the circumstances giving rise to the issue of such notice. 

13.3.2 Following the issue of a JDVVNL / RUVITL Preliminary Default Notice, the Consultation 

Period of ninety (90) days or such longer period as the Parties may agree, shall apply 

and it shall be the responsibility of the Parties to discuss as to what steps shall be taken 

with a view to mitigate the consequences of the relevant Event of Default having 

regard to all the circumstances. 

13.3.3 During the Consultation Period, the Parties shall continue to perform their respective 

obligations under this Agreement. 

13.3.4 Within a period of seven (7) days following the expiry of the Consultation Period unless 

the Parties shall have otherwise agreed to the contrary or the SPG Event of Default 

giving rise to the Consultation Period shall have ceased to exist or shall have been 
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remedied, JDVVNL / RUVITL may terminate this Agreement by giving a written 

Termination Notice of sixty (60) days to the SPG. 

13.3.5 Subject to the terms of this Agreement, upon occurrence of a SPG Event of Default 

under this Agreement, the lenders in concurrence with the JDVVNL / RUVITL, may 

exercise their rights, if any, under Financing Agreements, to seek substitution of the 

SPG by a selectee for the residual period of the Agreement, for the purpose of securing 

the payments of the total debt amount from the SPG and performing the obligations of 

the SPG. However, in the event the lenders are unable to substitute the defaulting SPG 

within the stipulated period, JDVVNL / RUVITL may terminate the PPA and may acquire 

the Project assets for an amount equivalent to 90% of the debt due or less as mutually 

agreed, failing which, the lenders may exercise their mortgage rights and liquidate the 

Project assets. 

Provided that any substitution under this Agreement can only be made with the prior 

consent of JDVVNL / RUVITL including the condition that the selectee meets the 

eligibility requirements of RfS issued by JDVVNL and accepts the terms and conditions 

of this Agreement. 

13.3.6 The lenders in concurrence with JDVVNL / RUVITL, may seek to exercise right of 

substitution under Article 13.3.5 by an amendment or novation of the PPA in favour of 

the selectee. The SPG shall cooperate with JDVVNL / RUVITL to carry out such 

substitution and shall have the duty and obligation to continue to operate the Power 

Project in accordance with this PPA till such time as the substitution is finalized. In the 

event of Change in Shareholding / Substitution of Promoters triggered by the Financial 

Institutions leading to signing of fresh PPA with a new entity, an amount of Rs. 1 Lakh 

per MW + 18% GST per transaction as facilitation fee (non-refundable) shall be 

deposited by the SPG to JDVVNL / RUVITL. 

13.3.7 In the event the lenders are unable to substitute the defaulting SPG within the 

stipulated period, JDVVNL / RUVITL may terminate the PPA and may acquire the 

Project assets for an amount equivalent to 90% of the debt due, failing which, the 

lenders may exercise their mortgage rights and liquidate the Project assets. 

13.4 Procedure for cases of DISCOM Event of Default 

13.4.1 Upon the occurrence and continuation of any JDVVNL Event of Default specified in 

Article 13.2, the SPG shall have the right to deliver to JDVVNL, a SPG Preliminary 

Default Notice, which notice shall specify in reasonable detail the circumstances giving 

rise to its issue. 

13.4.2 Following the issue of a SPG Preliminary Default Notice, the Consultation Period of 

ninety days or such longer period as the Parties may agree, shall apply and it shall be 

the responsibility of the Parties to discuss as to what steps shall be taken with a view to 

mitigate the consequences of the relevant Event of Default having regard to all the 

circumstances. 

13.4.3 During the Consultation Period, the Parties shall continue to perform their respective 

obligations under this Agreement. 

13.4.4 After a period of two hundred ten (210) days following the expiry of the Consultation 

Period and unless the Parties shall have otherwise agreed to the contrary or JDVVNL 

Event of Default giving rise to the Consultation Period shall have ceased to exist or shall 

have been remedied, JDVVNL under intimation to SPG shall, subject to the prior 

consent of the SPG, novate its part of the PPA to any third party, including its Affiliates 

within the stipulated period. In the event the aforesaid novation is not acceptable to 

the SPG, or if no offer of novation is made by JDVVNL within the stipulated period, then 
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the SPG may terminate the PPA and at its discretion require JDVVNL to either (i) 

takeover the Project assets by making a payment of the termination compensation 

equivalent to the amount of the debt due and 150% (one hundred and fifty per cent) of 

the adjusted equity or, (ii) pay to the SPG, damages, equivalent to 6 (six) months, or 

balance PPA period whichever is less, of charges for its contracted capacity, with the 

Project assets being retained by the SPG. 

Provided further that at the end of three (3) months period from the period mentioned 

in this Article 13.4.4, this Agreement may be terminated by the SPG. 

13.5 Termination due to Force Majeure 

13.5.1 If the Force Majeure Event or its effects continue to be present beyond a period as 

specified in Article 4.4.2, either Party shall have the right to cause termination of the 

Agreement. In such an event this Agreement shall terminate on the date of such 

Termination Notice without any further liability to either Party from the date of such 

termination. 

ARTICLE 14: LIABILITY AND INDEMNIFICATION 

14.1 Indemnity 

14.1.1 The SPG shall indemnify, defend and hold JDVVNL harmless against: 

(a) any and all third party claims against JDVVNL for any loss of or damage to property of 

such third party, or death or injury to such third party, arising out of a breach by the 

SPG of any of its obligations under this Agreement; and 

(b) any and all losses, damages, costs and expenses including legal costs, fines, penalties 

and interest actually suffered or incurred by JDVVNL from third party claims arising by 

reason of a breach by the SPG of any of its obligations under this Agreement, (provided 

that this Article 14 shall not apply to such breaches by the SPG, for which specific 

remedies have been provided for under this Agreement). 

14.1.2 JDVVNL shall indemnify, defend and hold the SPG harmless against: 

(a) any and all third party claims against the SPG, for any loss of or damage to property of 

such third party, or death or injury to such third party, arising out of a breach by 

JDVVNL of any of their obligations under this Agreement; and 

(b) any and all losses, damages, costs and expenses including legal costs, fines, penalties 

and interest (‘Indemnifiable Losses’) actually suffered or incurred by the SPG from 

third party claims arising by reason of a breach by JDVVNL of any of its obligations. 

 

14.2 Procedure for claiming Indemnity 

14.2.1 Third party claims 

Where the Indemnified Party is entitled to indemnification from the Indemnifying Party 

pursuant to Article 14.1.1(a) or 14.1.2(a), the Indemnified Party shall promptly notify 

the Indemnifying Party of such claim referred to in Article 14.1.1(a) or 14.1.2(a) in 

respect of which it is entitled to be indemnified. Such notice shall be given as soon as 

reasonably practicable after the Indemnified Party becomes aware of such claim. The 

Indemnifying Party shall be liable to settle the indemnification claim within thirty (30) 

days of receipt of the above notice. 

Provided however that, if the claim amount is not required to be paid / deposited to 

such third party pending the resolution of the Dispute, the Indemnifying Party shall 
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become liable to pay the claim amount to the Indemnified Party or to the third party, 

as the case may be, promptly following the resolution of the Dispute, if such Dispute is 

not settled in favour of the Indemnified Party. 

The Indemnified Party may contest the claim by referring to Dispute Resolution for 

which it is entitled to be Indemnified under Article 14.1.1(a) or 14.1.2(a) and the 

Indemnifying Party shall reimburse to the Indemnified Party all reasonable costs and 

expenses incurred by the Indemnified party. However, such Indemnified Party shall not 

settle or compromise such claim without first getting the consent of the Indemnifying 

Party, which consent shall not be unreasonably withheld or delayed. 

An Indemnifying Party may, at its own expense, assume control of the defence of any 

proceedings brought against the Indemnified Party if it acknowledges its obligation to 

indemnify such Indemnified Party, gives such Indemnified Party prompt notice of its 

intention to assume control of the defence, and employs an independent legal counsel 

at its own cost that is reasonably satisfactory to the Indemnified Party. 

14.3 Indemnifiable Losses 

14.3.1 Where an Indemnified Party is entitled to Indemnifiable Losses from the Indemnifying 

Party pursuant to Article 14.1.1(b) or 14.1.2(b), the Indemnified Party shall promptly 

notify the Indemnifying Party of the Indemnifiable Losses actually incurred by the 

Indemnified Party. The Indemnifiable Losses shall be reimbursed by the Indemnifying 

Party within thirty (30) days of receipt of the notice seeking Indemnifiable Losses by the 

Indemnified Party. In case of non-payment of such losses after a valid notice under this 

Article 14.3, such event shall constitute a payment default under Article 13. 

14.4 Limitation on Liability 

14.4.1 Except as expressly provided in this Agreement, neither the SPG nor its/ their 

respective officers, directors, agents, employees or affiliates (or their officers, directors, 

agents or employees), shall be liable or responsible to the other Party or its affiliates, 

officers, directors, agents, employees, successors or permitted assigns or their 

respective insurers for incidental, indirect or consequential damages, connected with 

or resulting from performance or non-performance of this Agreement, or anything 

done in connection herewith, including claims in the nature of lost revenues, income or 

profits (other than payments expressly required and properly due under this 

Agreement), any increased expense of, reduction in or loss of power generation or 

equipment used therefore, irrespective of whether such claims are based upon breach 

of warranty, tort (including negligence, whether of JDVVNL, the SPG or others), strict 

liability, contract, breach of statutory duty, operation of law or otherwise. 

14.4.2 JDVVNL shall have no recourse against any officer, director or shareholder of the SPG 

or any Affiliate of the SPG or any of its officers, directors or shareholders for such 

claims excluded under this Article. The SPG shall have no recourse against any officer, 

director or shareholder of JDVVNL, or any affiliate of JDVVNL or any of its officers, 

directors or shareholders for such claims excluded under this Article. 

14.5 Duty to Mitigate 

14.5.1 The Parties shall endeavor to take all reasonable steps so as mitigate any loss or damage 

which has occurred under this Article 14. 

ARTICLE 15: ASSIGNMENTS AND CHARGES 

15.1 Assignments 
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a. This Agreement shall be binding upon and inure to the benefit of the Parties and 

their respective successors and permitted assigns. This Agreement shall not be 

assigned -by any Party, except to the Project Lenders or Lender’s Representative as 

security for their debt under the Financing Agreements, other than by mutual 

consent between the Parties to be evidenced in writing. Such assignment shall be 

agreed to by JDVVNL / RUVITL subject to the compliance of provisions contained in 

this Agreement and more specifically to the provisions of Article 4.1.1 of this 

Agreement. In no case, such assignment shall be permissible prior to the declaration 

of COD. 

b. Provided that, JDVVNL / RUVITL shall permit assignment of any of SPG’s rights and 

obligations under this Agreement in favour of the lenders to the SPG, if required 

under the Financing Agreements. Provided that, such consent shall not be withheld 

if JDVVNL / RUVITL seeks to transfer to any transferee all of its rights and obligations 

under this Agreement. 

c. The enforcement of the rights and obligation between the SPG and the JDVVNL / 

RUVITL provided in this Agreement shall not be treated as an assignment but an 

enforcement of the terms agreed under this Agreement. 

d. Provided further that any successor(s) or permitted assign(s) identified after mutual 

agreement between the Parties may be required to execute a new agreement on 

the same terms and conditions as are included in this Agreement. An amount of Rs. 

1 Lakh per Transaction as Facilitation Fee (non-refundable) shall be deposited by the 

SPG to JDVVNL / RUVITL. Provided further that, such consent shall not be withheld 

by the SPG if JDVVNL / RUVITL seeks to transfer to any affiliate all of its rights and 

obligations under this Agreement. 

e. In the event of Change in Shareholding / Substitution of Promoters triggered by the 

Financial Institutions leading to signing of fresh PPA with a New Entity, an amount 

of Rs. 1 Lakh per Transaction as Facilitation Fee (non-refundable) shall be deposited 

by the SPG to JDVVNL / RUVITL. 

15.2 Permitted Charges 

15.2.1 SPG shall not create or permit to subsist any encumbrance over all or any of its rights 

and benefits under this Agreement, other than as set forth in Article 15.1 and the 

Guidelines. 

ARTICLE 16: GOVERNING LAW AND DISPUTE RESOLUTION 

16.1 Governing Law 

16.1.1 This Agreement shall be governed by and construed in accordance with the Laws of 

India. Any legal proceedings in respect of any matters, claims or disputes under this 

Agreement shall be under the jurisdiction of appropriate courts Jodhpur. 

16.2 Amicable Settlement and Dispute Resolution 

16.2.1 Amicable Settlement 

(a) Either Party is entitled to raise any claim, dispute or difference of whatever nature 

arising under, out of or in connection with this Agreement (“Dispute”) by giving a 

written notice (Dispute Notice) to the other Party, which shall contain: 

i. a description of the Dispute; 

ii. the grounds for such Dispute; and 

iii. all written material in support of its claim. 
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(b) The other Party shall, within thirty (30) days of issue of Dispute Notice issued under 

Article 16.2.1(i), furnish: 

i. counter-claim and defenses, if any, regarding the Dispute; and 

ii. all written material in support of its defenses and counter-claim. 

(c) Within thirty (30) days of issue of Dispute Notice by any Party pursuant to Article 16 - 

i. if the other Party does not furnish any counter claim or defense under Article 16. 

ii. or thirty (30) days from the date of furnishing counter claims or defense by the 

other Party, both the Parties to the Dispute shall meet to settle such Dispute 

amicably. If the Parties fail to resolve the Dispute amicably within thirty (30) days 

from the later of the dates mentioned in this Article 16.2.1. 

iii. the Dispute shall be referred for dispute resolution in accordance with Article 

16.3. 

16.3 Dispute Resolution 

16.3.1 Dispute Resolution by the Appropriate Commission 

(a) Where any Dispute or differences arises in relation to this agreement of any nature 

whatsoever including the construction, interpretation or implementation of the 

provisions of this agreement as well as claim made by any Party for any change in or 

determination of the Tariff or any matter related to Tariff or claims made by any Party 

which partly or wholly relate to any change in the Tariff or determination of any of such 

claims could result in change in the Tariff, and relates to any matter agreed to be 

referred to the Appropriate Commission, shall be submitted to adjudication by the 

Appropriate Commission. Appeal against the decisions of the Appropriate Commission 

shall be made only as per the provisions of the Electricity Act, 2003, as amended from 

time to time. 

(b) JDVVNL shall be entitled to co-opt the lenders (if any) as a supporting party in such 

proceedings before the Appropriate Commission. 

16.4 Parties to Perform Obligations 

16.4.1 Notwithstanding the existence of any Dispute and difference referred to the Appropriate 

Commission and save as the Appropriate Commission may otherwise direct by a final or 

interim order, the Parties hereto shall continue to perform their respective obligations 

(which are not in dispute) under this Agreement. 

ARTICLE 17: MISCELLANEOUS PROVISIONS 

17.1 Amendment 

17.1.1 This Agreement may only be amended or supplemented by a written agreement 

between the Parties. 

 

17.2 Third Party Beneficiaries 

17.2.1 This Agreement is solely for the benefit of the Parties and their respective successors 

and permitted assigns and shall not be construed as creating any duty, standard of care 

or any liability to, any person not a party to this Agreement. 

17.3 Waiver 
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17.3.1 No waiver by either Party of any default or breach by the other Party in the 

performance of any of the provisions of this Agreement shall be effective unless in 

writing duly executed by an authorised representative of such Party. 

17.3.2 Neither the failure by either Party to insist on any occasion upon the performance of 

the terms, conditions and provisions of this Agreement nor time or other indulgence 

granted by one Party to the other Parties shall act as a waiver of such breach or 

acceptance of any variation or the relinquishment of any such right or any other right 

under this Agreement, which shall remain in full force and effect. 

17.4 Confidentiality 

17.4.1 The Parties undertake to hold in confidence this Agreement and not to disclose the 

terms and conditions of the transaction contemplated hereby to third parties, except: 

(a) to their professional advisors; 

(b) to their officers, contractors, employees, agents or representatives, financiers, 

who need to have access to such information for the proper performance of their 

activities; or 

(c) disclosures required under Law, without the prior written consent of the other 

Party. 

17.5 Severability 

17.5.1 The invalidity or unenforceability, for any reason, of any part of this Agreement shall 

not prejudice or affect the validity or enforceability of the remainder of this 

Agreement, unless the part held invalid or unenforceable is fundamental to this 

Agreement. 

17.6 Notices 

17.6.1 All notices or other communications which are required to be given under this 

Agreement shall be in writing and in the English language. 

17.6.2 If to the SPG, all notices or other communications which are required must be 

delivered personally or by registered post or facsimile or any other method duly 

acknowledged to the addresses below: 
 

Address  L-11, Green Park Extension, Green Park, Delhi-110016 

Attention Mr Bhawani Shankar 

Email minigrids@arightgreentech.com 

Mobile /WhatsApp No. 8502945877 

Telephone 011-4348511 

 

17.6.3 If, to JDVVNL / RUVITL, all notices or communications must be delivered personally or 

by registered post or facsimile or any other mode duly acknowledged to the 

address(es) below: 
 

Address 132KV GSS MNIT Campus, Calgiri Road, Malviya 

Nagar, Jaipur-302017 

Attention Superintending Engineer (Billing), 

RAJASTHAN URJA VIKAS AND IT SERVICES LIMITED 

Email ruvnlwind1@gmail.com, 

se.billing.ruvnl@rajasthan.gov.in 

Telephone 0141-2525470 

 

17.6.4 All notices or communications given by facsimile shall be confirmed by sending a copy 

of the same via post office in an envelope properly addressed to the appropriate Party 
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for delivery by registered mail. All notices shall be deemed validly delivered upon 

receipt evidenced by an acknowledgement of the recipient, unless the Party delivering 

the notice can prove in case of delivery through the registered post that the recipient 

refused to acknowledge the receipt of the notice despite efforts of the postal 

authorities. 

17.6.5 Any Party may by notice of at least fifteen (15) days to the other Party change the 

address and/or addresses to which such notices and communications to it are to be 

delivered or mailed. 

17.7 Language 

17.7.1 All agreements, correspondence and communications between the Parties relating to 

this Agreement and all other documentation to be prepared and supplied under the 

Agreement shall be written in English, and the Agreement shall be construed and 

interpreted in accordance with English language. 

17.7.2 If any of the agreements, correspondence, communications or documents are prepared 

in any language other than English, the English translation of such agreements, 

correspondence, communications or documents shall prevail in matters of 

interpretation. 

17.8 Restriction of Shareholders / Owners’ Liability 

17.8.1 Parties expressly agree and acknowledge that none of the shareholders of the Parties 

hereto shall be liable to the other Parties for any of the contractual obligations of the 

concerned Party under this Agreement. Further, the financial liabilities of the 

shareholder/s of each Party to this Agreement, shall be restricted to the extent 

provided in the Indian Companies Act, 2013. 

17.9 Taxes and Duties 

17.9.1 The SPG shall bear and promptly pay all statutory taxes, duties, levies and cess, 

assessed / levied on the SPG, contractors or their employees that are required to be 

paid by the SPG as per the Law in relation to the execution of the Agreement and for 

supplying power as per the terms of this Agreement. 

17.9.2 JDVVNL / RUVITL shall be indemnified and held harmless by the SPG against any claims 

that may be made against JDVVNL / RUVITL in relation to the matters set out in Article 

17.9.1. 

17.9.3 JDVVNL / RUVITL shall not be liable for any payment of, taxes, duties, levies, cess 

whatsoever for discharging any obligation of the SPG by JDVVNL / RUVITL on behalf of 

SPG. 

17.10 Independent Entity 

17.10.1 The SPG shall be an independent entity performing its obligations pursuant to the 

Agreement. 

17.10.2 Subject to the provisions of the Agreement, the SPG shall be solely responsible for the 

manner in which its obligations under this Agreement are to be performed. All 

employees and representatives of the SPG or contractors engaged by the SPG in 

connection with the performance of the Agreement shall be under the complete 

control of the SPG and shall not be deemed to be employees, representatives, 

contractors of JDVVNL and nothing contained in the Agreement or in any agreement or 

contract awarded by the SPG shall be construed to create any contractual relationship 

between any such employees, representatives or contractors and JDVVNL. 

17.11 Compliance with Law 
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17.11.1 Despite anything contained in this Agreement but without prejudice to this Article, if 

any provision of this Agreement shall be in deviation or inconsistent with or repugnant 

to the provisions contained in the Electricity Act, 2003, or any rules and regulations 

made there under, such provision of this Agreement shall be deemed to be amended 

to the extent required to bring it into compliance with the aforesaid relevant provisions 

as amended from time to time. 

17.12 Order of priority in application 

17.12.1 In case of inconsistencies in the agreements executed between the Parties, applicable 

Law including rules and regulations framed thereunder, the order of priority shall be as 

mentioned below: 

(i) applicable Law, rules and regulations framed thereunder, 

(ii) this Agreement 

17.13 Affirmation 

17.13.1 The SPG and RUVITL, both affirm that; 

a) neither it nor its respective directors, employees, or agents has paid or undertaken to 

pay or shall in the future pay any unlawful commission, bribe, pay-off or kick-back; and 

b) it has not in any other manner paid any sums, whether in Indian currency or foreign 

currency and whether in India or abroad to the other Party to procure this Agreement, 

and the SPG and JDVVNL / RUVITL hereby undertake not to engage in any similar acts 

during the Term of Agreement. 

17.14 No consequential or Indirect Losses 

17.14.1. The liability of the Seller and the Procurers is limited to that explicitly provided in this 

Agreement. 

17.14.2. Provided that notwithstanding anything contained in this Agreement, under no event 

shall the Procurers or the Seller claim from one another any indirect or consequential 

losses or damages. 

17.15 Breach of Obligations 

17.15.1 The Parties acknowledge that a breach of any of the obligations contained herein 

would result in injuries. The Parties further acknowledge that the amount of the 

liquidated damages or the method of calculating the liquidated damages specified in 

this Agreement is a genuine and reasonable pre-estimate of the damages that may be 

suffered by the non-defaulting party in each case specified under this Agreement. 

IN WITNESS WHEREOF the Parties have caused the Agreement to be executed through their 

duly authorized representatives as of the date and place set forth above. 

 

 

 

 

Signature Signature with Seal 

Solar Power Generator (SPG) RAJASTHAN URJA VIKAS AND IT SERVICES LIMITED 

(On behalf of JDVVNL) 

 

Witness: 

1) 

 

2) 
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SCHEDULE PROPERTY 

 

 

 

All that piece and parcel of Barren/ Agriculture land as per table below situated at Village 
 

 

 

S No Khasra No Area (Hectare) Bounded On the 

East By West By North By South By 

       

 


