PRERAK WIND ENERGY PRIVATE LIMITED

Regd off: L-11, First Floor, Green Park Extension, New Delhi— 110016

CIN: U40106DL2022PTC398881 Phone: 011-43438511
Email Id: cs@arightgreentech.com

Ref: - Kusum/Supply and Installation Contract/002

To

Date: 05 July 2024

SUPPLY AND INSTALLATION CONTRACT

Avengers Rays Solar Private Limited

L-11, Green Park Extension,

Delhi 10016

Sub: Award for the Balance of Plant Works for various Projects located at different
Locations as per details for 5.60 MWdc Kusum Solar Projects

Dear Sir,

This is with reference to the above mentioned term sheet; we, Prerak Wind Energy Private
Limited (“Owner”) are pleased to place award for this Supply and Installation Contract to
M/s Avengers Rays Solar Private Limited (“Contractor”) for supply of Balance of Plant (BoP)
equipment, Civil and Installation works, Erection, Installation, Construction of transmission
line and Testing & Commissioning of Solar Power Plant on Turnkey Basis with a cumulative
capacity of 5.60 MWdc (“Project”) on the mutually agreed terms & conditions stated

hereinafter.

Scope Description

b)

d)

e)

Supply of all equipment (other than Solar PV Modules) for the
5.60 MWdc Solar Projects. Site wise details are given in
Annexure-I.

Make arrangements for infrastructure for development of the
Project and for Connectivity with the 33/11 kV sub-station for
confirming the evacuation of power by the Scheduled
Commissioning date or COD, whichever is earlier, and all
clearances related thereto;

Obtaining all Consents, Clearances and Permits as required and
maintaining all documents;

Designing, constructing, erecting, commissioning, completing
and testing the Power Project in accordance with the applicable
Law, the Grid Code, the terms and conditions of the LOA, PPA
and Prudent Utility Practices;

Commencement of supply of power up to the Contracted
Capacity to JDVVNL no later than the Scheduled Commissioning
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f)

g)

h)

Date;

Connecting the Power Project switchyard with the
Interconnection Facilities at the Delivery Point. Make adequate
arrangements to connect the Power Project switchyard with the
Interconnection Facilities at Interconnection / Metering /
Delivery Point. Laying of dedicated 33 kV line from Solar Power
Plant to sub-station, construction of bay and related switchgear
& metering equipment at sub-station where the plant is
connected to the grid and metering is done;

Coordinate and dealing with JDVVNL / RUVITL, and other
authorities in all respects;

Ensure the adherence to all applicable rules regarding project
registration with the State Nodal Agency (JDVVNL) in line with
the provisions of the applicable policies / regulations of the
State of Rajasthan.

Total Price

INR 8.90 Crores (inclusive of GST)

Payment terms

Refer Annexure — I

Insurance

All kind of coverage of insurances (Contractor’s All Risk, workmen
insurance policy etc.) will be the responsibility of the contractor and the
price is inclusive of insurance cost. Contractor shall also take any Transit
policy for any Local Transportation for any material/equipments from
one project to another as per instructions of Engineer incharge.

Defect Liability
Period

12 months from the date of completion of work after issue of
satisfaction of work certification from the Owner

1. Taxes & Duties:

Work order value is inclusive of all applicable taxes or any statutory liabilities including

GST. The Owner shall not be responsible for any future tax liability of the supplier.

2. Warranty

a) During warranty period, replacements/repairs, if any, shall be addressed by the
manufacturer /supplier.

b) In case of defective modules received not meeting the specifications & Quality; the same
shall be replaced at the earliest possible.

c) Warranty certificates for the modules shall be issued to the owner as per below details:
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Prerak Wind Energy Private Limited
L-11, Green Park Extension, New Delhi 110016

On the directions/intimation of the owner, the supplier shall transfer the
warranty/guarantees etc. to bankers/lender/plant owners (in case changed in future)/any
other company.

Specifications and Testing
Equipment should be as per the approved datasheet and specifications.

Reports of all tests performed for all equipment must be provided by the supplier.

Provisions shall be made for Inspection at the Manufacturer’s facility/ or Third-Party
Inspection on a random sampling basis.

Make of equipment should be as per the attached Annexure I.

Drawing of boundary wall has been attached as Annexure .

Transportation and Insurance

Equipment should be properly packaged for transportation ensuring no damage to the
equipment during transportation.

The Scope of Works is inclusive of Loading & Unloading & storage of same at different
project locations as per instructions by the Site Engineer /Store In-charge.

Transit Insurance for all supplied equipment is to be taken

Please note that each delivery vehicle should move with the proper Packing List and
Delivery Challan/E- Way Bill. It is the responsibility of the supplier to ensure the
fulfilment of the compliances by the manufacturer or the supplier, relating to the
movement of the equipment.

Site Conditions
The Contractor acknowledges that it has examined the all the project sites and has

familiarized itself with the nature and location of the Work, and the general and local
conditions including all conditions and considerations that would affect the
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accomplishment of the works thereof which shall include but not be limited to the
following: -

1.1 Nature and Profile of land parcel and soil and physical condition of the Project Site.

1.2 Transportation, access, disposal, handling and storage of materials.

1.3 Availability, quality and access of labor, water, electric power and road conditions.

1.4 Uncertainties of weather, climatic conditions, tides and seasons or similar physical

conditions at the site.

1.5 The type of equipment, machinery and facilities required to perform the work.

1.6 Any local disturbance / interference.

6.

Personnel Employed by the Contractor

a) Contractor shall employ trained manpower and the Owner reserves the right to screen

Contractor’s personnel before posting them for work. The details of your manpower
must be provided to the submitted to Employer upon demand for approval.

b) Work ethics must be followed by all the employees of the Contractor at site.

c)

a)

b)

c)

At all times, during the execution of work, the Contractor will be responsible for loss or
damage, if any due to mishandling & poor workmanship. Cost of the same shall be
recovered from the bills of the Contractor.

Period of Execution

The solar projects should be commissioned by 315 December 2024.

Labor Laws And Facility

The Contractor shall timely provide all the Manpower required in connection with the
Works, and shall bear all costs for their housing, and transportation during the execution
of work.

All the manpower employed by the Contractor for the performance of the Works shall
be diligent and appropriately qualified, skilled and experienced in their respective trades
or occupations.

The Contractor shall, in accordance with Applicable Laws, provide personal protective

equipment and make available all health, safety and security related facilities to all of
the manpower working at the Project site.
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The Contractor shall obtain all applicable registrations and licenses, pay requisite fee,
charges, levies etc. under all Applicable Laws (including all Labour Laws) and at all times
comply with all Applicable Laws (including all labour laws) relating to employment.

RoW Issues / Local Problems

All Local problems including but not limited to issues related to land, ROW, manpower,
local groups, while executing the job shall be taken care by the Contractor only. For
execution of Boundary wall, all coordinates along with demarcation of Land Boundary
shall be in contractor’s scope. However, owner shall provide any Logistic support &
District/State Govt. authorities.

Construction Water & Power

Arrangement of construction water and power will be the responsibility of the
contractor at his own cost.

Fixed Price Basis
The contract price is on Fixed Price Basis.

Representations & Warranties
a) The Contractor hereby represents and warrants to the Owner that:

(i) It is duly organized and validly existing under the laws of its jurisdiction of
incorporation and is qualified to do business in India, and in all other jurisdictions
in which the nature of the business conducted by it makes such qualification
necessary and has all requisite legal power and authority to carry on its business
and to execute this Contract and to perform the terms, conditions and provisions
hereof.

(ii) The acceptance, delivery and performance by the Contractor of this Contract has
been duly authorized by all requisite corporate/other requisite actions.

(iii) This Contract constitutes the legal, valid and binding obligation of the Contractor,
enforceable in accordance with the terms and conditions hereof.

(iv) It is not in violation of any Applicable Law, which violations, individually or in the
aggregate, could reasonably be expected to have an adverse effect on it or its
performance of any obligations hereunder.

(v) The delivery of the Work to the Owner shall be free from defects in design,
material and workmanship and shall be fit for its intended use.
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(vi) There is no action, suit, arbitration or proceeding now pending or (to the best
knowledge) threatened against it (or any of its sub-contractors, if any) before any
court or administrative body or arbitral tribunal that could reasonably be
expected to adversely affect the ability of the Contractor (or any sub-contractor)
to perform its obligations hereunder (or under any sub-contract).

13. Force Majeure

a) Force Majeure event shall mean any event or circumstance or combination of the
events that, wholly or partly, prevent or unavoidably delay a Party (“Affected Party”)
in the performance of its obligations, to the extent that such events or
circumstances are not within the reasonable control of the Affected Party and could
not have been avoided although the Affected Party has taken reasonable care or
complied with prudent utility practices. These include:

(i) act of God like famine, flood, cyclone, hurricane, typhoon, tornado, earthquake,
government mandated lockdown due to the pandemic/epidemic, landslide
flood;

(ii) any outbreak of war or acts of terrorism, invasion, fire, explosion, riot, armed
conflict, blockade, insurrection and/or civil disturbance or lockdown orders
issued by any Governmental Authority;

b) The Affected Party shall notify the other Party by fax / email or such other mode as
specified by the other Party within 03 (three) days after the occurrence and
cessation of such Force Majeure event and it shall be established by the Affected
Party that the Force Majeure event had delayed performance of the Affected Party’s
obligations and it was beyond the reasonable control of the Affected Party and not
due to the default or negligence of the Affected Party.

c) If a Force Majeure event continues for more than 30 (thirty) days and the Parties are
not able to reach an agreement on the continuation of the Contract within a further
term of next 15 (fifteen) days, either Party shall have the right to suspend/terminate
the Contract by providing a written notice to the other Party within 10 (ten) days
from the cumulative date of 45 (forty-five) days from the date the Force Majeure
event first commenced.

14. Compliance with Laws & Rules
The Contractor shall comply with all national, state, and local laws.

15. Liquidated Damages
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The timely and successful delivery of supplies is the essence of the contract. In the event
of the Supplier's failure to complete the supplies of acceptable quality within the
stipulated delivery period without any justified reason/reply, the owner has a right to
enforce liquidated damages to the Supplier @ 1% per day of delay of the unexecuted
order value. However, the total liability of the supplier under this clause shall not exceed
10% of the Contract value as awarded

Confidentiality

This SO is confidential information to be shared between the Owner and Avengers Rays
Solar Private Limited. All technical/ non-technical parameters or data/ any other specifics
relating to the projects shall remain the property of the owner. Suppliers shall maintain
complete confidentiality with respect to such material/data and shall not share it with
any other party without the consent of the owner.

All data and information developed pursuant to activities hereunder shall be the
property of the Owner and it shall be free to utilize such data and information.

Invoices:

Scan copy of invoices shall to be sent the Owner. immediately after each dispatch,
however the original invoices have to be submitted in our office within a reasonable
time. Failure to submit original invoices by the supplier as mentioned may cause delay in
payments. The owner shall not be held liable to such delays

All Invoices shall be raised as given below:

Bills To: Delivery To :

M/s Prerak Wind Energy Private Limited M/s Prerak Wind Energy Private Limited

KHASRA NO 557, 558, 559 & 560, SOLAR|Delivery addresses of different sites along with
GATEWAY, SAR KI DHANI, KANSAR CIRCLE capacities given in Annexure A

Bap. Jodhpur, Rajasthan, 342307

GST No.: 08AAMCP9266A175

18.

Indemnity



PRERAK WIND ENERGY PRIVATE LIMITED

Regd off: L-11, First Floor, Green Park Extension, New Delhi— 110016
CIN: U40106DL2022PTC398881 Phone: 011-43438511
Email Id: cs@arightgreentech.com

a) The Contractor shall fully indemnify, hold harmless and defend the Owner, its

Affiliates, representatives and the directors, agents and employees of the Owner

(the “Owner Indemnified Parties”) from and against:

a) all liabilities, any demands, proceedings, losses, costs and expenses, damages,
penalties, fines, claims, actions and suits, including reasonable attorney’s fees or
Losses arising from physical damage to or physical destruction of property, or
death of or bodily injury to any person to the extent caused by any act or
omission of the Contractor or any of the sub-contractors or any of their
respective employees, agents, representatives or others under their control
(including breach by the Contractor of any of its obligations under this Contract);

b) all Losses arising out of any of the representations and/or warranties of the
Contractor being incorrect, misleading, or false or any breach of such
representations / warranties by the Contractor under this Contract;

c) all Losses arising out of any failure, default or breach by the Contractor in
performing its obligations under this Contract

d) all Losses arising from the Contractor’s failure to comply with Applicable Laws
and Labour Laws

e) all Losses that may be incurred or suffered by the Owner arising out of any
fraud, intentional concealment, gross negligence or wilful misconduct.

19. Set-off

The Owner may at any time set off any liability under or relating to this Contract owed
by the Contractor to the Owner against any liability owed by the Owner to the
Contractor under this Contract. Any exercise by the Owner of its rights under this clause
(Set-off) shall be without prejudice to any other rights or remedies available to the
Owner under this Contract or otherwise.

20. Anti- Bribery and Anti - Corruption

a)

Contractor does hereby warrant and undertake that:

(a) it has not offered, promised, given or agreed to give and shall not during the
term of this Agreement offer, promise, give or agree to give to any person any
bribe on behalf of the Owner or otherwise with the object of obtaining a
business advantage for the Owner or otherwise;

(b) it shall not engage in any activity or practice which would constitute an
offence under any applicable Anti-bribery and corruption laws. including but
not limited to the United States Foreign Corrupt Practices Act of 1977, the
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United Kingdom’s Bribery Act 2010 and Canada’s Corruption of Public Officials
Act, and that it shall not cause the Owner to be in breach of any of the
applicable Anti-bribery and corruption laws;

it has and during the term of this Agreement will maintain in place its own
policies and procedures to ensure compliance with any applicable Anti-bribery
and corruption laws;

it shall ensure that any person who performs or has performed services for or
on behalf of the Owner (“Associated Persons”) in connection with this
Agreement complies with this Section;

it shall not enter into any agreement with any Associated Person in
connection with this Agreement, unless such agreement contains
undertakings on the same terms as contained in this Section;

it has and will maintain in place effective accounting procedures and internal
controls necessary to record all expenditures in connection with this
Agreement;

from time to time during the term of this Agreement, at the reasonable
request from the Owner, it shall confirm in writing that it has complied with
all undertakings under this Section and shall provide information affecting this
agreement, reasonably requested by the Owner to demonstrate such
compliance;

it shall notify the Owner as soon as practicable of any breach of any of the
undertakings contained in this Section of which it becomes aware.

Termination

In case contractor Performance is found to be not in conformity with schedule of
completion & default on Performance, The Engineer In Charge reserves the right to
Terminate the contract by serving a 7 days Final Notice to the contractor.

Emergency Works - If the Owner has, at any time during the term of this Contract,

have reasonable cause to believe that the Contractor is in breach of performance of
the work, the Owner reserves the right to take over any part of the work by serving a
24 hours notice- and take over that portion of work with immediate effect by the
service of written notice on Contractor. This clause is independent of any other
termination rights the Owner has under this Contract.

21. Dispute Resolution

a)

The Parties agree to attempt in good faith to resolve any dispute arising out of or in
connection with this Contract, whether directly or indirectly, including in relation to
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its interpretation expediently and amicably within 15 (fifteen) days of date of notice
of dispute by an aggrieved party, to achieve timely and full performance of the
Contract.

If a dispute cannot be settled amicably, the same shall be finally settled under the
Arbitration and Conciliation Act, 1996 and as amended from time to time, by a sole
arbitrator mutually appointed by the Parties in accordance with the said act and
rules framed thereunder. The seat and venue of arbitration shall be Delhi, India and
the language shall be English. The arbitration shall be confidential and binding upon
the Parties.

Unless the Contract has already been suspended and/or terminated pursuant to the
appropriate provisions, the Contractor shall in every case proceed with the
performance of all its obligations under the Contract during and notwithstanding any
dispute resolution and/or arbitration proceedings or litigation.

This Contract shall be governed by and construed in accordance with the laws of
India.

Courts in Delhi shall have exclusive jurisdiction to adjudicate upon any issues or
disputes arising out of or connected to this Contract.

Any notice or other communication, submittals between the parties in connection with this
agreement shall be in writing in the English language.

22. Amendments

Any amendments or modifications to this Contract shall be in writing and shall be
effective only when signed by the authorised representatives of both the parties.

23. Assignment

a)

b)

The Owner reserves the right to assign or otherwise transfer its rights or delegate its
duties or obligations to any other party under this Contract, without the prior written
consent of the Contractor. The Owner may assign, transfer or create security interest
over its rights, obligations under this Contract in favor of or for the benefit of any
lenders of the Owner, subject to the Owner having provided a prior notice of such
assignment or transfer to the Contractor. The Contractor hereby undertakes to
execute at the request of the Owner, such documents as may be reasonably required
to give effect to the assignment, transfer or security interest (as applicable).

The Contractor shall not assign, or otherwise transfer its rights, or delegate its duties
or obligations under this Contract (including by way of merger, acquisition, or
operation of law), without the prior written consent of the Owner.
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Severability

If any provision of this Contract is held to be not illegal, invalid or unenforceable, the
Parties shall in good faith endeavour to amend such provision, so that the intent of this
Contract may be carried out to the extent reasonably possible. The illegality, invalidity or
unenforceability of any provisions of this Contract which are not fundamental to its
performance shall not relieve any party from its obligations under the other provisions
of this Contract, nor deprive any party of the benefits of such other provisions.

Waiver

Neither Party's rights shall be prejudiced or restricted by any indulgence or forbearance
extended by such Party or by any delay in exercising or failure to exercise any right and
no waiver by either Party of any breach shall operate as a waiver of any other or further
breach, whether of a like or different character. No waiver by either Party of any
provision of the Contract shall be effective unless in writing and duly executed by an
authorised representative of the Party.

Survival
All provisions of this Contract that are expressly or by implication to come into or

continue in force and effect after the expiration or termination of this Contract shall
remain in effect and be enforceable following such expiration or termination.

This award is being given in two copies. You have sign one award copy as a token of
acceptance & submit back to our office, within two days.

For Prerak Wind Energy Limited

Authorized Signatory

Order acceptance:

| hereby accept this Contract along with all its terms and conditions.
M/s Avengers Rays Solar Private Limited

Authorized Signatory
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Annexure — 1: Details of Sites and Capacities

S
Plant Capacity Capacity .
No Name (MWac) (MWwdc) Location
Plant No. 1 Village Baru, Tehsil Bap, District
! (Baru) 4.00 >-60 Jodhpur/ Phalodi
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Key List of Makes
S No. Item Makes
1 Central Inverters | TBEA, Sungrow , Sineng , Huawei, TMEIC , ABB , SMA

String Combiner

Eaton, Trinity touch, VNT, Skytron, Shoals, ABB,

2 Boxes Weidmuller , SMA
3 DC Wires (upto 10 APAR, Leoni, Lapp Kabel, Siechem, Polycab
mm?2)
4 DC Fuses Cooper Bussmann, Littelfuse , Mersen, Siba
5 ESP Lightning Indelec Prevectron , Nimbus , Dmsgi and JMV, JEFF, Allied
Arrestor
Surge Protection . .
6 ; ABB, Citel ,phoenix, DEHNguard
Devices
Inverter ABB, Siemens, Schneider, GE, CG Power and Industrial
7 Solution ,Danish, Toshiba, Raychem, Hammond, Wilson,Tesla
Transformers
global
ABB, Siemens, Schneider, GE, CG Power and Industrial
8 Switchgear Solution, System house of ABB, SIEMENS, SCHNEIDER,
Stelmec
9 Cables Nexans ,Torrent, Apar, Polycab, KEC, KEI
End termination
10 and joining kits 3M, Raychem
11 Protection Relays | ABB , Schneider , GE , Siemens
12 Trivector meters ABB , Secure , Conzerv , L&T
13 Electronic Digital ABB  Conzerv , L&T
Meters
14 | Pyranometer Kipp & Zonnen (CMP10 or CMP11) or equivalent
15 | Wind Sensor Theisclima or equivalent
Ambient
16 | temperature Campbell Scientific or equivalent
sensor
Module
17 | temperature Campbell Scientific or equivalent
sensor
18 | WMS Data logger | Campbell Scientific
19 | SCADA GE, ABB, Rockwell , Siemens , Schneider , Honeywell
20 PV Connectors Multicontact , Bizzlink , Lumberg , Yamaichi, Phoenix contact
21 Semi-autonomous Sunpure, Solbright, SolarlLit, Eccoppia

Cleaning Robots
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Annexure = I

The Contractor shall submit the detailed break-up for the supply and installation portions of

the Contract.

Terms of Payment

Contract rates are firm throughout the period of work and are not subject to any
escalation for any reason.

Tax Deducted at Source (TDS) will be deducted as applicable.

The payment terms for the supply portion will be as follows:

(i) For inverters and inverter duty transformers:

20% advance on placement of order
70% on material ready for dispatch
5% on Erection

5% on Testing and Commissioning

(ii) For other supply items

(i)

20% advance on placement of order
80% upon material ready for dispatch

For the civil, installation and erection works, subject to the terms and conditions set
out in this Contract, the total Consideration shall be paid to the Contractor in the
following manner:

Running Bills —During the term of this Contract, the Contractor shall at various stages
of completion of work, submit an invoice to the Owner, along with relevant
supporting documents. The Owner shall make payment within 20 (twenty) Business
Days of receipt of an invoice: -

a)

b)

approve the invoice and pay 95% of the invoice amount (“Payable Amount”)
while the balance 5% of the invoice amount shall be treated as Security & shall
be released after completion of Defect Liability Period. Any payment made to
the Contractor shall be less of any necessary deductions or adjustments in
accordance with Applicable Law or this Contract; or

issue a notice to the Contractor disputing the invoice and directing the
Contractor to issue a revised invoice, after rectifying the errors or
discrepancies identified by the Owner. The Contractor shall submit a revised
invoice to the Owner after rectifying the errors or discrepancies identified by
the Owner and this process shall be repeated until the Owner approves the
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invoice and issues the payment. However, if part of the invoice is correct then
the payment to that part shall be made 20 business days.

c) Material reconciliation submitted along with invoice.

(i) Defect Liability Period - Defect Liability Period is 6 months.

(iii) TDS shall be deducted as per the Applicable Laws and the TDS certificate will be
issued to the Contractor.

(iv) No additional payment shall be made for any repetition of Works to be carried out
for reasons solely attributable to the Contractor.
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Annexure - lll - Boundary Wall Drawing
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