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Code   : 1115700CALDERYS INDIA REFRACTORIES LIMITED   FIDVI TOWER 6TH FLOOR OPP.SARAF CHAMBERS MOUNT ROADSADARNAGPUR 440001Maharashtra

01 P203893
4800000847

Refractory Bricks  - Calderys
Refractory Bricks for PH, Kiln, Cooler,
Kiln Hood <(>&<)> TAD etc, Make
:
Calderys

Tax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

SE
T 1 0.01 0.01

02 P204350
4800000847

AC INS 135 BRICKS : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022
NO 80,250 51.82 4158555.00

03 P204353
4800001115

CASTABLE ACCMON AF 1 : CALDERYS
CASTABLE ACCMON AF 1 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

KG 90,200 53.94 4865388.00

04 P204354
4800001115

CASTABLE ACCMON 30 SC : CALDERYS
CASTABLE ACCMON 30 SC : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

KG 873,400 64.31 56168354.00

05 P204355
4800001115

CASTABLE CALDEMON GUN SC : CALDERYS
CASTABLE CALDEMON GUN SC : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

KG 106,250 66.33 7047562.50

06 P204357
4800001115

CASTABLE  ACCMON 90S : CALDERYS
CASTABLE  ACCMON 90S : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

KG 13,200 87.48 1154736.00

07 P204368
4800001115

ANCHOR SS 310 F106 60
ANCHOR SS 310 F106 60 : CALDERYS

NO 3,740 44.54 166579.60

NOTE :
RATES, ALL TERMS AND CONDITION AS PER LOIJCL/CPC/PO/21-22/148
DATED
30.10.2021.
Ø Contract Value Variation:
Unit Rate of all the items shall be fixed and firm till the
completion
of Contract.
Unit rate of all the items mentioned in BOQ shall remain valid
for the
variation in Quantities up to any extent but within +/-25% of
the
Contract Value.
Effective Date: Effective date of order shall be LOI date.
Price Basis: FOR Destination. Freight, P<(>&<)>F and Transit
Insurance
costs are included in above price.
Guarantee Period: As per Annexure-II enclosed.
Liquidate Damages for delay: Liquidate damages for delay in
completion
of work shall be levied at the rate of 0.5% per week to
maximum 5% of
balance unexecuted value.
Liquidate Damages for non-performance: Maximum 5% of order
value.
Overall LD for delay <(>&<)> non-performance will be 10% of
total order
value.
Water and Power: Water for work and colony will be provided at
single
point for free of cost. Power for construction work shall be
provided at
single point for free of cost and Rs. 7.5 per unit is
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Tax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022
08 P204369

4800001115
ANCHOR SS 310 F106 75
ANCHOR SS 310 F106 75 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 100 55.84 5584.00

09 P204370
4800001115

ANCHOR SS 310 F206 125.135
ANCHOR SS 310 F206 125.135 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 80 179.49 14359.20

10 P204371
4800001115

ANCHOR SS 310 F206 135.75
ANCHOR SS 310 F206 135.75 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 5,764 141.60 816182.40

11 P204372
4800001115

ANCHOR SS 310 F206 25.40
ANCHOR SS 310 F206 25.40 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 13,640 45.21 616664.40

12 P204373
4800001115

ANCHOR SS 310 F206 135.125
ANCHOR F206 325.125 ASTM A 167M S31000
CMT-PC-4137-3/0Tax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 475 299.81 142409.75

13 P204374
4800001115

ANCHOR SS 310 F206 40.75
ANCHOR SS 310 F206 40.75 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 35,200 81.10 2854720.00

14 P204375 ANCHOR SS 310 F206 75.135 NO 2,992 147.58 441559.36

NOTE :
RATES, ALL TERMS AND CONDITION AS PER LOIJCL/CPC/PO/21-22/148
DATED
30.10.2021.
Ø Contract Value Variation:
Unit Rate of all the items shall be fixed and firm till the
completion
of Contract.
Unit rate of all the items mentioned in BOQ shall remain valid
for the
variation in Quantities up to any extent but within +/-25% of
the
Contract Value.
Effective Date: Effective date of order shall be LOI date.
Price Basis: FOR Destination. Freight, P<(>&<)>F and Transit
Insurance
costs are included in above price.
Guarantee Period: As per Annexure-II enclosed.
Liquidate Damages for delay: Liquidate damages for delay in
completion
of work shall be levied at the rate of 0.5% per week to
maximum 5% of
balance unexecuted value.
Liquidate Damages for non-performance: Maximum 5% of order
value.
Overall LD for delay <(>&<)> non-performance will be 10% of
total order
value.
Water and Power: Water for work and colony will be provided at
single
point for free of cost. Power for construction work shall be
provided at
single point for free of cost and Rs. 7.5 per unit is
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4800001115 ANCHOR SS 310 F206 75.135  : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022
15 P204376

4800001115
ANCHOR SS 310 F206 75.75
ANCHOR SS 310 F206 75.75  : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 20,020 103.71 2076274.20

16 P204377
4800001115

ANCHOR SS 310 F306/50 100.110
ANCHOR SS 310 F306/50 100.110  :
CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 12,980 265.91 3451511.80

17 P204378
4800001115

ANCHOR SS 310 W F206 135.75
ANCHOR SS 310 W F206 135.75 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 68,200 199.45 13602490.00

18 P204379
4800001115

ANCHOR SS 310 W F206 185.150
ANCHOR SS 310 W F206 185.150 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 1,080 321.75 347490.00

19 P204380
4800001115

BRICK HOLDER SS 310 F508.87
BRICK HOLDER SS 310 F508.87 :CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 5,101 316.44 1614160.44

20 P204381
4800001115

BRICK HOLDER SS 310 F508.132
BRICK HOLDER SS 310 F508.132 :CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 2,860 412.16 1178777.60

NOTE :
RATES, ALL TERMS AND CONDITION AS PER LOIJCL/CPC/PO/21-22/148
DATED
30.10.2021.
Ø Contract Value Variation:
Unit Rate of all the items shall be fixed and firm till the
completion
of Contract.
Unit rate of all the items mentioned in BOQ shall remain valid
for the
variation in Quantities up to any extent but within +/-25% of
the
Contract Value.
Effective Date: Effective date of order shall be LOI date.
Price Basis: FOR Destination. Freight, P<(>&<)>F and Transit
Insurance
costs are included in above price.
Guarantee Period: As per Annexure-II enclosed.
Liquidate Damages for delay: Liquidate damages for delay in
completion
of work shall be levied at the rate of 0.5% per week to
maximum 5% of
balance unexecuted value.
Liquidate Damages for non-performance: Maximum 5% of order
value.
Overall LD for delay <(>&<)> non-performance will be 10% of
total order
value.
Water and Power: Water for work and colony will be provided at
single
point for free of cost. Power for construction work shall be
provided at
single point for free of cost and Rs. 7.5 per unit is
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21 P204382
4800001115

BRICK HOLDER SS 310 F508.192
BRICK HOLDER SS 310 F508.192 :CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 1,050 539.81 566800.50

22 P204383
4800001115

HOLDER HOOK SS 310 R10.125
HOLDER HOOK SS 310 R10.125:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 9,405 55.18 518967.90

23 P204384
4800001115

ANCHOR SS 304 F206 125.135
ANCHOR SS 304 F206 125.135 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 150 90.28 13542.00

24 P204385
4800001115

ANCHOR SS 304 F206 135.75
ANCHOR SS 304 F206 135.75 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 150 71.22 10683.00

25 P204386
4800001115

ANCHOR SS 304 F206 25.40
ANCHOR SS 304 F206 25.40 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 17,820 22.73 405048.60

26 P204387
4800001115

ANCHOR SS 304 F206 30.75
ANCHOR SS 304 F206 30.75 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 20,020 39.12 783182.40

27 P204388
4800001115

ANCHOR SS 304 F206 75.135
ANCHOR SS 304 F206 75.135 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 4,444 74.23 329878.12

NOTE :
RATES, ALL TERMS AND CONDITION AS PER LOIJCL/CPC/PO/21-22/148
DATED
30.10.2021.
Ø Contract Value Variation:
Unit Rate of all the items shall be fixed and firm till the
completion
of Contract.
Unit rate of all the items mentioned in BOQ shall remain valid
for the
variation in Quantities up to any extent but within +/-25% of
the
Contract Value.
Effective Date: Effective date of order shall be LOI date.
Price Basis: FOR Destination. Freight, P<(>&<)>F and Transit
Insurance
costs are included in above price.
Guarantee Period: As per Annexure-II enclosed.
Liquidate Damages for delay: Liquidate damages for delay in
completion
of work shall be levied at the rate of 0.5% per week to
maximum 5% of
balance unexecuted value.
Liquidate Damages for non-performance: Maximum 5% of order
value.
Overall LD for delay <(>&<)> non-performance will be 10% of
total order
value.
Water and Power: Water for work and colony will be provided at
single
point for free of cost. Power for construction work shall be
provided at
single point for free of cost and Rs. 7.5 per unit is
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Code   : 1115700CALDERYS INDIA REFRACTORIES LIMITED   FIDVI TOWER 6TH FLOOR OPP.SARAF CHAMBERS MOUNT ROADSADARNAGPUR 440001Maharashtra

28 P204389
4800001115

ANCHOR SS 304 F206 75.75
ANCHOR SS 304 F206 75.75 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 31,372 52.16 1636363.52

29 P204390
4800001115

BRICK HOLDER SS 304 F508.132
BRICK HOLDER SS 304 F508.132 :CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 5,104 207.32 1058161.28

30 P204391
4800001115

BRICK HOLDER SS 304 F508.87
BRICK HOLDER SS 304 F508.87 :CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 1,800 159.17 286506.00

31 P204392
4800001115

HOLDER HOOK SS 304 R10.125
HOLDER HOOK SS 304 R10.125:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 6,864 27.75 190476.00

32 P204393
4800001115

CERAMIC BLK 1425 GR 12 THK :CALDERYS
CERAMIC BLK 1425 GR 12 THK :CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

RO
L 457 881.17 402694.69

33 P204395
4800001115

CERAMIC PAPER 1260 G, 3MM THK: CALDERYS
CERAMIC PAPER 1260 G, 3MM THK: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

M2 4,190 276.48 1158451.20

34 P204396
4800001115

LOOSE CERA WOOL : CALDERYS
LOOSE CERA WOOL : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

KG 14,960 64.36 962825.60

NOTE :
RATES, ALL TERMS AND CONDITION AS PER LOIJCL/CPC/PO/21-22/148
DATED
30.10.2021.
Ø Contract Value Variation:
Unit Rate of all the items shall be fixed and firm till the
completion
of Contract.
Unit rate of all the items mentioned in BOQ shall remain valid
for the
variation in Quantities up to any extent but within +/-25% of
the
Contract Value.
Effective Date: Effective date of order shall be LOI date.
Price Basis: FOR Destination. Freight, P<(>&<)>F and Transit
Insurance
costs are included in above price.
Guarantee Period: As per Annexure-II enclosed.
Liquidate Damages for delay: Liquidate damages for delay in
completion
of work shall be levied at the rate of 0.5% per week to
maximum 5% of
balance unexecuted value.
Liquidate Damages for non-performance: Maximum 5% of order
value.
Overall LD for delay <(>&<)> non-performance will be 10% of
total order
value.
Water and Power: Water for work and colony will be provided at
single
point for free of cost. Power for construction work shall be
provided at
single point for free of cost and Rs. 7.5 per unit is
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35 P204397
4800001115

BITUMEN PAINT IS158 : CALDERYS
BITUMEN PAINT IS158 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

L 2,390 128.26 306541.40

36 P204185
4800001115

CASTABLE ACCMON 75
CASTABLE ACCMON 75 : CLADERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

KG 330 48.84 16117.20

37 P204196
4800001115

MS SHIM PLATE -2MM THK
MS SHIM PLATE -2MM THK : MAKE CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

KG 755 101.72 76798.60

38 P204204
4800001115

AC 1NS135 BRICKS KILNHOOD : CLADERYS
AC 1NS135 BRICKS KILNHOOD : CLADERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 8,690 56.14 487856.60

39 P204207
4800001115

CASTABLE ACCMON 60 SIC :CALDERYS
CASTABLE ACCMON 60 SIC :CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

KG 51,150 61.31 3136006.50

40 P204210
4800001115

BRICK HOLDER SS310 F508.202: CALDERYS
BRICK HOLDER SS310 F508.202: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 765 561.08 429226.20

41 P204211
4800001115

ANCHOR SS310 F206 145.185 : CLADERYS
ANCHOR SS310 F206 145.185 : CLADERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 825 229.34 189205.50

NOTE :
RATES, ALL TERMS AND CONDITION AS PER LOIJCL/CPC/PO/21-22/148
DATED
30.10.2021.
Ø Contract Value Variation:
Unit Rate of all the items shall be fixed and firm till the
completion
of Contract.
Unit rate of all the items mentioned in BOQ shall remain valid
for the
variation in Quantities up to any extent but within +/-25% of
the
Contract Value.
Effective Date: Effective date of order shall be LOI date.
Price Basis: FOR Destination. Freight, P<(>&<)>F and Transit
Insurance
costs are included in above price.
Guarantee Period: As per Annexure-II enclosed.
Liquidate Damages for delay: Liquidate damages for delay in
completion
of work shall be levied at the rate of 0.5% per week to
maximum 5% of
balance unexecuted value.
Liquidate Damages for non-performance: Maximum 5% of order
value.
Overall LD for delay <(>&<)> non-performance will be 10% of
total order
value.
Water and Power: Water for work and colony will be provided at
single
point for free of cost. Power for construction work shall be
provided at
single point for free of cost and Rs. 7.5 per unit is
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42 P204212
4800001115

BRICK HOLDER SS310 F508.167: CALDERYS
BRICK HOLDER SS310 F508.167: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 132 486.61 64232.52

43 P204213
4800001115

HOOLDER HOOK SS310 R10.125 : CALDERYS
HOOLDER HOOK SS310 R10.125 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 877 55.17 48384.09

44 P204214
4800001115

ANCHOR SS310 F206 215.185 : CLADERYS
ANCHOR SS310 F206 215.185 : CLADERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 440 229.35 100914.00

45 P204215
4800001115

ANCHOR SS310 F206 145.85 : CLADERYS
ANCHOR SS310 F206 145.85 : CLADERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 233 155.56 36245.48

46 P204216
4800001115

ANCHOR SS310 F206 30.75 : CLADERYS
ANCHOR SS310 F206 30.75 : CLADERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 88 78.44 6902.72

47 P204217
4800001115

FAB TEE HANGER SS310 1000 WELD:CALDERYS
FAB TEE HANGER SS310 1000 WELD:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 26 10197.72 265140.72

48 P204218
4800001115

FAB TEE HANGER SS310 700 WELD :CALDERYS
FAB TEE HANGER SS310 700 WELD :CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 79 7485.42 591348.18

NOTE :
RATES, ALL TERMS AND CONDITION AS PER LOIJCL/CPC/PO/21-22/148
DATED
30.10.2021.
Ø Contract Value Variation:
Unit Rate of all the items shall be fixed and firm till the
completion
of Contract.
Unit rate of all the items mentioned in BOQ shall remain valid
for the
variation in Quantities up to any extent but within +/-25% of
the
Contract Value.
Effective Date: Effective date of order shall be LOI date.
Price Basis: FOR Destination. Freight, P<(>&<)>F and Transit
Insurance
costs are included in above price.
Guarantee Period: As per Annexure-II enclosed.
Liquidate Damages for delay: Liquidate damages for delay in
completion
of work shall be levied at the rate of 0.5% per week to
maximum 5% of
balance unexecuted value.
Liquidate Damages for non-performance: Maximum 5% of order
value.
Overall LD for delay <(>&<)> non-performance will be 10% of
total order
value.
Water and Power: Water for work and colony will be provided at
single
point for free of cost. Power for construction work shall be
provided at
single point for free of cost and Rs. 7.5 per unit is
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49 P204224
4800001115

FAB TEE SECTION SS310 -1009:CALDERYS
FAB TEE SECTION SS310 -1009:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 77 12595.58 969859.66

50 P204225
4800001115

FAB TEE SECTION SS310 -701:CALDERYS
FAB TEE SECTION SS310 -701:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 31 8947.93 277385.83

51 P204232
4800001115

ANCHOR SS310 A-19A : CALDERYS
ANCHOR SS310 A-19A : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 513 489.94 251339.22

52 P204233
4800001115

ANCHOR SS304 A-22: CALDERYS
ANCHOR SS304 A-22: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 41 144.45 5922.45

53 P204234
4800001115

ANCHOR SS310 A-22: CALDERYS
ANCHOR SS310 A-22: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 412 287.18 118318.16

54 P204235
4800001115

ANCHOR SS304 A-4: CALDERYS
ANCHOR SS304 A-4: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 3,770 96.97 365576.90

55 P204236
4800001115

ANCHOR SS310 A-4: CALDERYS
ANCHOR SS310 A-4: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 4,765 192.79 918644.35

NOTE :
RATES, ALL TERMS AND CONDITION AS PER LOIJCL/CPC/PO/21-22/148
DATED
30.10.2021.
Ø Contract Value Variation:
Unit Rate of all the items shall be fixed and firm till the
completion
of Contract.
Unit rate of all the items mentioned in BOQ shall remain valid
for the
variation in Quantities up to any extent but within +/-25% of
the
Contract Value.
Effective Date: Effective date of order shall be LOI date.
Price Basis: FOR Destination. Freight, P<(>&<)>F and Transit
Insurance
costs are included in above price.
Guarantee Period: As per Annexure-II enclosed.
Liquidate Damages for delay: Liquidate damages for delay in
completion
of work shall be levied at the rate of 0.5% per week to
maximum 5% of
balance unexecuted value.
Liquidate Damages for non-performance: Maximum 5% of order
value.
Overall LD for delay <(>&<)> non-performance will be 10% of
total order
value.
Water and Power: Water for work and colony will be provided at
single
point for free of cost. Power for construction work shall be
provided at
single point for free of cost and Rs. 7.5 per unit is
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56 P204237
4800001115

ANCHOR SS310 A-40: CALDERYS
ANCHOR SS310 A-40: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 444 146.92 65232.48

57 P204238
4800001115

ANCHOR SS304 A-44: CALDERYS
ANCHOR SS304 A-44: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 72 112.02 8065.44

58 P204239
4800001115

ANCHOR SS310 A-44: CALDERYS
ANCHOR SS310 A-44: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 3,148 222.70 701059.60

59 P204240
4800001115

ANCHOR SS310 A-83: CALDERYS
ANCHOR SS310 A-83: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 495 629.54 311622.30

60 P204241
4800001115

ANCHOR SS310 A-94: CALDERYS
ANCHOR SS310 A-94: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 586 288.51 169066.86

61 P204242
4800001115

ANCHOR SS310 SSA-7: CALDERYS
ANCHOR SS310 SSA-7: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 257 87.75 22551.75

62 P204243
4800001115

ANCHOR SS310 Y-TREE: CALDERYS
ANCHOR SS310 Y-TREE: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 54 2891.79 156156.66

NOTE :
RATES, ALL TERMS AND CONDITION AS PER LOIJCL/CPC/PO/21-22/148
DATED
30.10.2021.
Ø Contract Value Variation:
Unit Rate of all the items shall be fixed and firm till the
completion
of Contract.
Unit rate of all the items mentioned in BOQ shall remain valid
for the
variation in Quantities up to any extent but within +/-25% of
the
Contract Value.
Effective Date: Effective date of order shall be LOI date.
Price Basis: FOR Destination. Freight, P<(>&<)>F and Transit
Insurance
costs are included in above price.
Guarantee Period: As per Annexure-II enclosed.
Liquidate Damages for delay: Liquidate damages for delay in
completion
of work shall be levied at the rate of 0.5% per week to
maximum 5% of
balance unexecuted value.
Liquidate Damages for non-performance: Maximum 5% of order
value.
Overall LD for delay <(>&<)> non-performance will be 10% of
total order
value.
Water and Power: Water for work and colony will be provided at
single
point for free of cost. Power for construction work shall be
provided at
single point for free of cost and Rs. 7.5 per unit is
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63 P204397
4800001115

BITUMEN PAINT IS158 : CALDERYS
BITUMEN PAINT IS158 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

L 138 128.27 17701.26

64 P204244
4800001115

CERAMIC BLK 1260 GR 25THK :CALDERYS
CERAMIC BLK 1260 GR 25THK :CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

M2 306 265.95 81380.70

65 P204245
4800001115

CERAMIC BLK 1260 GR 60THK :CALDERYS
CERAMIC BLK 1260 GR 60THK :CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

M2 56 660.19 36970.64

66 P204248
4800001115

CASTABLE  ACCMON C : CALDERYS
CASTABLE  ACCMON C : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

MT 247 58777.59 14518064.73

67 P204268
4800001115

HOLDING IRON SS304- HI-1: CALDERYS
HOLDING IRON SS304- HI-1: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 1,582 31.43 49722.26

68 P204269
4800001115

HOLDING IRON SS310- HI-1: CALDERYS
HOLDING IRON SS310- HI-1: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 833 62.49 52054.17

69 P204270
4800001115

HOLDING HOCK SS310- HI-10: CALDERYS
HOLDING HOCK SS310- HI-10: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 209 608.94 127268.46

NOTE :
RATES, ALL TERMS AND CONDITION AS PER LOIJCL/CPC/PO/21-22/148
DATED
30.10.2021.
Ø Contract Value Variation:
Unit Rate of all the items shall be fixed and firm till the
completion
of Contract.
Unit rate of all the items mentioned in BOQ shall remain valid
for the
variation in Quantities up to any extent but within +/-25% of
the
Contract Value.
Effective Date: Effective date of order shall be LOI date.
Price Basis: FOR Destination. Freight, P<(>&<)>F and Transit
Insurance
costs are included in above price.
Guarantee Period: As per Annexure-II enclosed.
Liquidate Damages for delay: Liquidate damages for delay in
completion
of work shall be levied at the rate of 0.5% per week to
maximum 5% of
balance unexecuted value.
Liquidate Damages for non-performance: Maximum 5% of order
value.
Overall LD for delay <(>&<)> non-performance will be 10% of
total order
value.
Water and Power: Water for work and colony will be provided at
single
point for free of cost. Power for construction work shall be
provided at
single point for free of cost and Rs. 7.5 per unit is
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70 P204271
4800001115

HOLDING HOCK SS310- HI-16: CALDERYS
HOLDING HOCK SS310- HI-16: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 177 864.21 152965.17

71 P204272
4800001115

HOLDING HOCK SS304- HI-4: CALDERYS
HOLDING HOCK SS304- HI-4: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 1,582 258.48 408915.36

72 P204273
4800001115

HOLDING HOCK SS310- HI-4: CALDERYS
HOLDING HOCK SS310- HI-4: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 447 513.88 229704.36

73 P204274
4800001115

CLIP SS310 :MAKE CLADERYS
CLIP SS310 :MAKE CLADERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 733 1196.60 877107.80

74 P204275
4800001115

ISMB BEAM 200X100 : CALDERYS
ISMB BEAM 200X100 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

M 44 2561.30 112697.20

75 P204276
4800001115

ISMB BEAM 125X75 : CALDERYS
ISMB BEAM 125X75 : CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

M 427 1310.90 559754.30

76 P204277
4800001115

CLEAT, COOLER :CL-01: CALDERYS
CLEAT, COOLER :CL-01: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 770 145.21 111811.70

NOTE :
RATES, ALL TERMS AND CONDITION AS PER LOIJCL/CPC/PO/21-22/148
DATED
30.10.2021.
Ø Contract Value Variation:
Unit Rate of all the items shall be fixed and firm till the
completion
of Contract.
Unit rate of all the items mentioned in BOQ shall remain valid
for the
variation in Quantities up to any extent but within +/-25% of
the
Contract Value.
Effective Date: Effective date of order shall be LOI date.
Price Basis: FOR Destination. Freight, P<(>&<)>F and Transit
Insurance
costs are included in above price.
Guarantee Period: As per Annexure-II enclosed.
Liquidate Damages for delay: Liquidate damages for delay in
completion
of work shall be levied at the rate of 0.5% per week to
maximum 5% of
balance unexecuted value.
Liquidate Damages for non-performance: Maximum 5% of order
value.
Overall LD for delay <(>&<)> non-performance will be 10% of
total order
value.
Water and Power: Water for work and colony will be provided at
single
point for free of cost. Power for construction work shall be
provided at
single point for free of cost and Rs. 7.5 per unit is
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77 P204278
4800001115

CLEAT, COOLER :CL-02: CALDERYS
CLEAT, COOLER :CL-02: CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 167 130.08 21723.36

78 P204279
4800001115

ROOF PLATE 10MMX800MMX600MM:CALDERYS
ROOF PLATE 10MMX800MMX600MM:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 2 4259.43 8518.86

79 P204280
4800001115

ROOF PLATE 10MMX800MMX3825MM:CALDERYS
ROOF PLATE 10MMX800MMX3825MM:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 4 24685.34 98741.36

80 P204281
4800001115

RETAINER PLATE SS310, RP-01:CALDERYS
RETAINER PLATE SS310, RP-01:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 65 37950.96 2466812.40

81 P204282
4800001115

RETAINER PLATE SS310, RP-02:CALDERYS
RETAINER PLATE SS310, RP-02:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 11 21884.56 240730.16

82 P204283
4800001115

RETAINER PLATE SS310, RP-03:CALDERYS
RETAINER PLATE SS310, RP-03:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 2 16506.49 33012.98

83 P204284
4800001115

RETAINER PLATE SS310, RP-04:CALDERYS
RETAINER PLATE SS310, RP-04:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 27 17018.37 459495.99

NOTE :
RATES, ALL TERMS AND CONDITION AS PER LOIJCL/CPC/PO/21-22/148
DATED
30.10.2021.
Ø Contract Value Variation:
Unit Rate of all the items shall be fixed and firm till the
completion
of Contract.
Unit rate of all the items mentioned in BOQ shall remain valid
for the
variation in Quantities up to any extent but within +/-25% of
the
Contract Value.
Effective Date: Effective date of order shall be LOI date.
Price Basis: FOR Destination. Freight, P<(>&<)>F and Transit
Insurance
costs are included in above price.
Guarantee Period: As per Annexure-II enclosed.
Liquidate Damages for delay: Liquidate damages for delay in
completion
of work shall be levied at the rate of 0.5% per week to
maximum 5% of
balance unexecuted value.
Liquidate Damages for non-performance: Maximum 5% of order
value.
Overall LD for delay <(>&<)> non-performance will be 10% of
total order
value.
Water and Power: Water for work and colony will be provided at
single
point for free of cost. Power for construction work shall be
provided at
single point for free of cost and Rs. 7.5 per unit is
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84 P204285
4800001115

RETAINER PLATE SS310, RP-05:CALDERYS
RETAINER PLATE SS310, RP-05:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 2 14465.61 28931.22

85 P204286
4800001115

RETAINER PLATE SS310, RP-06:CALDERYS
RETAINER PLATE SS310, RP-06:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 25 14891.07 372276.75

86 P204287
4800001115

RETAINER PLATE SS310, RP-07:CALDERYS
RETAINER PLATE SS310, RP-07:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 4 13401.97 53607.88

87 P204288
4800001115

RETAINER PLATE SS310, RP-08:CALDERYS
RETAINER PLATE SS310, RP-08:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 2 10870.48 21740.96

88 P204289
4800001115

RETAINER PLATE SS310, RP-09:CALDERYS
RETAINER PLATE SS310, RP-09:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 4 8934.64 35738.56

89 P204290
4800001115

RETAINER PLATE SS310, RP-10:CALDERYS
RETAINER PLATE SS310, RP-10:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 2 5956.43 11912.86

90 P204291
4800001115

RETAINER PLATE SS304, RP-11:CALDERYS
RETAINER PLATE SS304, RP-11:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 67 7490.34 501852.78

NOTE :
RATES, ALL TERMS AND CONDITION AS PER LOIJCL/CPC/PO/21-22/148
DATED
30.10.2021.
Ø Contract Value Variation:
Unit Rate of all the items shall be fixed and firm till the
completion
of Contract.
Unit rate of all the items mentioned in BOQ shall remain valid
for the
variation in Quantities up to any extent but within +/-25% of
the
Contract Value.
Effective Date: Effective date of order shall be LOI date.
Price Basis: FOR Destination. Freight, P<(>&<)>F and Transit
Insurance
costs are included in above price.
Guarantee Period: As per Annexure-II enclosed.
Liquidate Damages for delay: Liquidate damages for delay in
completion
of work shall be levied at the rate of 0.5% per week to
maximum 5% of
balance unexecuted value.
Liquidate Damages for non-performance: Maximum 5% of order
value.
Overall LD for delay <(>&<)> non-performance will be 10% of
total order
value.
Water and Power: Water for work and colony will be provided at
single
point for free of cost. Power for construction work shall be
provided at
single point for free of cost and Rs. 7.5 per unit is
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91 P204292
4800001115

RETAINER PLATE SS304, RP-12:CALDERYS
RETAINER PLATE SS304, RP-12:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 2 4718.91 9437.82

92 P204293
4800001115

RETAINER PLATE SS304, RP-13:CALDERYS
RETAINER PLATE SS304, RP-13:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 2 2996.13 5992.26

93 P204294
4800001115

RETAINER PLATE SS304, RP-14:CALDERYS
RETAINER PLATE SS304, RP-14:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 2 2247.10 4494.20

94 P204295
4800001115

SIDE PLATE SS310,SP-01:CALDERYS
SIDE PLATE SS310,SP-01:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 25 2112.00 52800.00

95 P204296
4800001115

SIDE PLATE SS310,SP-02:CALDERYS
SIDE PLATE SS310,SP-02:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 55 1239.15 68153.25

96 P204297
4800001115

SIDE PLATE SS310,SP-03:CALDERYS
SIDE PLATE SS310,SP-03:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 65 957.28 62223.20

97 P204298
4800001115

SIDE PLATE SS304,SP-03:CALDERYS
SIDE PLATE SS304,SP-03:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 134 481.52 64523.68

NOTE :
RATES, ALL TERMS AND CONDITION AS PER LOIJCL/CPC/PO/21-22/148
DATED
30.10.2021.
Ø Contract Value Variation:
Unit Rate of all the items shall be fixed and firm till the
completion
of Contract.
Unit rate of all the items mentioned in BOQ shall remain valid
for the
variation in Quantities up to any extent but within +/-25% of
the
Contract Value.
Effective Date: Effective date of order shall be LOI date.
Price Basis: FOR Destination. Freight, P<(>&<)>F and Transit
Insurance
costs are included in above price.
Guarantee Period: As per Annexure-II enclosed.
Liquidate Damages for delay: Liquidate damages for delay in
completion
of work shall be levied at the rate of 0.5% per week to
maximum 5% of
balance unexecuted value.
Liquidate Damages for non-performance: Maximum 5% of order
value.
Overall LD for delay <(>&<)> non-performance will be 10% of
total order
value.
Water and Power: Water for work and colony will be provided at
single
point for free of cost. Power for construction work shall be
provided at
single point for free of cost and Rs. 7.5 per unit is
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98 P204299
4800001115

SIDE PLATE SS310,SP-04:CALDERYS
SIDE PLATE SS310,SP-04:CALDERYSTax Code : GD GST: IN :  IGST (18%)Delivery Date :30.07.2022

NO 130 5727.08 744520.40

Gross Value:
Discount :
Total Amount:
IGST
Total PO value:

141846019.48
0.00

141846019.48
 25,532,283.52 

167378303.00

NOTE :
RATES, ALL TERMS AND CONDITION AS PER LOIJCL/CPC/PO/21-22/148
DATED
30.10.2021.
Ø Contract Value Variation:
Unit Rate of all the items shall be fixed and firm till the
completion
of Contract.
Unit rate of all the items mentioned in BOQ shall remain valid
for the
variation in Quantities up to any extent but within +/-25% of
the
Contract Value.
Effective Date: Effective date of order shall be LOI date.
Price Basis: FOR Destination. Freight, P<(>&<)>F and Transit
Insurance
costs are included in above price.
Guarantee Period: As per Annexure-II enclosed.
Liquidate Damages for delay: Liquidate damages for delay in
completion
of work shall be levied at the rate of 0.5% per week to
maximum 5% of
balance unexecuted value.
Liquidate Damages for non-performance: Maximum 5% of order
value.
Overall LD for delay <(>&<)> non-performance will be 10% of
total order
value.
Water and Power: Water for work and colony will be provided at
single
point for free of cost. Power for construction work shall be
provided at
single point for free of cost and Rs. 7.5 per unit is


