

Page : 1 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

01	P100022 4800000024	RAW GRINDING Ref LOI - JLC/CPC/LOI/20-21/85 dt. 28.02.2021 Raw Grinding - 2 x 375 TPH system Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	LO 1 T	0.01	0.01
02	P111109 4800000478	CHANGE OVER FLAP (MOTORISED) Part Number:6M.0133.3C1.CF01 Drawing number : 3C1.CF01 Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	770000.00	770000.00
03	P111110 4800000478	BELT CONVEYOR Part Number:6M.0133.3C1.BC01 Drawing number : 3C1.BC01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	4500000.00	4500000.00
04	P111111 4800000478	CHANGE OVER FLAP (MOTORISED) Part Number:6M.0133.3C1.CF02 Drawing number : 3C1.CF02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	820000.00	820000.00
05	P111112 4800000478	BELT CONVEYOR Part Number:6M.0133.3C1.BC02 Drawing number : 3C1.BC02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	2600000.00	2600000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of
this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier
submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Thyssenkrupp Industries India Pvt Ltd.
PIMPRI
PIMPRI
PIMPRI
PUNE 411018
Maharashtra

6700000004

15.04.2021

Amendment-3 0

06	P111113 4800000478	BELT CONVEYOR Part Number:6M.0133.3C1.BC03 Drawing number : 3C1.BC03 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1400000.00	1400000.00
07	P111114 4800000478	BELT CONVEYOR Part Number:6M.0133.3C1.BC04 Drawing number : 3C1.BC04 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1400000.00	1400000.00
08	P111115 4800000478	LINING (LIMESTONE HOPPER) Part Number:6M.0133.3D1.FB01.LNG01 Drawing number : 3D1.FB01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	2000000.00	2000000.00
09	P111116 4800000478	BIN WEIGHING EQUIPMENT (LS HOPPER) Part Number:6M.0133.3D1.FB01.BNW01 Drawing number : 3D1.FB01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	800000.00	800000.00
10	P111117 4800000478	INSTRUMENTS (LIMESTONE HOOPER) Part Number:6M.0133.3D1.FB01.JST01 Drawing number : 3D1.FB01 Raw Mill Tax Code : GD GST: IN : IGST (18%)	SE 1 T	60000.00	60000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED
28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01
Effective Date: The Effective date of the contract will be
signing of
this Contract or issuance of LOI by the Purchaser, whichever
is earlier
subject to Purchaser releasing advance within 7 days of
Supplier
submitting the advance bank guarantee. In case the advance is
not
released within 7 days of issuance of guarantee the delivery
period
shall be extended accordingly.
Supervision for Erection and Commissioning: Above price
includes 300
Manday for Raw Mill for Technical Assistance and Guidance.
Above
mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not
attributed to
the Supplier, then per diem charges shall be Rs. 21,000. To
<(>&<)> Fro
travelling charges, Boarding, Lodging and Local Transportation
shall be
arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:
1. 10% against submission of ABG (Within 7 Days from ABG
Submission).
2. 05% against GA Drawing Approval.

Page : 3 of 63
Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.
PIMPRI
PIMPRI
PIMPRI
PUNE 411018
Maharashtra

6700000004

15.04.2021

Amendment-3 0

11	P111118 4800000478	Delivery Date :28.01.2022 LINING (BAUXITE HOPPER) Part Number:6M.0133.3D1.FB02.LNG01 Drawing number : 3D1.FB02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	600000.00	600000.00
12	P111119 4800000478	BIN WEIGHING EQPT. (BAUXITE HOPPER) Part Number:6M.0133.3D1.FB02.BNW01 Drawing number : 3D1.FB02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	340000.00	340000.00
13	P111120 4800000478	INSTRUMENTS (BAUXITE HOOPER) Part Number:6M.0133.3D1.FB02.JST01 Drawing number : 3D1.FB02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	60000.00	60000.00
14	P111121 4800000478	LINING (IRON ORE HOPPER) Part Number:6M.0133.3D1.FB03.LNG01 Drawing number : 3D1.FB03 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1000000.00	1000000.00
15	P111122 4800000478	BIN WEIGHING EQPT. (IRON ORE HOPPER) Part Number:6M.0133.3D1.FB03.BNW01 Drawing number : 3D1.FB03 Raw Mill	SE 1 T	550000.00	550000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED
28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01
Effective Date: The Effective date of the contract will be
signing of
this Contract or issuance of LOI by the Purchaser, whichever
is earlier
subject to Purchaser releasing advance within 7 days of
Supplier
submitting the advance bank guarantee. In case the advance is
not
released within 7 days of issuance of guarantee the delivery
period
shall be extended accordingly.
Supervision for Erection and Commissioning: Above price
includes 300
Manday for Raw Mill for Technical Assistance and Guidance.
Above
mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not
attributed to
the Supplier, then per diem charges shall be Rs. 21,000. To
<(>&<)> Fro
travelling charges, Boarding, Lodging and Local Transportation
shall be
arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG Submission).
2. 05% against GA Drawing Approval.

Page : 4 of 63
Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.
PIMPRI
PIMPRI
PIMPRI
PUNE 411018
Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022			
16	P111123 4800000478	INSTRUMENTS (IRON ORE HOPPER) Part Number:6M.0133.3D1.FB03.JST01 Drawing number : 3D1.FB03 Raw Mill	SE 1 T	60000.00	60000.00
		Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022			
17	P111124 4800000478	BAG FILTER Part Number:6M.0133.3D1.BF01 Drawing number : 3D1.BF01 Raw Mill	SE 1 T	1100000.00	1100000.00
		Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022			
18	P111125 4800000478	FAN (BAG FILTER) Part Number:6M.0133.3D1.BF01.FNJ01 Drawing number : 3D1.BF01 Raw Mill	SE 1 T	250000.00	250000.00
		Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022			
19	P111126 4800000478	BAG FILTER Part Number:6M.0133.3D1.BF02 Drawing number : 3D1.BF02 Raw Mill	SE 1 T	1000000.00	1000000.00
		Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022			
20	P111127 4800000478	FAN (BAG FILTER) Part Number:6M.0133.3D1.BF02.FNJ01 Drawing number : 3D1.BF02	SE 1 T	250000.00	250000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED
28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01
Effective Date: The Effective date of the contract will be
signing of
this Contract or issuance of LOI by the Purchaser, whichever
is earlier
subject to Purchaser releasing advance within 7 days of
Supplier
submitting the advance bank guarantee. In case the advance is
not
released within 7 days of issuance of guarantee the delivery
period
shall be extended accordingly.
Supervision for Erection and Commissioning: Above price
includes 300
Manday for Raw Mill for Technical Assistance and Guidance.
Above
mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not
attributed to
the Supplier, then per diem charges shall be Rs. 21,000. To
<(>&<)> Fro
travelling charges, Boarding, Lodging and Local Transportation
shall be
arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG Submission).
2. 05% against GA Drawing Approval.

Thyssenkrupp Industries India Pvt Ltd.
PIMPRI
PIMPRI
PIMPRI
PUNE 411018
Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
21	P111128	BAG FILTER	SE 1	1400000.00	1400000.00
	4800000478	Part Number:6M.0133.3D1.BF03	T		
		Drawing number : 3D1.BF03			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
22	P111129	FAN (BAG FILTER)	SE 1	300000.00	300000.00
	4800000478	Part Number:6M.0133.3D1.BF03.FNJ01	T		
		Drawing number : 3D1.BF03			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
23	P111130	BAG FILTER	SE 1	1400000.00	1400000.00
	4800000478	Part Number:6M.0133.3D1.BF04	T		
		Drawing number : 3D1.BF04			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
24	P111131	FAN (BAG FILTER)	SE 1	300000.00	300000.00
	4800000478	Part Number:6M.0133.3D1.BF04.FNJ01	T		
		Drawing number : 3D1.BF04			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
25	P111132	BAG FILTER	SE 1	800000.00	800000.00
	4800000478	Part Number:6M.0133.3D1.BF05	T		

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED
28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01
Effective Date: The Effective date of the contract will be
signing of
this Contract or issuance of LOI by the Purchaser, whichever
is earlier
subject to Purchaser releasing advance within 7 days of
Supplier
submitting the advance bank guarantee. In case the advance is
not
released within 7 days of issuance of guarantee the delivery
period
shall be extended accordingly.
Supervision for Erection and Commissioning: Above price
includes 300
Manday for Raw Mill for Technical Assistance and Guidance.
Above
mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not
attributed to
the Supplier, then per diem charges shall be Rs. 21,000. To
<(>&<)> Fro
travelling charges, Boarding, Lodging and Local Transportation
shall be
arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG Submission).
2. 05% against GA Drawing Approval.

Thyssenkrupp Industries India Pvt Ltd.
PIMPRI
PIMPRI
PIMPRI
PUNE 411018
Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Drawing number : 3D1.BF05 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022			
26	P111133 4800000478	FAN (BAG FILTER) Part Number:6M.0133.3D1.BF05.FNJ01 Drawing number : 3D1.BF05 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 1	350000.00 350000.00
27	P111134 4800000478	LINING (LIMESTONE HOPPER) Part Number:6M.0133.3D2.FB01.LNG01 Drawing number : 3D2.FB01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 1	2000000.00 2000000.00
28	P111135 4800000478	BIN WEIGHING EQUIPMENT (LS HOPPER) Part Number:6M.0133.3D2.FB01.BNW01 Drawing number : 3D2.FB01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 1	800000.00 800000.00
29	P111136 4800000478	INSTRUMENTS (LIMESTONE HOPPER) Part Number:6M.0133.3D2.FB01.JST01 Drawing number : 3D2.FB01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 1	60000.00 60000.00
30	P111137	LINING (BAUXITE HOPPER)	SE	1	600000.00 600000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED
28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01
Effective Date: The Effective date of the contract will be
signing of
this Contract or issuance of LOI by the Purchaser, whichever
is earlier
subject to Purchaser releasing advance within 7 days of
Supplier
submitting the advance bank guarantee. In case the advance is
not
released within 7 days of issuance of guarantee the delivery
period
shall be extended accordingly.
Supervision for Erection and Commissioning: Above price
includes 300
Manday for Raw Mill for Technical Assistance and Guidance.
Above
mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not
attributed to
the Supplier, then per diem charges shall be Rs. 21,000. To
<(>&<)> Fro
travelling charges, Boarding, Lodging and Local Transportation
shall be
arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:
1. 10% against submission of ABG (Within 7 Days from ABG
Submission).
2. 05% against GA Drawing Approval.

Thyssenkrupp Industries India Pvt Ltd.
PIMPRI
PIMPRI
PIMPRI
PUNE 411018
Maharashtra

6700000004

15.04.2021

Amendment-3 0

4800000478	Part Number:6M.0133.3D2.FB02.LNG01 Drawing number : 3D2.FB02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
31 P111138	BIN WEIGHING EQPT. (BAUXITE HOPPER)	SE 1	340000.00	340000.00
4800000478	Part Number:6M.0133.3D2.FB02.BNW01 Drawing number : 3D2.FB02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
32 P111139	INSTRUMENTS (BAUXITE HOPPER)	SE 1	60000.00	60000.00
4800000478	Part Number:6M.0133.3D2.FB02.JST01 Drawing number : 3D2.FB02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
33 P111140	LINING (IRON ORE HOPPER)	SE 1	1000000.00	1000000.00
4800000478	Part Number:6M.0133.3D2.FB03.LNG01 Drawing number : 3D2.FB03 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
34 P111141	BIN WEIGHING EQPT. (IRON ORE HOPPER)	SE 1	550000.00	550000.00
4800000478	Part Number:6M.0133.3D2.FB03.BNW01 Drawing number : 3D2.FB03 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED
28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01
Effective Date: The Effective date of the contract will be
signing of
this Contract or issuance of LOI by the Purchaser, whichever
is earlier
subject to Purchaser releasing advance within 7 days of
Supplier
submitting the advance bank guarantee. In case the advance is
not
released within 7 days of issuance of guarantee the delivery
period
shall be extended accordingly.
Supervision for Erection and Commissioning: Above price
includes 300
Manday for Raw Mill for Technical Assistance and Guidance.
Above
mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not
attributed to
the Supplier, then per diem charges shall be Rs. 21,000. To
<(>&<)> Fro
travelling charges, Boarding, Lodging and Local Transportation
shall be
arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:
1. 10% against submission of ABG (Within 7 Days from ABG
Submission).
2. 05% against GA Drawing Approval.

Thyssenkrupp Industries India Pvt Ltd.
PIMPRI
PIMPRI
PIMPRI
PUNE 411018
Maharashtra

Amendment-3 0

35	P111142 4800000478	INSTRUMENTS (IRON ORE HOPPER) Part Number:6M.0133.3D2.FB03.JST01 Drawing number : 3D2.FB03 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	60000.00	60000.00
36	P111143 4800000478	WEIGH BELT FEEDER (LIMESTONE) Part Number:6M.0133.3E1.WE01 Drawing number : 3E1.WE01,NG01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1800000.00	1800000.00
37	P111144 4800000478	WEIGH BELT FEEDER (BAUXITE)+VIBRO HOPPER Part Number:6M.0133.3E1.WE02 Drawing number : 3E1.WE02,NG02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1200000.00	1200000.00
38	P111145 4800000478	WEIGH BELT FEEDER (IRON ORE)+VIBRO HOPPE Part Number:6M.0133.3E1.WE03 Drawing number : 3E1.WE03,NG03 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1200000.00	1200000.00
39	P111146 4800000478	BELT CONVEYOR Part Number:6M.0133.3E1.BC01 Drawing number : 3E1.BC01 Raw Mill Tax Code : GD GST: IN : IGST (18%)	SE 1 T	2400000.00	2400000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED
28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01
Effective Date: The Effective date of the contract will be
signing of
this Contract or issuance of LOI by the Purchaser, whichever
is earlier
subject to Purchaser releasing advance within 7 days of
Supplier
submitting the advance bank guarantee. In case the advance is
not
released within 7 days of issuance of guarantee the delivery
period
shall be extended accordingly.
Supervision for Erection and Commissioning: Above price
includes 300
Manday for Raw Mill for Technical Assistance and Guidance.
Above
mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not
attributed to
the Supplier, then per diem charges shall be Rs. 21,000. To
<(>&<)> Fro
travelling charges, Boarding, Lodging and Local Transportation
shall be
arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:
1. 10% against submission of ABG (Within 7 Days from ABG
Submission).
2. 05% against GA Drawing Approval.

Page : 9 of 63
Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.
PIMPRI
PIMPRI
PIMPRI
PUNE 411018
Maharashtra

6700000004

15.04.2021

Amendment-3 0

40	P111147 4800000478	Delivery Date :28.01.2022 MAGNETIC SEPERATOR Part Number:6M.0133.3E1.MS01 Drawing number : 3E1.MS01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1600000.00	1600000.00
41	P111148 4800000478	BAG FILTER Part Number:6M.0133.3E1.BF01 Drawing number : 3E1.BF01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1400000.00	1400000.00
42	P111149 4800000478	FAN (BAG FILTER) Part Number:6M.0133.3E1.BF01.FNJ01 Drawing number : 3E1.BF01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	300000.00	300000.00
43	P111150 4800000478	BAG FILTER Part Number:6M.0133.3E1.BF02 Drawing number : 3E1.BF02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	800000.00	800000.00
44	P111151 4800000478	FAN (BAG FILTER) Part Number:6M.0133.3E1.BF02.FNJ01 Drawing number : 3E1.BF02 Raw Mill	SE 1 T	350000.00	350000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED
28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01
Effective Date: The Effective date of the contract will be
signing of
this Contract or issuance of LOI by the Purchaser, whichever
is earlier
subject to Purchaser releasing advance within 7 days of
Supplier
submitting the advance bank guarantee. In case the advance is
not
released within 7 days of issuance of guarantee the delivery
period
shall be extended accordingly.
Supervision for Erection and Commissioning: Above price
includes 300
Manday for Raw Mill for Technical Assistance and Guidance.
Above
mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not
attributed to
the Supplier, then per diem charges shall be Rs. 21,000. To
<(>&<)> Fro
travelling charges, Boarding, Lodging and Local Transportation
shall be
arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG Submission).
2. 05% against GA Drawing Approval.

Page : 10 of 63

Code : 1102456

6700000004

15.04.2021

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

Amendment-3 0

		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
45	P111152 4800000478	COMPRESSED AIR RESERVOIR Part Number:6M.0133.3E1.AV01 Drawing number : 3E1.AV01 Raw Mill	SE 1 T	100000.00	100000.00
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
46	P111153 4800000478	WEIGH BELT FEEDER (LIMESTONE) Part Number:6M.0133.3E2.WE01 Drawing number : 3E2.WE01,NG01 Raw Mill	SE 1 T	1800000.00	1800000.00
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
47	P111154 4800000478	WEIGH BELT FEEDER (BAUXITE)+VIBRO HOPPER Part Number:6M.0133.3E2.WE02 Drawing number : 3E2.WE02,NG02 Raw Mill	SE 1 T	1200000.00	1200000.00
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
48	P111155 4800000478	WEIGH BELT FEEDER (IRON ORE)+VIBRO HOPPE Part Number:6M.0133.3E2.WE03 Drawing number : 3E2.WE03,NG03 Raw Mill	SE 1 T	1200000.00	1200000.00
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
49	P111156 4800000478	BELT CONVEYOR Part Number:6M.0133.3E2.BC01 Drawing number : 3E2.BC01	SE 1 T	2400000.00	2400000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 11 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
50	P111157	MAGNETIC SEPERATOR	SE 1	1600000.00	1600000.00
	4800000478	Part Number:6M.0133.3E2.MS01	T		
		Drawing number : 3E2.MS01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
51	P111158	BAG FILTER	SE 1	1400000.00	1400000.00
	4800000478	Part Number:6M.0133.3E2.BF01	T		
		Drawing number : 3E2.BF01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
52	P111159	FAN (BAG FILTER)	SE 1	300000.00	300000.00
	4800000478	Part Number:6M.0133.3E2.BF01.FNJ01	T		
		Drawing number : 3E2.BF01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
53	P111160	BAG FILTER	SE 1	800000.00	800000.00
	4800000478	Part Number:6M.0133.3E2.BF02	T		
		Drawing number : 3E2.BF02			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
54	P111161	FAN (BAG FILTER)	SE 1	350000.00	350000.00
	4800000478	Part Number:6M.0133.3E2.BF02.FNJ01	T		

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 12 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Drawing number : 3E2.BF02			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
55	P111162	PUMP (SUMP PUMP)	SE 1	70000.00	70000.00
	4800000478	Part Number:6M.0133.3F1.PU01	T		
		Drawing number : 3F1.PU01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
56	P111163	BELT CONVEYOR	SE 1	4800000.00	4800000.00
	4800000478	Part Number:6M.0133.3F1.BC01	T		
		Drawing number : 3F1.BC01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
57	P111164	CONVEYOR SCALE (BELT WEIGHER)	SE 1	400000.00	400000.00
	4800000478	Part Number:6M.0133.3F1.BW01	T		
		Drawing number : 3F1.BW01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
58	P111165	METAL DETECTOR	SE 1	900000.00	900000.00
	4800000478	Part Number:6M.0133.3F1.MT01	T		
		Drawing number : 3F1.MT01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
59	P111166	CHANGE OVER FLAP (PNEUMATIC)	SE 1	1080000.00	1080000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85 DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be signing of

this Contract or issuance of LOI by the Purchaser, whichever is earlier

subject to Purchaser releasing advance within 7 days of Supplier

submitting the advance bank guarantee. In case the advance is not

released within 7 days of issuance of guarantee the delivery period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG Submission).

2. 05% against GA Drawing Approval.

Page : 13 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

4800000478	Part Number:6M.0133.3F1.CF01 Drawing number : 3F1.CF01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
60 P111167	LINING (REJECT BIN-1)	SE 1	300000.00	300000.00
4800000478	Part Number:6M.0133.3F1.FB01.LNG01 Drawing number : 3F1.DH01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
61 P111168	BIN WEIGHING EQUIPMENT (REJECT BIN-1)	SE 1	250000.00	250000.00
4800000478	Part Number:6M.0133.3F1.FB01.BNW01 Drawing number : 3F1.DH01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
62 P111169	SLIDE GATE (MANUAL)	SE 1	70000.00	70000.00
4800000478	Part Number:6M.0133.3F1.FB01.FGJ01 Drawing number : 3F1.FG01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
63 P111170	SLIDE GATE (PNEUMATIC)	SE 1	160000.00	160000.00
4800000478	Part Number:6M.0133.3F1.FB01.FGJ02 Drawing number : 3F1.FG02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 14 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

64	P111171 4800000478	SLIDE GATE (MOTORISED) Part Number:6M.0133.3F1.FB01.FGJ03 Drawing number : 3F1.FG03 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	110000.00	110000.00
65	P111172 4800000478	BELT CONVEYOR Part Number:6M.0133.3F1.BC02 Drawing number : 3F1.BC02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1800000.00	1800000.00
66	P111173 4800000478	METAL DETECTOR Part Number:6M.0133.3F1.MT02 Drawing number : 3F1.MT02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	600000.00	600000.00
67	P111174 4800000478	CHANGE OVER FLAP (PNEUMATIC) Part Number:6M.0133.3F1.CF02 Drawing number : 3F1.CF02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	270000.00	270000.00
68	P111175 4800000478	LINING (REJECT BIN-2) Part Number:6M.0133.3F1.FB02.LNG01 Drawing number : 3F1.FB02 Raw Mill Tax Code : GD GST: IN : IGST (18%)	SE 1 T	100000.00	100000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 15 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

69	P111176 4800000478	Delivery Date :28.01.2022 INSTRUMENTS (REJECT BINS) Part Number:6M.0133.3F1.FB02.JST01 Drawing number : 3F1.DH01-02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	90000.00	90000.00
70	P111177 4800000478	SLIDE GATE (MOTORISED) Part Number:6M.0133.3F1.FB02.FGJ01 Drawing number : 3F1.FG04 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	110000.00	110000.00
71	P111178 4800000478	HOUSING-STATOSEP Part Number:6M.0133.3F1.US01.HSG01 Drawing number : 3F1.US01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	2900000.00	2900000.00
72	P111179 4800000478	HOUSING-STATOSEP - ACCESSORIES Part Number:6M.0133.3F1.US01.HSG01 Drawing number : 3F1.US01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	30000.00	30000.00
73	P111180 4800000478	FEED CHUTE-STATOSEP Part Number:6M.0133.3F1.US01.FCH01 Drawing number : 3F1.US01 Raw Mill	SE 1 T	1600000.00	1600000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 16 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
74	P111181	FEED CHUTE-STATOSEP - ACCESSORIES	SE 1	10000.00	10000.00
	4800000478	Part Number:6M.0133.3F1.US01.FCH01	T		
		Drawing number : 3F1.US01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
75	P111182	AIR PIPE-STATOSEP	SE 1	1100000.00	1100000.00
	4800000478	Part Number:6M.0133.3F1.US01.APP01	T		
		Drawing number : 3F1.US01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
76	P111183	AIR PIPE-STATOSEP - ACCESSORIES	SE 1	30000.00	30000.00
	4800000478	Part Number:6M.0133.3F1.US01.APP01	T		
		Drawing number : 3F1.US01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
77	P111184	LINING-STATOSEP	SE 1	1000000.00	1000000.00
	4800000478	Part Number:6M.0133.3F1.US01.LNG01	T		
		Drawing number : 3F1.US01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
78	P111185	HOUSING-SEPOL	SE 1	8500000.00	8500000.00
	4800000478	Part Number:6M.0133.3F1.AS01.HSG01	T		
		Drawing number : 3F1.AS01			

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Thyssenkrupp Industries India Pvt Ltd.**PIMPRI****PIMPRI****PIMPRI****PUNE 411018****Maharashtra**

Amendment-3 0

		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
79	P111186	HOUSING-SEPOL - ACCESSORIES	SE 1	100000.00	100000.00	
	4800000478	Part Number:6M.0133.3F1.AS01.HSG01	T			
		Drawing number : 3F1.AS01				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
80	P111187	ROTATING PARTS-SEPARATOR	SE 1	4000000.00	4000000.00	
	4800000478	Part Number:6M.0133.3F1.AS01.RTR01	T			
		Drawing number : 3F1.AS01				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
81	P111188	ROTATING PARTS-SEPARATOR - ACCESSORIES	SE 1	750000.00	750000.00	
	4800000478	Part Number:6M.0133.3F1.AS01.RTR01	T			
		Drawing number : 3F1.AS01				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
82	P111189	LINING-SEPOL	SE 1	650000.00	650000.00	
	4800000478	Part Number:6M.0133.3F1.AS01.LNG01	T			
		Drawing number : 3F1.AS01				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
83	P111190	LINING-DUCTING B/W SEPARTOR & CYCLONE	SE 1	550000.00	550000.00	
	4800000478	Part Number:6M.0133.3F1.AS01.LNG02	T			

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 18 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Drawing number : 3F1.AS01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022			
84	P111191 4800000478	PENDULUM FLAP Part Number:6M.0133.3F1.AS01.FVJ01 Drawing number : 3F1.FV01-02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 120000.00	120000.00
85	P111192 4800000478	DRIVE GEAR BOX (SEPARATOR LMR) Part Number:6M.0133.3F1.AS01.DRV01 Drawing number : 3F1.AS01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 2050000.00	2050000.00
86	P111193 4800000478	INSTRUMENTS (SEPARATOR) Part Number:6M.0133.3F1.AS01.JST01 Drawing number : 3F1.AS01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 230000.00	230000.00
87	P111194 4800000478	ROLLER UNIT (POLYCOM) Part Number:6M.0133.3F1.PM01.RUN01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 103000000.00	103000000.00
88	P111195	ROLLER UNIT (POLYCOM)- ACCESSORIES	SE	1 100000.00	100000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of
this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier
submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 19 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

4800000478	Part Number:6M.0133.3F1.PM01.RUN01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
89 P111196	ROLL FRAME	SE 1	16000000.00	16000000.00
4800000478	Part Number:6M.0133.3F1.PM01.RFR01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
90 P111197	ROLL FRAME- ACCESSORIES	SE 1	100000.00	100000.00
4800000478	Part Number:6M.0133.3F1.PM01.RFR01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GF GST: IGST (12%) Delivery Date :28.01.2022	T		
91 P111198	ANCHORAGE (POLYCOM)	SE 1	300000.00	300000.00
4800000478	Part Number:6M.0133.3F1.PM01.ANC01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
92 P111199	ROLL HOUSING PARTS	SE 1	300000.00	300000.00
4800000478	Part Number:6M.0133.3F1.PM01.RHG01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 20 of 63
Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.
PIMPRI
PIMPRI
PIMPRI
PUNE 411018
Maharashtra

6700000004

15.04.2021

Amendment-3 0

93	P111200 4800000478	FEED BIN (POLYCOM) Part Number:6M.0133.3F1.PM01.FBJ01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1400000.00	1400000.00
94	P111201 4800000478	FEED BIN (POLYCOM) - ACCESSORIES Part Number:6M.0133.3F1.PM01.FBJ01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	10000.00	10000.00
95	P111202 4800000478	EXPANSION JOINT-FEED BIN Part Number:6M.0133.3F1.PM01.EXJ01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	60000.00	60000.00
96	P111203 4800000478	MATERIAL FEEDING UNIT Part Number:6M.0133.3F1.PM01.MFU01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	2500000.00	2500000.00
97	P111204 4800000478	MATERIAL FEEDING UNIT- ACCESSORIES Part Number:6M.0133.3F1.PM01.MFU01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%)	SE 1 T	20000.00	20000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED
28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01
Effective Date: The Effective date of the contract will be
signing of
this Contract or issuance of LOI by the Purchaser, whichever
is earlier
subject to Purchaser releasing advance within 7 days of
Supplier
submitting the advance bank guarantee. In case the advance is
not
released within 7 days of issuance of guarantee the delivery
period
shall be extended accordingly.
Supervision for Erection and Commissioning: Above price
includes 300
Manday for Raw Mill for Technical Assistance and Guidance.
Above
mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not
attributed to
the Supplier, then per diem charges shall be Rs. 21,000. To
<(>&<)> Fro
travelling charges, Boarding, Lodging and Local Transportation
shall be
arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG Submission).
2. 05% against GA Drawing Approval.

Page : 21 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Delivery Date :28.01.2022			
98	P111205 4800000478	ACCESS PLATFORM (POLYCOM) Part Number:6M.0133.3F1.PM01.APF01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	250000.00	250000.00
99	P111206 4800000478	ACCESS PLATFORM (POLYCOM) - ACCESSORIES Part Number:6M.0133.3F1.PM01.APF01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	20000.00	20000.00
00	P111207 4800000478	DRIVE GEAR BOX-1 (POLYCOM) Part Number:6M.0133.3F1.PM01.DRV01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	20000000.00	20000000.00
01	P111208 4800000478	DRIVE GEAR BOX-2 (POLYCOM) Part Number:6M.0133.3F1.PM01.DRV02 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	20000000.00	20000000.00
02	P111209 4800000478	DRIVE BASE FRAME-1 (POLYCOM) Part Number:6M.0133.3F1.PM01.DRB01 Drawing number : 3F1.PM01 Raw Mill	SE 1 T	450000.00	450000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 22 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Tax Code : GD GST: IN : IGST (18%)		
		Delivery Date :28.01.2022		
03	P111210 4800000478	DRIVE BASE FRAME-2 (POLYCOM) Part Number:6M.0133.3F1.PM01.DRB02 Drawing number : 3F1.PM01 Raw Mill	SE 1 T	450000.00 450000.00
		Tax Code : GD GST: IN : IGST (18%)		
		Delivery Date :28.01.2022		
04	P111211 4800000478	AUXILIARY DRIVE (POLYCOM) PARTS Part Number:6M.0133.3F1.PM01.AXD01 Drawing number : 3F1.PM01 Raw Mill	SE 1 T	300000.00 300000.00
		Tax Code : GD GST: IN : IGST (18%)		
		Delivery Date :28.01.2022		
05	P111212 4800000478	DRIVE UNIT PARTS (PROTECTION GUARDS) Part Number:6M.0133.3F1.PM01.DRU01 Drawing number : 3F1.PM01 Raw Mill	SE 1 T	120000.00 120000.00
		Tax Code : GD GST: IN : IGST (18%)		
		Delivery Date :28.01.2022		
06	P111213 4800000478	FAN (POLYCOM BEARING SEALING AIR) Part Number:6M.0133.3F1.PM01.FNJ01 Drawing number : 3F1.PM01 Raw Mill	SE 1 T	200000.00 200000.00
		Tax Code : GD GST: IN : IGST (18%)		
		Delivery Date :28.01.2022		
07	P111214 4800000478	FAN (POLYCOM BEARING SEALING AIR) Part Number:6M.0133.3F1.PM01.FNJ02 Drawing number : 3F1.PM01	SE 1 T	200000.00 200000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of
this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier
submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 23 of 63

Code : 1102456

6700000004

15.04.2021

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

Amendment-3 0

		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
08	P111215	PIPING (SEAL AIR)	SE 1	50000.00	50000.00
	4800000478	Part Number:6M.0133.3F1.PM01.PPG01	T		
		Drawing number : 3F1.PM01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
09	P111216	SPECIAL TOOLS FOR POLYCOM	SE 1	600000.00	600000.00
	4800000478	Part Number:6M.0133.3F1.PM01.ZTT01	T		
		Drawing number : 3F1.PM01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
10	P111217	FITTING TOOL (ROLL UNIT DISMOUNTING)	SE 1	1000000.00	1000000.00
	4800000478	Part Number:6M.0133.3F1.PM01.FTL01	T		
		Drawing number : 3F1.PM01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
11	P111218	FITTING TOOL (ROLL UNIT DISMOUNTING)- AC	SE 1	100000.00	100000.00
	4800000478	Part Number:6M.0133.3F1.PM01.FTL01	T		
		Drawing number : 3F1.PM01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
12	P111219	FITTING TOOL (GB MOUNTING / DISMOUNTING)	SE 1	600000.00	600000.00
	4800000478	Part Number:6M.0133.3F1.PM01.FTL02	T		

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 24 of 63

Code : 1102456

6700000004

15.04.2021

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

Amendment-3 0

		Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022			
13	P111220 4800000478	FITTING TOOL (GB MOUNTING / DISMOUNTING) Part Number:6M.0133.3F1.PM01.FTL02 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1	400000.00 400000.00
14	P111221 4800000478	INSTRUMENTS (POLYCOM) Part Number:6M.0133.3F1.PM01.JST01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1	350000.00 350000.00
15	P111222 4800000478	BIN WEIGHING EQUIPMENT (POLYCOM FEED BIN) Part Number:6M.0133.3F1.PM01.BNW01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1	250000.00 250000.00
16	P111223 4800000478	IDENTIFICATION LABELS Part Number:6M.0133.3F1.PM01.LBL01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1	130000.00 130000.00
17	P111224	POLYCOM Z7 IMPORTED PARTS	SE	1	18900000.00 18900000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 25 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

4800000478	Part Number:6M.0133.3F1.PM01.BECZ7 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T			
18 P111225	CRANE (EOT) -POLYCOM	SE	1	12500000.00	12500000.00
4800000478	Part Number:6M.0133.3F1.PM01.CEJ01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T			
19 P111226	HYDRAULIC SYSTEM (POLYCOM) WITH ACTUATOR	SE	1	14200000.00	14200000.00
4800000478	Part Number:6M.0133.3F1.PM01.HYS01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T			
20 P111227	LUBRICATION SYSTEM (POLYCOM)	SE	1	1100000.00	1100000.00
4800000478	Part Number:6M.0133.3F1.PM01.LBS01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T			
21 P111228	DM WATER COOLING SYSTEM (POLYCOM)	SE	1	1300000.00	1300000.00
4800000478	Part Number:6M.0133.3F1.PM01.WTJ01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T			

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 26 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

22	P111229 4800000478	HYDRAULIC PIPING & ACCESSORIES (POLYCOM) Part Number:6M.0133.3F1.PM01.HYP01 Drawing number : 3F1.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	70000.00	70000.00
23	P111230 4800000478	INSTRUMENTS (CYCLONE) Part Number:6M.0133.3F1.CN01.JST01 Drawing number : 3F1.CN01-02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	80000.00	80000.00
24	P111231 4800000478	ROTARY FEEDER WITH SLIDE GATE Part Number:6M.0133.3F1.CN01.RFJ01 Drawing number : 3F1.RF01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	450000.00	450000.00
25	P111232 4800000478	ROTARY FEEDER Part Number:6M.0133.3F1.CN01.RFJ02 Drawing number : 3F1.RF02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	400000.00	400000.00
26	P111233 4800000478	ROTARY FEEDER WITH SLIDE GATE Part Number:6M.0133.3F1.CN02.RFJ01 Drawing number : 3F1.RF03 Raw Mill Tax Code : GD GST: IN : IGST (18%)	SE 1 T	450000.00	450000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 27 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Delivery Date :28.01.2022		
27	P111234 4800000478	ROTARY FEEDER Part Number:6M.0133.3F1.CN02.RFJ02 Drawing number : 3F1.RF04 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	400000.00 400000.00
28	P111235 4800000478	FAN (SEPARATOR) Part Number:6M.0133.3F1.FN01 Drawing number : 3F1.FN01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	5900000.00 5900000.00
29	P111236 4800000478	SLIDE GATE (MOTORISED), FAN INLET Part Number:6M.0133.3F1.FN01.SGJ01 Drawing number : 3F1.FN01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1370000.00 1370000.00
30	P111237 4800000478	SLIDE GATE (MOTORISED), GUILLLOTINE GATE Part Number:6M.0133.3F1.SG01 Drawing number : 3F1.SG01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1050000.00 1050000.00
31	P111238 4800000478	FLAP (REGULATING DAMPER) Part Number:6M.0133.3F1.FL01 Drawing number : 3F1.FL01 Raw Mill	SE 1 T	820000.00 820000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 28 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
32	P111239	FLAP (REGULATING DAMPER)	SE 1	740000.00	740000.00
	4800000478	Part Number:6M.0133.3F1.FL04	T		
		Drawing number : 3F1.FL04			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
33	P111240	FRESH AIR DAMPER (MOTORISED)	SE 1	200000.00	200000.00
	4800000478	Part Number:6M.0133.3F1.FA01	T		
		Drawing number : 3F1.FA01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
34	P111241	FLAP (REGULATING DAMPER)	SE 1	545000.00	545000.00
	4800000478	Part Number:6M.0133.3F1.FL02	T		
		Drawing number : 3F1.FL02			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
35	P111242	FLAP (REGULATING DAMPER)	SE 1	460000.00	460000.00
	4800000478	Part Number:6M.0133.3F1.FL03	T		
		Drawing number : 3F1.FL03			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
36	P111243	SLIDE GATE (MOTORISED)	SE 1	870000.00	870000.00
	4800000478	Part Number:6M.0133.3F1.SG02	T		
		Drawing number : 3F1.SG02			

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 29 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
37	P111244	BAG FILTER	SE 1	1900000.00	1900000.00
	4800000478	Part Number:6M.0133.3F1.BF01	T		
		Drawing number : 3F1.BF01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
38	P111245	FAN (BAG FILTER)	SE 1	400000.00	400000.00
	4800000478	Part Number:6M.0133.3F1.BF01.FNJ01	T		
		Drawing number : 3F1.BF01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
39	P111246	BAG FILTER	SE 1	1100000.00	1100000.00
	4800000478	Part Number:6M.0133.3F1.BF02	T		
		Drawing number : 3F1.BF02			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
40	P111247	FAN (BAG FILTER)	SE 1	250000.00	250000.00
	4800000478	Part Number:6M.0133.3F1.BF02.FNJ01	T		
		Drawing number : 3F1.BF02			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
41	P111248	COMPRESSED AIR RESERVOIR	SE 1	100000.00	100000.00
	4800000478	Part Number:6M.0133.3F1.AV01	T		

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 30 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Drawing number : 3F1.AV01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022			
42	P111249 4800000478	PUMP (SUMP PUMP) Part Number:6M.0133.3F2.PU01 Drawing number : 3F2.PU01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 70000.00	70000.00
43	P111250 4800000478	BELT CONVEYOR Part Number:6M.0133.3F2.BC01 Drawing number : 3F2.BC01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 4800000.00	4800000.00
44	P111251 4800000478	CONVEYOR SCALE (BELT WEIGHER) Part Number:6M.0133.3F2.BW01 Drawing number : 3F2.BW01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 400000.00	400000.00
45	P111252 4800000478	METAL DETECTOR Part Number:6M.0133.3F2.MT01 Drawing number : 3F2.MT01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 900000.00	900000.00
46	P111253	CHANGE OVER FLAP (PNEUMATIC)	SE T	1 1080000.00	1080000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

Amendment-3 0

4800000478	Part Number:6M.0133.3F2.CF01 Drawing number : 3F2.CF01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
47 P111254	LINING (REJECT BIN-1)	SE 1	300000.00	300000.00
4800000478	Part Number:6M.0133.3F2.FB01.LNG01 Drawing number : 3F2.DH01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
48 P111255	BIN WEIGHING EQUIPMENT (REJECT BIN-1)	SE 1	250000.00	250000.00
4800000478	Part Number:6M.0133.3F2.FB01.BNW01 Drawing number : 3F2.DH01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
49 P111256	INSTRUMENTS (REJECT BINS)	SE 1	55000.00	55000.00
4800000478	Part Number:6M.0133.3F2.FB01.JST01 Drawing number : 3F2.DH01-02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
50 P111257	SLIDE GATE (MANUAL)	SE 1	70000.00	70000.00
4800000478	Part Number:6M.0133.3F2.FB01.FGJ01 Drawing number : 3F2.FG01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 32 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

51	P111258 4800000478	SLIDE GATE (PNEUMATIC) Part Number:6M.0133.3F2.FB01.FGJ02 Drawing number : 3F2.FG02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	160000.00	160000.00
52	P111259 4800000478	SLIDE GATE (MOTORISED) Part Number:6M.0133.3F2.FB01.FGJ03 Drawing number : 3F2.FG03 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	110000.00	110000.00
53	P111260 4800000478	BELT CONVEYOR Part Number:6M.0133.3F2.BC02 Drawing number : 3F2.BC02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1800000.00	1800000.00
54	P111261 4800000478	METAL DETECTOR Part Number:6M.0133.3F2.MT02 Drawing number : 3F2.MT02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	600000.00	600000.00
55	P111262 4800000478	CHANGE OVER FLAP (PNEUMATIC) Part Number:6M.0133.3F2.CF02 Drawing number : 3F2.CF02 Raw Mill Tax Code : GD GST: IN : IGST (18%)	SE 1 T	270000.00	270000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 33 of 63
Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.
PIMPRI
PIMPRI
PIMPRI
PUNE 411018
Maharashtra

6700000004

15.04.2021

Amendment-3 0

56	P111263 4800000478	Delivery Date :28.01.2022 LINING (REJECT BIN-2) Part Number:6M.0133.3F2.FB02.LNG01 Drawing number : 3F2.DH02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	100000.00	100000.00
57	P111264 4800000478	SLIDE GATE (MOTORISED) Part Number:6M.0133.3F2.FB02.FGJ01 Drawing number : 3F2.FG04 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	105000.00	105000.00
58	P111265 4800000478	HOUSING-STATOSEP Part Number:6M.0133.3F2.US01.HSG01 Drawing number : 3F2.US01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	2900000.00	2900000.00
59	P111266 4800000478	HOUSING-STATOSEP - ACCESSORIES Part Number:6M.0133.3F2.US01.HSG01 Drawing number : 3F2.US01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	30000.00	30000.00
60	P111267 4800000478	FEED CHUTE-STATOSEP Part Number:6M.0133.3F2.US01.FCH01 Drawing number : 3F2.US01 Raw Mill	SE 1 T	1600000.00	1600000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED
28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01
Effective Date: The Effective date of the contract will be
signing of
this Contract or issuance of LOI by the Purchaser, whichever
is earlier
subject to Purchaser releasing advance within 7 days of
Supplier
submitting the advance bank guarantee. In case the advance is
not
released within 7 days of issuance of guarantee the delivery
period
shall be extended accordingly.
Supervision for Erection and Commissioning: Above price
includes 300
Manday for Raw Mill for Technical Assistance and Guidance.
Above
mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not
attributed to
the Supplier, then per diem charges shall be Rs. 21,000. To
<(>&<)> Fro
travelling charges, Boarding, Lodging and Local Transportation
shall be
arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG Submission).
2. 05% against GA Drawing Approval.

Page : 34 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
61	P111268 4800000478	FEED CHUTE-STATOSEP - ACCESSORIES Part Number:6M.0133.3F2.US01.FCH01 Drawing number : 3F2.US01 Raw Mill	SE 1 T	10000.00	10000.00
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
62	P111269 4800000478	AIR PIPE-STATOSEP Part Number:6M.0133.3F2.US01.APP01 Drawing number : 3F2.US01 Raw Mill	SE 1 T	1100000.00	1100000.00
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
63	P111270 4800000478	AIR PIPE-STATOSEP - ACCESSORIES Part Number:6M.0133.3F2.US01.APP01 Drawing number : 3F2.US01 Raw Mill	SE 1 T	30000.00	30000.00
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
64	P111271 4800000478	LINING-STATOSEP Part Number:6M.0133.3F2.US01.LNG01 Drawing number : 3F2.US01 Raw Mill	SE 1 T	1000000.00	1000000.00
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
65	P111272 4800000478	HOUSING-SEPOL Part Number:6M.0133.3F2.AS01.HSG01 Drawing number : 3F2.AS01	SE 1 T	8500000.00	8500000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of
this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier
submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Thyssenkrupp Industries India Pvt Ltd.**PIMPRI****PIMPRI****PIMPRI****PUNE 411018****Maharashtra**

Amendment-3 0

		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
66	P111273	HOUSING-SEPOL - ACCESSORIES	SE 1	100000.00	100000.00	
	4800000478	Part Number:6M.0133.3F2.AS01.HSG01	T			
		Drawing number : 3F2.AS01				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
67	P111274	ROTATING PARTS-SEPARATOR	SE 1	4000000.00	4000000.00	
	4800000478	Part Number:6M.0133.3F2.AS01.RTR01	T			
		Drawing number : 3F2.AS01				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
68	P111275	ROTATING PARTS-SEPARATOR - ACCESSORIES	SE 1	750000.00	750000.00	
	4800000478	Part Number:6M.0133.3F2.AS01.RTR01	T			
		Drawing number : 3F2.AS01				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
69	P111276	LINING-SEPOL	SE 1	650000.00	650000.00	
	4800000478	Part Number:6M.0133.3F2.AS01.LNG01	T			
		Drawing number : 3F2.AS01				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
70	P111277	LINING-DUCTING B/W SEPARTOR & CYCLONE	SE 1	550000.00	550000.00	
	4800000478	Part Number:6M.0133.3F2.AS01.LNG02	T			

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 36 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Drawing number : 3F2.AS01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022			
71	P111278 4800000478	PENDULUM FLAP Part Number:6M.0133.3F2.AS01.FVJ01 Drawing number : 3F2.FV01-02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 120000.00	120000.00
72	P111279 4800000478	DRIVE GEAR BOX (SEPARATOR LMR) Part Number:6M.0133.3F2.AS01.DRV01 Drawing number : 3F2.AS01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 2050000.00	2050000.00
73	P111280 4800000478	INSTRUMENTS (SEPARATOR) Part Number:6M.0133.3F2.AS01.JST01 Drawing number : 3F2.AS01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 230000.00	230000.00
74	P111281 4800000478	ROLLER UNIT (POLYCOM) Part Number:6M.0133.3F2.PM01.RUN01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 103000000.00	103000000.00
75	P111282	ROLLER UNIT (POLYCOM)- ACCESSORIES	SE	1 100000.00	100000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

Amendment-3 0

4800000478	Part Number:6M.0133.3F2.PM01.RUN01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
76 P111283	ROLL FRAME	SE 1	16000000.00	16000000.00
4800000478	Part Number:6M.0133.3F2.PM01.RFR01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
77 P111284	ROLL FRAME- ACCESSORIES	SE 1	100000.00	100000.00
4800000478	Part Number:6M.0133.3F2.PM01.RFR01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GF GST: IGST (12%) Delivery Date :28.01.2022	T		
78 P111285	ANCHORAGE (POLYCOM)	SE 1	300000.00	300000.00
4800000478	Part Number:6M.0133.3F2.PM01.ANC01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
79 P111286	ROLL HOUSING PARTS	SE 1	300000.00	300000.00
4800000478	Part Number:6M.0133.3F2.PM01.RHG01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 38 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

80	P111287 4800000478	FEED BIN (POLYCOM) Part Number:6M.0133.3F2.PM01.FBJ01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1400000.00	1400000.00
81	P111288 4800000478	FEED BIN (POLYCOM) - ACCESSORIES Part Number:6M.0133.3F2.PM01.FBJ01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	10000.00	10000.00
82	P111289 4800000478	EXPANSION JOINT-FEED BIN Part Number:6M.0133.3F2.PM01.EXJ01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	60000.00	60000.00
83	P111290 4800000478	MATERIAL FEEDING UNIT Part Number:6M.0133.3F2.PM01.MFU01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	2500000.00	2500000.00
84	P111291 4800000478	MATERIAL FEEDING UNIT- ACCESSORIES Part Number:6M.0133.3F2.PM01.MFU01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%)	SE 1 T	20000.00	20000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 39 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Delivery Date :28.01.2022		
85	P111292 4800000478	ACCESS PLATFORM (POLYCOM) Part Number:6M.0133.3F2.PM01.APF01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	250000.00 250000.00
86	P111293 4800000478	ACCESS PLATFORM (POLYCOM) - ACCESSORIES Part Number:6M.0133.3F2.PM01.APF01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	20000.00 20000.00
87	P111294 4800000478	DRIVE GEAR BOX-1 (POLYCOM) Part Number:6M.0133.3F2.PM01.DRV01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	20000000.00 20000000.00
88	P111295 4800000478	DRIVE GEAR BOX-2 (POLYCOM) Part Number:6M.0133.3F2.PM01.DRV02 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	20000000.00 20000000.00
89	P111296 4800000478	DRIVE BASE FRAME-1 (POLYCOM) Part Number:6M.0133.3F2.PM01.DRB01 Drawing number : 3F2.PM01 Raw Mill	SE 1 T	450000.00 450000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 40 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
90	P111297	DRIVE BASE FRAME-2 (POLYCOM)	SE 1	450000.00	450000.00
	4800000478	Part Number:6M.0133.3F2.PM01.DRB02	T		
		Drawing number : 3F2.PM01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
91	P111298	AUXILIARY DRIVE (POLYCOM) PARTS	SE 1	300000.00	300000.00
	4800000478	Part Number:6M.0133.3F2.PM01.AXD01	T		
		Drawing number : 3F2.PM01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
92	P111299	DRIVE UNIT PARTS (PROTECTION GUARDS)	SE 1	120000.00	120000.00
	4800000478	Part Number:6M.0133.3F2.PM01.DRU01	T		
		Drawing number : 3F2.PM01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
93	P111300	FAN (POLYCOM BEARING SEALING AIR)	SE 1	200000.00	200000.00
	4800000478	Part Number:6M.0133.3F2.PM01.FNJ01	T		
		Drawing number : 3F2.PM01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
94	P111301	FAN (POLYCOM BEARING SEALING AIR)	SE 1	200000.00	200000.00
	4800000478	Part Number:6M.0133.3F2.PM01.FNJ02	T		
		Drawing number : 3F2.PM01			

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Thyssenkrupp Industries India Pvt Ltd.**PIMPRI****PIMPRI****PIMPRI****PUNE 411018****Maharashtra**

Amendment-3 0

		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
95	P111302	PIPING (SEAL AIR)	SE	1	50000.00	50000.00
	4800000478	Part Number:6M.0133.3F2.PM01.PPG01	T			
		Drawing number : 3F2.PM01				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
96	P111303	FITTING TOOL (ROLL UNIT DISMOUNTING)	SE	1	1000000.00	1000000.00
	4800000478	Part Number:6M.0133.3F2.PM01.FTL01	T			
		Drawing number : 3F2.PM01				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
97	P111304	FITTING TOOL (ROLL UNIT DISMOUNTING)- AC	SE	1	100000.00	100000.00
	4800000478	Part Number:6M.0133.3F2.PM01.FTL01	T			
		Drawing number : 3F2.PM01				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
98	P111305	FITTING TOOL (GB MOUNTING / DISMOUNTING)	SE	1	600000.00	600000.00
	4800000478	Part Number:6M.0133.3F2.PM01.FTL02	T			
		Drawing number : 3F2.PM01				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
99	P111306	FITTING TOOL (GB MOUNTING / DISMOUNTING)	SE	1	400000.00	400000.00
	4800000478	Part Number:6M.0133.3F2.PM01.FTL02	T			

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of

Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 42 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022			
00	P111307 4800000478	INSTRUMENTS (POLYCOM) Part Number:6M.0133.3F2.PM01.JST01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1	320000.00 320000.00
01	P111308 4800000478	BIN WEIGHING EQUIPMENT (POLYCOM FEED BIN) Part Number:6M.0133.3F2.PM01.BNW01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1	250000.00 250000.00
02	P111309 4800000478	IDENTIFICATION LABELS Part Number:6M.0133.3F2.PM01.LBL01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1	130000.00 130000.00
03	P111310 4800000478	POLYCOM Z7 IMPORTED PARTS Part Number:6M.0133.3F2.PM01.BECZ7 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1	18900000.00 18900000.00
04	P111311	CRANE (EOT) - POLYCOM	SE	1	12500000.00 12500000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 43 of 63

Code : 1102456

6700000004

15.04.2021

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

Amendment-3 0

4800000478	Part Number:6M.0133.3F2.PM01.CEJ01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T			
05 P111312	HYDRAULIC SYSTEM (POLYCOM) WITH ACTUATOR	SE	1	14200000.00	14200000.00
4800000478	Part Number:6M.0133.3F2.PM01.HYS01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T			
06 P111313	LUBRICATION SYSTEM (POLYCOM)	SE	1	1100000.00	1100000.00
4800000478	Part Number:6M.0133.3F2.PM01.LBS01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T			
07 P111314	DM WATER COOLING SYSTEM (POLYCOM)	SE	1	1300000.00	1300000.00
4800000478	Part Number:6M.0133.3F2.PM01.WTJ01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T			
08 P111315	HYDRAULIC PIPING & ACCESSORIES (POLYCOM)	SE	1	70000.00	70000.00
4800000478	Part Number:6M.0133.3F2.PM01.HYP01 Drawing number : 3F2.PM01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T			

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 44 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

09	P111316 4800000478	INSTRUMENTS (CYCLONE) Part Number:6M.0133.3F2.CN01.JST01 Drawing number : 3F2.CN01-02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	80000.00	80000.00
10	P111317 4800000478	ROTARY FEEDER WITH SLIDE GATE Part Number:6M.0133.3F2.CN01.RFJ01 Drawing number : 3F2.RF01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	450000.00	450000.00
11	P111318 4800000478	ROTARY FEEDER Part Number:6M.0133.3F2.CN01.RFJ02 Drawing number : 3F2.RF02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	400000.00	400000.00
12	P111319 4800000478	ROTARY FEEDER WITH SLIDE GATE Part Number:6M.0133.3F2.CN02.RFJ01 Drawing number : 3F2.RF03 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	450000.00	450000.00
13	P111320 4800000478	ROTARY FEEDER Part Number:6M.0133.3F2.CN02.RFJ02 Drawing number : 3F2.RF04 Raw Mill Tax Code : GD GST: IN : IGST (18%)	SE 1 T	400000.00	400000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not

attributed to
the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro
travelling charges, Boarding, Lodging and Local Transportation

shall be
arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 45 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

14	P111321 4800000478	Delivery Date :28.01.2022 FAN (SEPARATOR) Part Number:6M.0133.3F2.FN01 Drawing number : 3F2.FN01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	5900000.00	5900000.00
15	P111322 4800000478	SLIDE GATE (MOTORISED), FAN INLET Part Number:6M.0133.3F2.FN01.SGJ01 Drawing number : 3F2.FN01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1370000.00	1370000.00
16	P111323 4800000478	SLIDE GATE (MOTORISED), GUILLotine GATE Part Number:6M.0133.3F2.SG01 Drawing number : 3F2.SG01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1050000.00	1050000.00
17	P111324 4800000478	FLAP (REGULATING DAMPER) Part Number:6M.0133.3F2.FL01 Drawing number : 3F2.FL01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	820000.00	820000.00
18	P111325 4800000478	FLAP (REGULATING DAMPER) Part Number:6M.0133.3F2.FL04 Drawing number : 3F2.FL04 Raw Mill	SE 1 T	780000.00	780000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 46 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
19	P111326	FRESH AIR DAMPER (MOTORISED)	SE 1	200000.00	200000.00
	4800000478	Part Number:6M.0133.3F2.FA01	T		
		Drawing number : 3F2.FA01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
20	P111327	FLAP (REGULATING DAMPER)	SE 1	520000.00	520000.00
	4800000478	Part Number:6M.0133.3F2.FL02	T		
		Drawing number : 3F2.FL02			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
21	P111328	FLAP (REGULATING DAMPER)	SE 1	465000.00	465000.00
	4800000478	Part Number:6M.0133.3F2.FL03	T		
		Drawing number : 3F2.FL03			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
22	P111329	SLIDE GATE (MOTORISED)	SE 1	870000.00	870000.00
	4800000478	Part Number:6M.0133.3F2.SG02	T		
		Drawing number : 3F2.SG02			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
23	P111330	BAG FILTER	SE 1	1900000.00	1900000.00
	4800000478	Part Number:6M.0133.3F2.BF01	T		
		Drawing number : 3F2.BF01			

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85 DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be signing of

this Contract or issuance of LOI by the Purchaser, whichever is earlier

subject to Purchaser releasing advance within 7 days of Supplier

submitting the advance bank guarantee. In case the advance is not

released within 7 days of issuance of guarantee the delivery period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG Submission).

2. 05% against GA Drawing Approval.

Thyssenkrupp Industries India Pvt Ltd.**PIMPRI****PIMPRI****PIMPRI****PUNE 411018****Maharashtra**

Amendment-3 0

		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
24	P111331	FAN (BAG FILTER)	SE 1	400000.00	400000.00	
	4800000478	Part Number:6M.0133.3F2.BF01.FNJ01	T			
		Drawing number : 3F2.BF01				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
25	P111332	BAG FILTER	SE 1	1100000.00	1100000.00	
	4800000478	Part Number:6M.0133.3F2.BF02	T			
		Drawing number : 3F2.BF02				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
26	P111333	FAN (BAG FILTER)	SE 1	250000.00	250000.00	
	4800000478	Part Number:6M.0133.3F2.BF02.FNJ01	T			
		Drawing number : 3F2.BF02				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
27	P111334	PNEUMATIC TROUGH CONVEYOR	SE 1	850000.00	850000.00	
	4800000478	Part Number:6M.0133.3J1.TC01	T			
		Drawing number : 3J1.TC01				
		Raw Mill				
		Tax Code : GD GST: IN : IGST (18%)				
		Delivery Date :28.01.2022				
28	P111335	PNEUMATIC TROUGH CONVEYOR - ACCESSORIES	SE 1	250000.00	250000.00	
	4800000478	Part Number:6M.0133.3J1.TC01	T			

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be signing of

this Contract or issuance of LOI by the Purchaser, whichever is earlier

subject to Purchaser releasing advance within 7 days of Supplier

submitting the advance bank guarantee. In case the advance is not

released within 7 days of issuance of guarantee the delivery period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG Submission).

2. 05% against GA Drawing Approval.

Page : 48 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Drawing number : 3J1.TC01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022			
29	P111336 4800000478	BLOWER (FLUIDOR) Part Number:6M.0133.3J1.TC01.FNJ01 Drawing number : 3J1.TC01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 1	200000.00 200000.00
30	P111337 4800000478	BLOWER (FLUIDOR) Part Number:6M.0133.3J1.TC01.FNJ02 Drawing number : 3J1.TC01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 1	200000.00 200000.00
31	P111338 4800000478	BLOWER (FLUIDOR) Part Number:6M.0133.3J1.TC01.FNJ03 Drawing number : 3J1.TC01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 1	200000.00 200000.00
32	P111339 4800000478	BLOWER (FLUIDOR) Part Number:6M.0133.3J1.TC01.FNJ04 Drawing number : 3J1.TC01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 1	200000.00 200000.00
33	P111340	SAMPLER	SE	1	270000.00 270000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 49 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

4800000478	Part Number:6M.0133.3J1.QS01 Drawing number : 3J1.QS01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
34 P111341	PNEUMATIC TROUGH CONVEYOR	SE 1	450000.00	450000.00
4800000478	Part Number:6M.0133.3J1.TC02 Drawing number : 3J1.TC02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
35 P111342	PNEUMATIC TROUGH CONVEYOR - ACCESSORIES	SE 1	120000.00	120000.00
4800000478	Part Number:6M.0133.3J1.TC02 Drawing number : 3J1.TC02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
36 P111343	BLOWER (FLUIDOR)	SE 1	200000.00	200000.00
4800000478	Part Number:6M.0133.3J1.TC02.FNJ01 Drawing number : 3J1.TC02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
37 P111344	BLOWER (FLUIDOR)	SE 1	200000.00	200000.00
4800000478	Part Number:6M.0133.3J1.TC02.FNJ02 Drawing number : 3J1.TC02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 50 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

38	P111345 4800000478	SAMPLER Part Number:6M.0133.3J1.QS02 Drawing number : 3J1.QS02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	300000.00	300000.00
39	P111346 4800000478	SLIDE GATE (PNEUMATIC) Part Number:6M.0133.3J1.FG01 Drawing number : 3J1.FG01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	150000.00	150000.00
40	P111347 4800000478	PNEUMATIC TROUGH CONVEYOR Part Number:6M.0133.3J1.TC03 Drawing number : 3J1.TC03 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	300000.00	300000.00
41	P111348 4800000478	PNEUMATIC TROUGH CONVEYOR - ACCESSORIES Part Number:6M.0133.3J1.TC03 Drawing number : 3J1.TC03 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	70000.00	70000.00
42	P111349 4800000478	BLOWER (FLUIDOR) Part Number:6M.0133.3J1.TC03.FNJ01 Drawing number : 3J1.TC03 Raw Mill Tax Code : GD GST: IN : IGST (18%)	SE 1 T	200000.00	200000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 51 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

43	P111350 4800000478	Delivery Date :28.01.2022 PNEUMATIC TROUGH CONVEYOR Part Number:6M.0133.3J1.TC04 Drawing number : 3J1.TC04 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	450000.00	450000.00
44	P111351 4800000478	PNEUMATIC TROUGH CONVEYOR - ACCESSORIES Part Number:6M.0133.3J1.TC04 Drawing number : 3J1.TC04 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	120000.00	120000.00
45	P111352 4800000478	BLOWER (FLUIDOR) Part Number:6M.0133.3J1.TC04.FNJ01 Drawing number : 3J1.TC04 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	200000.00	200000.00
46	P111353 4800000478	BLOWER (FLUIDOR) Part Number:6M.0133.3J1.TC04.FNJ02 Drawing number : 3J1.TC04 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	200000.00	200000.00
47	P111354 4800000478	MATERIAL DISTRIBUTOR Part Number:6M.0133.3J1.MD01 Drawing number : 3K1.MD01 Raw Mill	SE 1 T	700000.00	700000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 52 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
48	P111355	MATERIAL DISTRIBUTOR - ACCESSORIES	SE 1	100000.00	100000.00
	4800000478	Part Number:6M.0133.3J1.MD01	T		
		Drawing number : 3K1.MD01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
49	P111356	SLIDE GATE (PNEUMATIC)	SE 1	100000.00	100000.00
	4800000478	Part Number:6M.0133.3J1.MD01.FGJ01	T		
		Drawing number : 3K1.MD01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
50	P111357	BLOWER (MATERIAL DISTRIBUTOR)	SE 1	350000.00	350000.00
	4800000478	Part Number:6M.0133.3J1.MD01.FNJ01	T		
		Drawing number : 3K1.MD01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
51	P111358	BAG FILTER	SE 1	1050000.00	1050000.00
	4800000478	Part Number:6M.0133.3J1.BF01	T		
		Drawing number : 3J1.BF01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
52	P111359	FAN (BAG FILTER)	SE 1	200000.00	200000.00
	4800000478	Part Number:6M.0133.3J1.BF01.FNJ01	T		
		Drawing number : 3J1.BF01			

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85 DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be signing of

this Contract or issuance of LOI by the Purchaser, whichever is earlier

subject to Purchaser releasing advance within 7 days of Supplier

submitting the advance bank guarantee. In case the advance is not

released within 7 days of issuance of guarantee the delivery period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG Submission).

2. 05% against GA Drawing Approval.

Page : 53 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
53	P111360	BAG FILTER	SE 1	700000.00	700000.00
	4800000478	Part Number:6M.0133.3J1.BF02	T		
		Drawing number : 3J1.BF02			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
54	P111361	FAN (BAG FILTER)	SE 1	250000.00	250000.00
	4800000478	Part Number:6M.0133.3J1.BF02.FNJ01	T		
		Drawing number : 3J1.BF02			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
55	P111362	CHANGE OVER FLAP (MOTORISED)	SE 1	220000.00	220000.00
	4800000478	Part Number:6M.0133.3J1.BF02.CFJ01	T		
		Drawing number : 3J1.BF02			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
56	P111363	BAG FILTER	SE 1	800000.00	800000.00
	4800000478	Part Number:6M.0133.3J1.BF03	T		
		Drawing number : 3J1.BF03			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
57	P111364	FAN (BAG FILTER)	SE 1	350000.00	350000.00
	4800000478	Part Number:6M.0133.3J1.BF03.FNJ01	T		

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85 DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be signing of

this Contract or issuance of LOI by the Purchaser, whichever is earlier

subject to Purchaser releasing advance within 7 days of Supplier

submitting the advance bank guarantee. In case the advance is not

released within 7 days of issuance of guarantee the delivery period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG Submission).

2. 05% against GA Drawing Approval.

Page : 54 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Drawing number : 3J1.BF03 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022			
58	P111365 4800000478	PNEUMATIC TROUGH CONVEYOR Part Number:6M.0133.3J2.TC01 Drawing number : 3J2.TC01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1	450000.00 450000.00
59	P111366 4800000478	PNEUMATIC TROUGH CONVEYOR - ACCESSORIES Part Number:6M.0133.3J2.TC01 Drawing number : 3J2.TC01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1	120000.00 120000.00
60	P111367 4800000478	BLOWER (FLUIDOR) Part Number:6M.0133.3J2.TC01.FNJ01 Drawing number : 3J2.TC01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1	200000.00 200000.00
61	P111368 4800000478	SAMPLER Part Number:6M.0133.3J2.QS01 Drawing number : 3J2.QS01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1	270000.00 270000.00
62	P111369	PNEUMATIC TROUGH CONVEYOR	SE	1	450000.00 450000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 55 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

4800000478	Part Number:6M.0133.3J2.TC02 Drawing number : 3J2.TC02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T			
63 P111370	PNEUMATIC TROUGH CONVEYOR - ACCESSORIES	SE	1	130000.00	130000.00
4800000478	Part Number:6M.0133.3J2.TC02 Drawing number : 3J2.TC02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T			
64 P111371	BLOWER (FLUIDOR)	SE	1	200000.00	200000.00
4800000478	Part Number:6M.0133.3J2.TC02.FNJ01 Drawing number : 3J2.TC02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T			
65 P111372	BLOWER (FLUIDOR)	SE	1	200000.00	200000.00
4800000478	Part Number:6M.0133.3J2.TC02.FNJ02 Drawing number : 3J2.TC02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T			
66 P111373	FAN (KILN /RM BAGHOUSE)	SE	1	10800000.00	10800000.00
4800000478	Part Number:6M.0133.4E1.FN01 Drawing number : 4E1.FN01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T			

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 56 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

67	P111374 4800000478	SLIDE GATE (MOTORISED) Part Number:6M.0133.4E1.FN01.SGJ01 Drawing number : 4E1.SG01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	2600000.00	2600000.00
68	P111375 4800000478	ANCHORAGE (KILN/RM BAG HOUSE STACK) Part Number:6M.0133.4E1.SK01.ANC01 Drawing number : 4E1.SK01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	50000.00	50000.00
69	P111376 4800000478	INSTRUMENTS (KILN/RM BAG HOUSE) Part Number:6M.0133.4E1.SK01.JST01 Drawing number : 4E1.SK01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	4600000.00	4600000.00
70	P111377 4800000478	COMPRESSED AIR RESERVOIR Part Number:6M.0133.4E1.AV01 Drawing number : 4E1.AV01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	90000.00	90000.00
71	P111378 4800000478	ROTARY FEEDER WITH SLIDE GATE Part Number:6M.0133.4F1.RF02 Drawing number : 4E1.RF02 Raw Mill Tax Code : GD GST: IN : IGST (18%)	SE 1 T	250000.00	250000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 57 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

72	P111379 4800000478	Delivery Date :28.01.2022 CHAIN CONVEYOR Part Number:6M.0133.4F1.CY01 Drawing number : 4E1.DZ01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	2400000.00	2400000.00
73	P111380 4800000478	CHAIN CONVEYOR Part Number:6M.0133.4F1.CY02 Drawing number : 4E1.DZ02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	2400000.00	2400000.00
74	P111381 4800000478	CHAIN CONVEYOR Part Number:6M.0133.4F1.CY03 Drawing number : 4E1.DZ03 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	2200000.00	2200000.00
75	P111382 4800000478	CHAIN CONVEYOR Part Number:6M.0133.4F1.CY04 Drawing number : 4E1.DZ04 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	3500000.00	3500000.00
76	P111383 4800000478	SLIDE GATE (MOTORISED) Part Number:6M.0133.4F1.FG01 Drawing number : 4E1.FG01 Raw Mill	SE 1 T	170000.00	170000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 58 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
77	P111384	SLIDE GATE (MOTORISED)	SE 1	170000.00	170000.00
	4800000478	Part Number:6M.0133.4F1.FG04	T		
		Drawing number : 4E1.FG04			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
78	P111385	AERATION SYSTEM (SURGE BIN)	SE 1	250000.00	250000.00
	4800000478	Part Number:6M.0133.4F1.DH01.ATS01	T		
		Drawing number : 4E1.DH01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
79	P111386	AERATION SYSTEM (SURGE BIN) - ACCESSORIE	SE 1	250000.00	250000.00
	4800000478	Part Number:6M.0133.4F1.DH01.ATS01	T		
		Drawing number : 4E1.DH01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
80	P111387	COMPRESSED AIR PIPE SYSTEM (SURGE BIN)	SE 1	70000.00	70000.00
	4800000478	Part Number:6M.0133.4F1.DH01.PPJ01	T		
		Drawing number : 4E1.DH01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
81	P111388	CONTROL AIR PIPING (SURGE BIN)	SE 1	50000.00	50000.00
	4800000478	Part Number:6M.0133.4F1.DH01.CAS01	T		
		Drawing number : 4E1.DH01			

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 59 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
82	P111389	INSTRUMENTS (SURGE BIN)	SE 1	200000.00	200000.00
	4800000478	Part Number:6M.0133.4F1.DH01.JST01	T		
		Drawing number : 4E1.DH01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
83	P111390	BIN WEIGHING EQUIPMENT (SURGE BIN)	SE 1	350000.00	350000.00
	4800000478	Part Number:6M.0133.4F1.DH01.BNW01	T		
		Drawing number : 4E1.DH01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
84	P111391	ROTARY BLOWER (SURGE BIN)	SE 1	500000.00	500000.00
	4800000478	Part Number:6M.0133.4F1.DH01.RBJ01	T		
		Drawing number : 4E1.RB01			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
85	P111392	ROTARY BLOWER (SURGE BIN)	SE 1	500000.00	500000.00
	4800000478	Part Number:6M.0133.4F1.DH01.RBJ02	T		
		Drawing number : 4E1.RB02			
		Raw Mill			
		Tax Code : GD GST: IN : IGST (18%)			
		Delivery Date :28.01.2022			
86	P111393	ROTARY FEEDER WITH SLIDE GATE	SE 1	300000.00	300000.00
	4800000478	Part Number:6M.0133.4F1.DH01.RFJ01	T		

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Thyssenkrupp Industries India Pvt Ltd.**PIMPRI****PIMPRI****PIMPRI****PUNE 411018****Maharashtra**

Amendment-3 0

		Drawing number : 4E1.RF01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022			
87	P111394 4800000478	SOLID FLOW METER Part Number:6M.0133.4F1.FW01 Drawing number : 4E1.FW01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 1	600000.00 600000.00
88	P111395 4800000478	CHANGE OVER FLAP (MOTORISED) Part Number:6M.0133.4F1.CF01 Drawing number : 4E1.CF01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 1	330000.00 330000.00
89	P111396 4800000478	CHAIN CONVEYOR Part Number:6M.0133.4F1.CY06 Drawing number : 4E1.DZ06 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 1	1000000.00 1000000.00
90	P111397 4800000478	FLAP (REGULATING DAMPER) Part Number:6M.0133.4F1.FL01 Drawing number : 4E1.FL01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE T	1 1	2500000.00 2500000.00
91	P111398	FRESH AIR DAMPER (MOTORISED)	SE	1	240000.00 240000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the
Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 61 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

4800000478	Part Number:6M.0133.4F1.FA01 Drawing number : 4E1.FL02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
92 P111399	FRESH AIR DAMPER (MOTORISED)	SE 1	240000.00	240000.00
4800000478	Part Number:6M.0133.4F1.FA02 Drawing number : 4E1.FL03 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
93 P111400	BAG FILTER	SE 1	850000.00	850000.00
4800000478	Part Number:6M.0133.4F1.BF01 Drawing number : 4E1.BF01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
94 P111401	FAN (BAG FILTER)	SE 1	250000.00	250000.00
4800000478	Part Number:6M.0133.4F1.BF01.FNJ01 Drawing number : 4E1.BF01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		
95 P111402	BAG FILTER	SE 1	700000.00	700000.00
4800000478	Part Number:6M.0133.4F1.BF02 Drawing number : 4E1.BF02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	T		

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85 DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be signing of

this Contract or issuance of LOI by the Purchaser, whichever is earlier

subject to Purchaser releasing advance within 7 days of Supplier

submitting the advance bank guarantee. In case the advance is not

released within 7 days of issuance of guarantee the delivery period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price includes 300

Manday for Raw Mill for Technical Assistance and Guidance. Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG Submission).

2. 05% against GA Drawing Approval.

Page : 62 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

96	P111403 4800000478	FAN (BAG FILTER) Part Number:6M.0133.4F1.BF02.FNJ01 Drawing number : 4E1.BF02 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	200000.00	200000.00
97	P111404 4800000478	HOISTS (RAW GRINDING) Part Number:6M.0133.3Z1.HX01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	8400000.00	8400000.00
98	P111405 4800000478	EXPANSION JOINTS (RAW GRINDING) Part Number:6M.0133.3Z1.GP01.EXJ01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	12800000.00	12800000.00
99	P111406 4800000478	CHUTES & DUCTS (RAW GRINDING) Part Number:6M.0133.3Z1.CH01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	24000000.00	24000000.00
00	P111407 4800000478	FLAP (FLAPS IN VENT LINE-RAW) Part Number:6M.0133.3Z1.FL01 Raw Mill Tax Code : GD GST: IN : IGST (18%) Delivery Date :28.01.2022	SE 1 T	1200000.00	1200000.00
01	P111408 4800000478	LUBRICANTS AND OILS (RAW GRINDING) Part Number:6M.0133.3Z1.LQ01 Raw Mill	SE 1 T	1600000.00	1600000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85
DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be
signing of

this Contract or issuance of LOI by the Purchaser, whichever
is earlier

subject to Purchaser releasing advance within 7 days of
Supplier

submitting the advance bank guarantee. In case the advance is
not

released within 7 days of issuance of guarantee the delivery
period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price
includes 300

Manday for Raw Mill for Technical Assistance and Guidance.
Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not
attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation
shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG
Submission).

2. 05% against GA Drawing Approval.

Page : 63 of 63

Code : 1102456

Thyssenkrupp Industries India Pvt Ltd.

PIMPRI

PIMPRI

PIMPRI

PUNE 411018

Maharashtra

6700000004

15.04.2021

Amendment-3 0

		Tax Code : GD GST: IN : IGST (18%)		
		Delivery Date :28.01.2022		
02	P111409	COMPRESSED AIR PIPING (RAW)	SE 1	1500000.00
	4800000478	Part Number:6M.0133.UA1.PP01	T	1500000.00
		Raw Mill		
		Tax Code : GD GST: IN : IGST (18%)		
		Delivery Date :28.01.2022		
03	P111410	WATER PIPING (RAW)	SE 1	1199999.99
	4800000478	Part Number:6M.0133.UW1.WP01	T	1199999.99
		Tax Code : GD GST: IN : IGST (18%)		
		Delivery Date :28.01.2022		

Gross Value:	691400000.00
Discount :	0.00
Total Amount:	691400000.00
IGST	124,440,000.00
Total PO value:	815840000.00

NOTE :

RATES, ALL TERMS AND CONDITION AS PER LOI JCL/CPC/LOI/20-21/85 DATED

28.02.2021 AND CONTRACT NO. JCL/CPC/PANNA/PO/20-21/01

Effective Date: The Effective date of the contract will be signing of

this Contract or issuance of LOI by the Purchaser, whichever is earlier

subject to Purchaser releasing advance within 7 days of Supplier

submitting the advance bank guarantee. In case the advance is not

released within 7 days of issuance of guarantee the delivery period

shall be extended accordingly.

Supervision for Erection and Commissioning: Above price includes 300

Manday for Raw Mill for Technical Assistance and Guidance.

Above

mentioned Man-days are estimated only and not limiting for the

Purchaser. In case the Man-days exceeds for the reason not

attributed to

the Supplier, then per diem charges shall be Rs. 21,000. To

<(>&<)> Fro

travelling charges, Boarding, Lodging and Local Transportation

shall be

arranged by and be borne by Supplier

TERMS OF PAYMENT :

As per below:

1. 10% against submission of ABG (Within 7 Days from ABG Submission).

2. 05% against GA Drawing Approval.