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401, Shubh Ashiyana, B-Block, 5th Floor
Ayad Shobhagpura 100 ft. Road, Nr. Tea Junction,
Udaipur- 313001 (Raj.)
Phone - 0294 2980289
Mob. : 98292-43089
E-mail: mathur_gp@yahoo.co.in

Registration No. CCIT/ UDR/ ITO/ (Tech.)/ Valuer/ CAT — I/ 2006 — 07/ 11/07

To,

Punjab National Bank,
BRANCH : Mid Corporate Center (MCC)
Udaipur (Raj.)

Date: 13.01.2024

PROJECT ESTIMATE FOR COST OF CONSTRUCTION OF

" Mahecha Boutique hotels Pvt. Ltd "
Belonging to

M/s Mahecha Boutique Hotels Pvt. Ltd. Director Shri Lokendra Singh Rathore S/o Shri Chandan Singh Rathore

Mob. No. 9644125285 Mr. Ashok

SITUATED AT

At. Khasra No. 795/10, 796/10, 799/10, 803/10, (Old Khasra No. 10/13), Rev. Village:- Sinya, Patwar Mandal:- Kadiya, Tehsil:-

Purpose

Date as on which valuation is

made

Brief description of the property

Location

Specifications

Basis of valuation

Land Area

Kumbhalgarh, Distt.:- Rajsamand (Raj.)
Project Report.
As on date

Resort

At. Khasra No. 795/10, 796/10, 799/10, 803/10, (Old Khasra No. 10/13), Rev. Village:- Sinya,
Patwar Mandal:- Kadiya, Tehsil:- Kumbhalgarh, Distt.:- Rajsamand (Raj.)

R.C.C. Framed Structure, Brick masonry wall in cement mortar & Partitions, cement plaster work,
Teak Wood Doors & Windows including frames & shutters with premium quality hardware, Mirror
polished good quality Marble Flooring, Acrylic Paint on External surface, Concealed electric
fittings & fixtures with modular switches, Concealed & sanitary & Plumbing fittings with best
quality Fixtures complete.

The Project Report is being worked out by the land & building method. i.e by cost replacement
method. The rates of construction are as per standing order no. X-3/2021 issued by Chief
Engineer PWD Raj. (Jaipur) The land rate is based on prevailing rates in the locality.

52,650.00 Sqgmt.
5,66,514.00 Sqft.

Estimated cost of Proposed Structures

Details of Accomodation.

Particulars

Approved constrution
Area

| Civil Work - Hotel consisting ot 100 Rooms ‘ ‘ ‘

A.

Building :- "Block A"
1 Upper Gorund Floor
2 Gorund Floor

3  First Floor

4 Terrace Flooar

. Building :- "Block B"

=

Gorund Floor
First Floor
Second Floor
Third Floor
Fourth Floor
Terrace Flooar

(2R &) BN NGV \V]

. Building :- "Cluster-1"

1 Ground Floor

2  First Floor
Building :- "Cluster-2"
1 Ground Floor
Building :- "Cluster-3"
1 Ground Floor

2 First Floor

2,294.82 Sgmt.
1,687.66 Samt.
936.67 Sqmt.
57.08 Samt.

994.07 Sqmt.
1,023.53 Sqmt.
1,023.53 Sqmt.
1,023.53 Sqmt.
1,023.53 Sqmt.

93.73 Sqmt.

326.76 Sgmt.
326.76 Sqmt.

326.76 Sqmt.

326.76 Sqmt.
326.76 Sqmt.
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F. Building :- "Cluster-4"
1 Lower Ground Floor 326.76 Samt.
2 Ground Floor 326.76 Samt.
3  First Floor 326.76 Samt.
G. Building :- "Cluster-5"
1 Lower Ground Floor 157.83 Sgmt.
1 Ground Floor 157.83 Sqmt.
2 First Floor 157.83 Sgmt.
H. Building :- "Cluster-6"
1 Lower Ground Floor 326.76 Samt.
1 Ground Floor 326.76 Samt.
2 First Floor 326.76 Samt.
Total Area 14,226.00 Sagmt. 153,071.76 Sqft.
| Landscaping of Garden & Horticulture
31,050.00 Sgm
J Swimming Pool
1688.00 Cft 39.22 Sgm 47.06 Cum 47,060.00 Lit
K Internal Paths
3,080.00 Rm
L Fencing and Boundary Wall
340.00 Rm
M Water Tanks
80,550.00 Lit
12 Cost of Work in Rs. 31,75,47,937.99 or Rs. 3,175.48 Lakh
I | Civil Work - Hotel consisting ot 100 Rooms
A. |[Building :- "Block A"
1 |Upper Gorund Floor
\ 24,692.26 |saft 2,294.82 | sqm. @ Rs. 11,450 |P.sqm. |= |Rs. 2,62,75,689.00
2 |Gorund Floor
\ 18,159.22 |sqft 1,687.66 | sqm. @ Rs. 9,420 |P.sqm. |= |Rs. 1,58,97,757.20
3 | First Floor
\ 10,078.57 |sqft 936.67 | sqgm. @ Rs. 9,720 |P.sqm. |= |Rs. 91,04,432.40
3 | Terrace Flooar
614.18 |sqft 57.08 | sqm. @ Rs. 4,860 |P.sqm. |= |Rs. 2,77,408.80
53,544.23 4,976.23 Total 5,15,55,287.40
Additions
i) Electrification 10.0%
i) Water supply 3.0%
iii) Sanitation 7.0%
iv) Wire gauge & grill 2.0%
V) Good finish \ 10.0%
Vi) Teak wood doors & windows 10.0%
Vii) Tile dadoes 5.0%
viii) Flooring 20.0%
iX) Hot & cold fittings 5.0%
X) False ceiling work 10.0%
Xi) Fire fighting system 10.00%
92.0% 4,74,30,864.41
Total (A) Rs. 9,89,86,151.81
B. |Building :- "Block B"
1 |Gorund Floor
\ 10,696.19 |sqft 994.07 | sqgm. @ Rs. 11,450 |P.sam. |= |Rs. 1,13,82,101.50
2 |First Floor
\ 11,013.18 |sqft 1,023.53 | sqgm. @ Rs. 9,420 |P.sqm. |= |Rs. 96,41,652.60
3 | Second Floor
\ 11,013.18 |sqft 1,023.53 | sqgm. @ Rs. 9,720 |P.sqm. |= |Rs. 99,48,711.60
3 | Third Floor
\ 11,013.18 |sqft 1,023.53 | sqgm. @ Rs. 10,240 |P.sqm. |= |Rs. 1,04,80,947.20
3 | Fourth Floor
\ 11,013.18 |sqft 1,023.53 | sqgm. @ Rs. 10,760 |P.sam. |= |Rs. 1,10,13,182.80
4 | Terrace Flooar
1,008.53 |sqft 93.73 | sqm. @ Rs. 11,280 |P.sam. |= |Rs. 10,57,274.40
55,757.46 5,181.92 Total 5,35,23,870.10
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Additions
i) Electrification 10.0%
i) Water supply 3.0%
iii) Sanitation 7.0%
iv) Wire gauge & grill 2.0%
V) Good finish \ 10.0%
Vi) Teak wood doors & windows 10.0%
Vii) Tile dadoes 5.0%
viii) Flooring 20.0%
ix) Hot & cold fittings 5.0%
X) False ceiling work 10.0%
Xi) Fire fighting system 10.00%
92.0% 4,92,41,960.49
Total (B) = |Rs. 10,27,65,830.59
. |Building :- "Cluster-1"
1 |Ground Floor
\ 3,5615.94 |sqft 326.76 | sqgm. @ Rs. 11,450 |P.sqm. |= |Rs. 37,41,402.00
2 | First Floor
3,515.94 |sqft 326.76 | sqgm. @ Rs. 9,720 |P.sqm. |= |Rs. 31,76,107.20
7,031.88 653.52 Total 69,17,509.20
Additions
i) Electrification 10.0%
i) Water supply 3.0%
iii) Sanitation 7.0%
iv) Wire gauge & grill 2.0%
V) Good finish \ 10.0%
Vi) Teak wood doors & windows 10.0%
vii) Tile dadoes 5.0%
viii) Flooring 20.0%
iX) Hot & cold fittings 5.0%
X) False ceiling work 10.0%
Xi) Fire fighting system 10.00%
92.0% = |Rs. 63,64,108.46
Total (C) = |Rs. 1,32,81,617.66
. |Building :- "Cluster-2"
1 |Ground Floor
3,515.94 |sqft 326.76 | sqgm. @ Rs. 11,450 |P-Sgqm/= |Rs. 37,41,402.00
3,515.94 Total 37,41,402.00
Additions
i) Electrification 10.0%
i) Water supply 3.0%
iii) Sanitation 7.0%
iv) Wire gauge & grill 2.0%
v) Good finish \ 10.0%
Vi) Teak wood doors & windows 10.0%
vii) Tile dadoes 5.0%
viii) Flooring 20.0%
iX) Hot & cold fittings 5.0%
X) False ceiling work 10.0%
Xi) Fire fighting system 10.00%
92.0% = |Rs. 34,42,089.84
Total (D) = |Rs. 71,83,491.84
Building :- "Cluster-3"
1 |Ground Floor
\ 3,515.94 |sqft 326.76 | sqm. @ Rs. 11,450 |P-Sqm/= |Rs. 37,41,402.00
2 |First Floor
3,515.94 |sqft 326.76 | sqgm. @ Rs. 9,420 |P-Sam = |Rs. 30,78,079.20
7,031.88 653.52 Total 37,41,402.00
Additions
i) Electrification 10.0%
i) Water supply 3.0%
iii) Sanitation 7.0%
iv) Wire gauge & grill 2.0%
V) Good finish \ 5.0%
Vi) Teak wood doors & windows 7.0%
Vi) Tile dadoes 5.0%
Viii) Flooring 20.0%
ix) Hot & cold fittings 5.0%
X) False ceiling work 10.0%
Xxi) Fire fighting system 10.00%
84.0% = |Rs. 31,42,777.68
Total (E) = |Rs. 68,84,179.68
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Building :- "Cluster-4"
1 |Lower Ground Floor
\ 3,515.94 |sqft 326.76 | sqgm. @ Rs. 11,450 |P.Sgm/= |Rs. 37,41,402.00
2 |Ground Floor
\ 3,515.94 |sqft 326.76 | sqgm. @ Rs. 9,720 |P.Sgm = |Rs. 31,76,107.20
2 |First Floor
3,515.94 |sqft 326.76 | sqgm. @ Rs. 10,240 |P.Sgm/= |Rs. 33,46,022.40
10,547.81 980.28 Total 1,02,63,531.60
Additions
i) Electrification 10.0%
i) Water supply 3.0%
iii) Sanitation 7.0%
iv) Wire gauge & grill 2.0%
V) Good finish \ 5.0%
Vi) Teak wood doors & windows 7.0%
vii) Tile dadoes 5.0%
viii) Flooring 20.0%
iX) Hot & cold fittings 5.0%
X) False ceiling work 10.0%
Xi) Fire fighting system 10.00%
84.0% = |Rs. 86,21,366.54
Total (G) = |Rs. 1,88,84,898.14
Building :- "Cluster-5"
1 |Lower Ground Floor
\ 1,698.25 |sqft 157.83 | sqm. @ Rs. 11,450 |P.Sgm|= |Rs. 18,07,153.50
2 |Ground Floor
\ 1,698.25 |sqft 157.83 | sgm. @ Rs. 9,720 |P-Sam = |Rs. 15,34,107.60
2 |First Floor
1,698.25 |sqft 157.83 | sgm. @ Rs. 10,240 |P.Sgm/= |Rs. 16,16,179.20
5,094.75 473.49 Total 49,57,440.30
Additions
i) Electrification 10.0%
i) Water supply 3.0%
iii) Sanitation 7.0%
iv) Wire gauge & grill 2.0%
v) Good finish \ 5.0%
Vi) Teak wood doors & windows 7.0%
vii) Tile dadoes 5.0%
viii) Flooring 20.0%
iX) Hot & cold fittings 5.0%
X) False ceiling work 10.0%
Xi) Fire fighting system 10.00%
84.0% = |Rs. 41,64,249.85
Total (H) = |Rs. 91,21,690.15
Building :- "Cluster-6"
1 |Lower Ground Floor
\ 3,515.94 |sqft 326.76 | sqgm. @ Rs. 11,450 |P-Sqm/= |Rs. 37,41,402.00
2 |Ground Floor
\ 3,515.94 |sqft 326.76 | sqgm. @ Rs. 9,720 |P.Sgm = |Rs. 31,76,107.20
2 |First Floor
3,515.94 |sqft 326.76 | sqgm. @ Rs. 10,240 |P-Sqm/= |Rs. 33,46,022.40
10,547.81 980.28 Total 1,02,63,531.60
Additions
i) Electrification 10.0%
i) Water supply 3.0%
iii) Sanitation 7.0%
iv) Wire gauge & grill 2.0%
V) Good finish \ 5.0%
Vi) Teak wood doors & windows 7.0%
Vi) Tile dadoes 5.0%
viii) Flooring 20.0%
iX) Hot & cold fittings 5.0%
X) False ceiling work 10.0%
Xi) Fire fighting system 10.00%
84.0% = |Rs. 86,21,366.54
Total (G) = |Rs. 1,88,84,898.14
Sub Total of civil works 27,59,92,758.02
Contingencies \ 5.80% 1,60,07,579.97
Sub Total of civil works 29,20,00,337.99
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J Landscaping of Garden & Horticulture
\ 31,050.00 | sgm. @ Rs. 290.00 [p-sam |= |Rs. 90,04,500.00
K Swimming Pool
\ 47,060.00 | Ltr. @ Rs. 85.00 |p. Ltr. |= |Rs. 40,00,100.00
L Internal Paths
\ 3,080.00 | Rm @ Rs. 2,600.00 |p. Rmt.|= |Rs. 80,08,000.00
M Fencing and Biundary Wall
\ 340.00 | Rmt. @ Rs. 8,600.00 |p- Rmt.|= |Rs. 29,24,000.00
N Water Tanks \
80,550.00 | Ltr. @ Rs. 20.00 |p. Ltr. |= |Rs. 16,11,000.00
Total Ato N = |Rs. 31,75,47,937.99
Grand Total |= |Rs. 31,75,47,937.99
Say R‘s. Tn Lakh 3,175.48
CERTIFICATES
1 |ltis hereby certified that in my opinion
(i) The present estimated cost of proposed construction by adopting prevailing market is
Rs. 3175.48 Lakh
2 |Construction Permission Gram Panchayat Kedia Date of issue 06.06.2022.
The relvent document for the subject property in the opinion of valuer
3 |If this property is offered as collateral security, the concerned financial institution is requested to verify the extent of land shown in this
valuation report with respect to the latest legal opinion.
4 |This Estimation work is undertaken by this valuer based upon the request from the customer.

(Guru Prasad Mathur)

Panel Valuer
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