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Building design Applicable Codes 

Loads are applied in accordance with : 

The 2006 Edition of Low Rise Building System Manual 

Metal Building Manufactures Association (MBMA) 

Hot rolled and Built up sections are designed in accordance with: 

Manual of Steel Construction, 9th Edition 

American Institute of Steel Construction (AISC) 

Cold-formed members are designed in accordance with: 

1996 Edition of Cold formed Steel Design Manual 

American Iron and Steel Institute (AISI) 

Welding is applied in accordance with: 

American Welding Society (AWS D1.1.98) 

Structural Welding Code – Steel 

Structural Steel Specification:  

a) Primary Steel 

All primary steel members shall be solid web build up section in manufactured out of TATA/JSW/ 

SAIL Plates. All portals shall be supplied in fully finished and ready to use condition for field 

assembly. 

b) Cold formed section 

These shall be Z/C shaped cold formed section out of 245 Mpa (TATA/Jindal) steel stripes 

conforming to ASTM 570. 

 

c) Support Bracing 

Rod bracing, flange bracing, misc. steel components such as clips etc. shall be out of 

245/250 Mpa steel conforming to IS : 2062. 

 

d) Structural Hardware 

All primary steel connections shall be established using high tensile Gr. 8.8 fasteners. steel 

Secondary connections bolt shall be done by Galvanised Gr. 4.6 fasteners. 

Design	Loads:	

1	 Roof Live Load 0.57kN/m2	

2	 Dead	Load	 0.15	kN/m2	

3.	 Mezzanine	live	load	 N/A	

4	 Mezzanine	Dead	load	 N/A	

5	 Wind	Speed	 47	m/s	

6	 Seismic	zone	 IV	

7	 Deflection	in	Rafter	(Vertical)	 Span/180	

8	 Deflection	to	Column	(Horizontal)	 Height/100	

9	 Deflection	to	Purlin	(Vertical)	 Span/120	
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BASIC BUILDING	DESCRIPTION:-	
	
	

Building	Parameters	:	

1	Type	of	Frame	 Double Slope Building 

2	Building	Length	 50	MTR	

3	Building	Width	 20 MTR 

4	Building	Area	 1000	SQM	

5	 Height	 7	MTR.	Clear	height	

6	 Roof	Slope	 1:15 

7	Bay	Spacing	(Side	wall)	 7@ 7.15mtr, 

8	Bay	spacing	(End	wall)	 3 @ 6.66 mtr 

10	 Mezzanine Scope N/A	

11	 Partitions	 N/A	

12	Crane	Loads	 N/A	

13	Canopies	 N/A	

14	Windows	 N/A	

15	 Shutter	Space	 As	per	drawings	

Open	Wall	Conditions	

1	 Left	Side	Wall	 10	ft.	existing	building	above	sheeting	by	us	

2	 Right	Side	Wall	 10	ft.	existing	building	above	sheeting	by	us	

3	 Front	End	Wall	 10	ft.	existing	building	above	sheeting	by	us	

4	 Back	End	Wall	 10	ft.	existing	building	above	sheeting	by	us	

	

Roof	 ,Wall	Sheeting	

1	  Roof	Panel	 0.50 mm Bare galvalume TCT High-rib sheet Make (jsw) 

2	  Wall	Cladding	 0.50 mm color coated galvalume TCT High-rib sheet Make (JSW) 

	

3	

Bubble insulation 
Sheet 

	

N/A 

	

4	
Eave	Gutter	/	

Flashing/pipe	

	

Matching to roof and cladding 

	
	

	

Sr.	no	

Roof	

Accessories	

	

Description	
	

Quantity	

	

1	
Skylight-	

Polycarbonate	

	

1M	X	3.1	M	(2mm)	
	

0%	in	roof	

2	 Turbo	fan	 600	mm	 N/A	 
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Steel	Work	Finish	:	
Sl	No	 Description	 Finish	
1	 Frames,	Built-Up	/	HR	

Sections	

One	Coat	Red	oxide	Enamel	paint	

2	 Purlins	&	Girts	 Purlins and Grits (Galvanised) 
3	 Anchor	bolts	 Black	unpainted	

	

List of Inclusions 
 

1) Main frame rafters & columns 

2) Purlins & Girts - Galvanised 

3) Steel Connectors 

4) Structural hardware including Anchor bolts & templates. (Templates are MR BUILDING SYSTEM 

property and to be returned back after use) 

5) Fixing fasteners. 
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Construction	Price		

A.	 Cost	of	 construction	of	Prefabricated	Structure	shall	be	as	 STATED	BELOW:	

	

PRICE	BREAK	UP	
	

Qty.	
SUPPLY	

PRICE	

Installation	

Price	

	

Total	:	INR	

A.		PEB	SHED	COST	

Cost of PEB Steel Building And 
supply with all necessary 

accessories 

	

29000 kg 
	

90/- 

	

5/- 

	

27,55,000.00 

Cost of Sheet And supply with all 
necessary accessories 

	

1535 SQM 

	

480/- 

	

60/- 

	

8,28,900.00 

GUTTER AND FLASHING 695 RFT 200 /- 1,39,000.00 

DRAIN PIPE 260 RFT 100/- 26,000.00 

15X15 GATE 225 SQF 200/- 	
45,000.00 

Supply and installation cost of Roof 

turbo ventilators with base skylight 
sheet. 

 	

5000/- 

 

Transportation to site 2 truck EXTRA 

	
Total Basic Cost Of A.PEB SHED 

	
37,93,900.00 

 

Civil	Foundation	Cost	As	per	

PEB	design.	

	

20 nos 

	

45000/- 

	

9,00,000.00 

Ground	floor	aggregate	

compacting	and	Ground	floor	

Trimix	100mm	thick	with	

hardness	as	per	design	
requirement.	

	

10760 SQF 

	

150/- 

	

16,14,000.00 

230mm	brick	wall	and	Column	

beam	with	both	side	plaster	Cost	

	

4450 SQF 
	

250/- 
	

11,12,500.00 

300x230mm	Plinth	beam	Cost	 460 RFT 450/- 2,07,000.00 

330	mm	under	brick	 	
SQF 

 	
EXTRA 

Total Basic Cost Of B. CIVIL 
WORK COST. 

	
38,33,500.00 

TOTAL BASIC COST A+B 76,27,400.00 

	
GST 18% 

	
EXTRA 

	
Total project cost 
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List of Exclusion:- 

1. Any product or service that is not clearly specified in this proposal is excluded from 

MR BUILDING SYSTEM PEB scope of work 

2. Interior partitions, doors and fixtures 

3. Fixtures like wall vents, fans 

5. Any third party testing charges 

6. Civil Foundations, Mechanical and Electrical design and materials 

7. Concrete embed plates of weld plate of any kind 

 

 

 

 

SPECIAL NOTES: 

1. It is assumed that two separate orders will be issued, one for supply and one for erection 

Warehousing charges applicable-“if material is not picked in 7 days from the date of inspection call 

and or material finishing date @5/- per sq.ft per day. 

2. Introduction of any other new tax/duties at the time of dispatch of pre-fabricated building, 

the same would have to be paid by client at actual prior to shipment. 

3. Any non-standard colour/make (yield, strength) will be delivered as per actual time 

committed by the manufacture. 

 

TERMS & CONDITIONS: 

Delivery :On the receipt of buyers supply order supply shall be affected as per the following schedule: 

 

• G.A. Drawing submission in about two weeks from the date of receipt of technical & commercial 

clear supply order, advance and required drawing if any, whichever is later. 

• G.A. Drawing approval one week from submission. 

• Products Supply to be discussed at the time of finalization of order depending on your project 

schedule. 

 

The above delivery schedule is indicative & can be discussed further and may be revised as mutually 

agreed upon. 

 

Validity :The validity of the proposal is 90 Days from the date of submission of proposal. 

 

Cancellation :If due to any reason this agreement / order is cancelled then the client has to pay all the 

expenses (design/other expenses) related to the agreement/order which should be not less than 5% of the 

total order value. 

 

Escalation : Our offer is based on present day rate of raw materials. Any of these items affecting our 

prices shall be to your accounts. 



PAYMENT TERMS:  

Supply 

1. 10% advance on order along with P.O. 

2. 50% of the Order value against Performa Invoice on Drawing Submission. 

3. 40% Payment against Structure materials before dispatch. 

Erection (5% of total project cost) 

1. 20% advance on order along with P.O. 

2. 50% Structure Installation complete. 

3. 30% of the order value against Performa Invoice after Complete works. 

(Cont…P/6) 

 

:6: 

VARIATION 

Any changes and /or revision in the scope of Supply as stated in the Offer may lead to variation 

in price and the delivery period. In case there is revision in scope, design or anything else after 

the approval of AB Plan, GA Drawing & Design Report, the reengineering charges shall have to 

be paid by BUYER along with any additional financial cost arising out of such changes or revisions. 

INSPECTION OF PRODUCTS 

BUYER agrees to inspect upon arrival of all Products shipped. Claims for shortage or defective 

material, if not packaged, must be made in writing to SELLER’S sales office within a period of 

5(five) days after the receipt of the shipment, and if packaged, must be made at such office 

within a period of 30 (thirty) days after receipt of shipment. SELLER shall have a reasonable 

time to investigate all claims made by BUYER. Any claims for shortages or defects made after 

the above periods shall be liable to be refused by SELLER. 

 

METAL TEMPLATES 

Metal Templates (Temporary Plates) are required to cast the Anchor Bolts at site. These 

are to be sent to site on Returnable Gate Pass (RGP). So, this is the MR BUILDING 

SYSTEM property and customer has no right to hold the materials. 

 

SAFETY MATERIALS 
Since this is a lump sum pre-engineered building project, which consists of several parts, and as per 

design of the project & site situation, we have to consider some safety buffer in terms of materials 

of about 1%-5% of total project tonnage/weight to be considering along with the materials.So, after 

successful completion of the project, these safety materials lying at site has to be brought back to 

the plant, as this is the MR BUILDING property and customer has no righto hold the materials. 

SHIPMENT 

Under any circumstances if buyer fails to make payment on call or unable to take the delivery 

of the goods after duly intimated to him in Part/Full within 15 days then the purchase order will 

be subject to a price increase in accordance with new current prices posted at the end of the 

above noted time period unless a longer delivery period is mutually agreed by MR BUILDING , 

and BUYER. Unloading at job site is the responsibility of the BUYER /BUILDER. 



STACKING OF PRODUCED MATERIAL 

If the BUYER wishes to hold the material at our works then the warehousing charges would 

be applicable @18% per month of the contract value. However in case the payment is not 

received in 45 days the MR BUILDING SYSTEM., has right to forfeit all advance and 

BUYER will have no right to claim the same under any law. 

VEHICLE HOLDUPS 

Vehicle holds in Transit or at Sight due to any reason the payment for all the demurrage to 

beborne by BUYER. 
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PERMITS 

MR BUILDING.,shall not be responsible or liable for the obtaining of permits to erect or 

install any product. BUYER has to provide a safe, secure and guarded place for working 

along 

with safety of man and material at site, in case any Liaoning(cost or management) 

required at the site from any local, political or government authorities (Apart from EPF 

and Labour license) would be in his scope. 

 

FORCE MAJEURE 

SELLER shall not be liable for any loss or damage that may be caused to BUYER for delay 

In delivery of Products or delay in erection at BUYER’s site due to circumstances beyond 

Seller’s control, such as, but not limited to, war, riots, civil commotion, revolution, 

regulations, orders or acts of government or any government authority or any act of God 

including floods, fires or delays due to transporter’s strike or any other circumstance or 

event beyond SELLER’s control. 

 

Assumptions (If MR BUILDING SYSTEM install) 

• Free Electricity water at the site of work shall be provided by you. 

• Free & safe storage space for material shall be provided by you. 

• Any wastage in the material due to change in design after the material is fabricated shall 

Be to your account. 

 

Governing Law 

This Agreement shall be construed and enforced in accordance with and under the laws 

of the Government of India. Both parties agree that in case of any difference or dispute 

Arising between the MR BUILDING SYSTEM and the BUYER will be resolved by mutual 

discussions and agreement. However, unresolved issues, if any, will be settled by 

arbitration asper the 



India Arbitration and Conciliation Act, and the venue of the arbitration will be Delhi/NCR. 

We are very keen to work with you and we have offered a very special price and look 

Eagerly for an opportunity to work with you. We assure you of our best service and high 

quality, maintenance free building. 

 

Thank you  

 

Yours faithfully 

 

For MR BUILDING SYSTEM.  

 

PARVEZ CHOUDHARY 

SR. MANAGER – MARKETING 

Mob.:+91-8700417848 


