

# AKM HOTELS PRIVATE LIMITED

To,

Date: 03.07.2023

M/S Foamtech Antifire Pvt.Ltd,  
D-822,Saraswati Vihar,Pitampur,  
Delhi-110034(India).

Sub: Supply,Installation,Testing & Commissioning of Panel Flooding System for Electrical Panel in all respect @7,45,000/(Seven Lacs Forty Five Thousand Only)Plus GST for AKM Hotels Pvt. Ltd at Khasra No. 218/3/2,218/3/3,MG Road,New-Delhi-110074.

Dear Mr.Arjun,

We are pleased to place you the order for Supply,Installation,Testing & Commissioning of Panel Flooding System for Electrical Panel in all respect for AKM Hotels Pvt. Ltd at Khasra No. 218/3/2,218/3/3,MG Road,New-Delhi-110074,as per attached PI No. FAPL/23-24/TF-1820 R3/30-06-23,26-06-23 and following terms & conditions:-

1. GST : As applicable
2. GST No. : 07AAECA9353P1Z3
3. Billing Address : AKM Hotel Pvt. Ltd.,  
Khasra N.218/3/2,218/3/3 MG Road,  
New Delhi- 110030.
4. Delivery Address : AKM Hotel Pvt. Ltd.  
Khasra N.218/3/2,218/3/3 MG Road,  
New Delhi- 110030
5. Payment : 20% advance along with Work-Order,  
35% after approval of GA drawings,  
35% receipt of material in good condition at  
site & rest 10% after testing ,commissioning &  
handing over in all respect.
6. Delivery : Within 1 -2 weeks
7. Contact- Person : Mr. Navin Kumar Jha(9810216406)
8. Test Certificate : Shall be required along with the material.
9. Warranty Terms : 1 year.

*Arjun*



Additional Order:-If Akm Hotels Pvt.Ltd. will require any extra Panel Flooding system within the six months, same will be provided by Foamtech Antifire Pvt.Ltd, that will be chargeable basis but the rates will be applicable same as per WO.

Please acknowledge and return the duplicate copy as a token of your acceptance of the work order.

Thanking You,

M/s AKM Hotels PVT LTD.




Authorized Signatory

Encl. PI No. FAPI./23-24/TF-1820

R3/30-06-23,26-06-23

M/s Foamtech Antifire Pvt.Ltd,



Authorized Signatory



# Foamtech Antifire Pvt. Ltd.

Our Ref:  
Date:

FAPL/23-24/TF-1820 R3 / 30-06-2023  
26-06-2023

Regd. Off: D-822, Saraswati Vihar, Pitampura, Delhi - 110034, India.  
Works Add: Plot No. 153, M&N, EPIP Sector-53, HSIIDC,  
Kundli Distt. Sonapat, Haryana. India.  
E-mail: deepakchandra@foamtechantifire.com  
Contact:- 011-45700516

Quotation  
Cum  
Proforma  
Invoice

Project: The Trillion Hotel Project,  
Chhatarpur

Contact Person : Trillion Hotel

Make : Foamtech Brand

S. No.	Description	UOM	QTY	Rate (INR)	Amount (INR)
BOQ PANEL FLOODING SYSTEM FOR ELECTRICAL PANEL					
A	Foamtech Direct Low Pressure Pre-Engineered Automatic FK-5 1-12 Gas (UL-Listed) Fire Detection & Suppression System with UL approved tube, UL & PESO approved Filling Plant, CE certified system, Cylinder, Pressure Gauge ,other accessories as & if required Valve, Pressure Swich, Push-in tube connector.				
1	2 Kg	Nos.	10	18800	188,000
2	4 Kg	Nos.	5	22500	112,500
3	Supply, of FOAMTECH UL approved Linear Pneumatic Heat Detection Tube (Rated at 195 Degree Centigrade, Colour Code- Red ) Detection temp. Approx. 110 Degree C to 138 Degree C)(UL-Listed)	Mtr.	422	550	232,100
4	Supply of End of Line Adapter With Pressure Gauge	Nos.	15	1450	21,750
5	Supply of Low Pressure switch	Nos.	15	2250	33,750
6	Supply of Tee-connection	Nos.	21	1000	21,000
7	Supply of End Plug	Nos.	21	900	18,900
8	Supply of Audio visual alarm	Nos.	15	4250	63,750
9	Installation, testing and commissioning of Above systems	Per System	15	5000	75,000
Total Amount					766,750

## Terms & Conditions:

1. Installation : For site
2. Warranty : 12 months from date of delivery
3. Delivery : : within 1 -2 weeks.
4. Tax Extra :GST Extra @18% on above quoted rates.
5. Payment Terms : 80% Advance with PO and balance against Proforma on Delivery.
6. AC Socket connect to be provided by client.
7. Validity: The Price validity of our offer is 24 days and thereafter need to revalidated.
8. We have consider as per your GAD basis.

Authorised Signatory



FOR FOAMTECH ANTIFIRE PVT. LTD.

20% Advance

35% after approval of GA drawing

35% after material on site

10% after completion work

Handover ..TC

720,000

7,45,000

7,45,000

7,45,000

7,45,000

at the signing of the agreement  
Within 6 months if any further  
work require for suppression

Advance 20% of Basic = 7,45,000 x 20% = 1,49,000

29/9/2023

= 745,000 x 70% =

521,500