## SCHEDULE-E **ANANTAM SECTOR-85 GURUGRAM**

## PAYMENT PLAN

## PAYMENT PLAN-I

S.no.	Installment	Percentage of total consideration	Amount (in Rs.)	GST	Amount Payable(in Rs.)
1.	Booking Amount	10 Lacs			
2.	At the time of Allotment (Less Booking Amount)	10%			
3,	Within 2 Months from Booking Date	15%			
4.	Within 18 Months from Booking Date	25%			
5.	Within 36 Months from Booking Date	25%			
6.	On Apply for Occupation Certificate	20%			
7.	On offer of possession	5%			
	TOTAL	100%			



**Promoter** 

Allottee(s)

S.no.	Installment	Percentage of total consideration	Amount (in Rs.)	GST	Amount Payable (in Rs.)
1,	Booking Amount	10 Lacs			
2.	At the time of Allotment (Less Booking Amount)	10%			
3.	Within 75 Days of Booking Date	20%			
4.	Within 15 Months from Booking Date	10%			
5.	Within 21 Months from Booking Date	10%			
6.	Within 27 Months from Booking Date	10%			
7	Within 36 Months from Booking Date	15%	2		
8.	On Apply for Occupation Certificate	10%			
9,	On receiving of Occupation Certificate	10%			
10.	On offer of Possession	5%			
	TOTAL	100%			



# JAI GANGA REALTECH LLP (FORMERLY KNOWN AS MRG ESTATES LLP)

## PAYMENT PLAN-III

	Percentage of total consideration	Amount (in Rs.)	GST	Amount Payable (in Rs.)
Booking Amount	10 Lacs			
At the time of Allotment (Less Booking Amount)	10%			
Within 75 Days of Booking Date	25%			
On Completion of Super Structure (Respective Tower)	35%			
On Apply of Occupation Certificate	25%		w	
On Offer of Possession	5%			
I C S T	At the time of Allotment (Less Booking Amount)  Within 75 Days of Booking Date  On Completion of Super Structure (Respective Fower)  On Apply of Occupation Certificate	At the time of Allotment (Less Booking Amount)  Within 75 Days of Booking Date  On Completion of Super Structure (Respective Fower)  On Apply of Occupation 25%  Certificate	At the time of Allotment (Less Booking Amount)  Within 75 Days of Booking Date  On Completion of Super Structure (Respective Fower)  On Apply of Occupation Certificate	At the time of Allotment (Less Booking Amount)  Within 75 Days of Booking Date  On Completion of Super Structure (Respective Fower)  On Apply of Occupation Certificate

