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Sub: Letter of Award (LoA) subject to final approval of tariff by Hon'ble RERCunder Section 63
of The Electricity Act,2003for design, survey, supply, installation, testing, commissioning,
operation & maintenance for 25 years (unless extended by both the parties on mutual
agreement) from Commercial Operation Date (COD) of grid connected solar power
Plant(s) through RESCO mode, its associated 33kV line/ 11 kV line (as applicable)to
connect the various Plant(s) with corresponding 33/11 kV GSS and Remote Monitoring
System (RMS) of solar power Plant(s) for solarization of agriculture consumers connected
on 11 kV feeders of the GSS, under KUSUM Scheme - Component C (Feeder Level
Solarization) in JDWNL against TN-DSM-53.

Ref: 1. RfSdocument issued on 05.10.2023 vide NIT No JdVVNL/SE (RA&C)/XEN(DSM)/TN-DSM-
53 dated 05.10.2023 and subsequent amendments issued thereof.

2. Your techno commercial bid opened on dated 12.03.2024.
3. Financial bid opened on dated 14.03..2024 and subsequent correspondences.

A. With reference to your above cited offer and subsequent communications as referred above,
Letter of Award (LoA)subject to final approval of tariff by Hon'ble RERC under Section
63 of The Electricity Act,2003is hereby placed upon you for the work of design, survey,
supply, installation, testing, commissioning, operation & maintenance for 25 years (unless
extended by both the parties on mutual agreement) from CODof following grid connected
solar power Plant(s) through RESCOmode, its associated 33kV line/ 11 kV line (as
applicable) to connect the Plant(s) with corresponding 33/11 kV GSS and RMSof solar
power Plant(s) for solarization of agriculture consumers connected on 11 kV feeders of the
GSS,under KUSUMScheme -Component C (Feeder Level Solarization) in JDVVNL,at Finalized
levelized tariff [Rs.Zllnit] detailed as hereunder, against TN-DSM-53. The terms and
conditions of this LoAshall be governed by the Request of Selection (RfS) specifications of TN-
53 dated 05.10.2023 and subsequent amendments issued therein, whereas, for the clauses in
this LoAwhich are different from RfSspecifications, the clause of this LoAshall prevail.

Finalized Appx.
Minimum EnergyS.

Circle Dlvisiorr/Sub- 33/11 KV
Plant(s) Name SPYCapacity levelized Eligible

GenerationN. Division Sub-station (in MW(AC)) Tariff CFA(In
_1Rs.L_Unitl_ Cr.}_ Million Units (MU)

1 JODHPUR
PHALODl/BAP BARU PLANT _.-"

4.000 2.970 1.15Cr. 6.657 MU(DC) NO.I(BARU) ~

2 JODHPUR
PHALODIIBAP BARU PLANT

4.000 2.970 O.61Cr. 6.657 MU(DC) NO.2(ROLA)

JODHPUR PLANT
3 (DC) PHALODIIBAP BARU NO.3(MAGEJI KI 2.520 2.970 O.32Cr. 4.194 MlJ

DHANI)

4 JODHPUR
PHALODIIBAP DHOLIYA/ PLANT

3.000 2.970 1.04Cr. 4993MlJ(DC) NO.1(DHOLIYA)
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5 JODHPUR PHALODI/BAP DHOLlYA PLANT
(DC) NO.2(BARU) ,,/ 3.000 2.970 O.92Cr. 4.993MU

6 JODHPUR PHALODI/BAP DHOLlYA PLANTNO.3(OLD
(DC) DAGTHALl ) 4.000 / 2.970 O.27Cr. 6.657 MU

JODHPUR ARJUNPUR PLANT
7 (DC) PHALODIIBAP A NO. I(BHAGU BA 2.520 2.970 O.23Cr. 4.194 MU

KI DHANI)
.

8 JODHPUR PHALODIIBAP ARJUNPUR PLANT 2.970
(DC) A NO.2(KHEPLA) 4.000 ~ O.19Cr. 6.657 MU

l

NOTE- PPA SHALL BE EXECUTED SEPERATELY FOR EACH PLANT

The terms and conditions of this LoA shall be governed by the Request for Selection (RfS)
specification ofTN-DSM-53 dated 05.10.2023 and subsequent amendments issued there in, whereas,
for the clauses in this LoAwhich are different from RfS'specifications, the clauses of this LoAshall
prevail.

Definitions:

Engineer- In-Charge XEN (RDSS) of JDVVNL
Nodal Officer Superintending Engineer (RA&C), JDVVNL, Jodhpur
Mob-91-9414562113

TRIPTA TANWARSolar Power Generator (SPG)

Discoms [aipur Vidyut Vitran Nigam Limited OVVNL), Ajmer Vidyut Vitran Nigam
Limited (AVVNL) and Jodhpur Vidyut Vitran Nigam Limited (jdVVNLJ

Discom Jodhpur Vidvut Vitran Nigam Limited (JDVVNL)

Power Procurer Rajasthan Urja Vikas& IT Services Limited (RUVITL) on behalf of
JDVVNL
The SPG shall be required to maintain annual CUF of 19% (fixed i.e. no
deration permitted) to be calculated as the ratio of the output of the

Guaranteed / Minimum
SPY Power Plant(s) in a Year versus installed Project(s) capacity x 365

Capacity Utilization Factor x 24 (i.e. CUF = Cumulative Project(s) output in kWh / (installed

(CUF) Project(s) capacity in kWp x 24 x 365)). The annual CUF will be
calculated every year from 1st April of the year (CoD for first year) to I

I

31st March next year and shall be subjected to 'Minimum GenerationJ
Guarantee' clause of this LoA

1. Scope of work

1.1. The brief scope of work covers Design, Survey, Supply, Installation, Testing, Commissioning and
Operation & Maintenance of Grid Connected Solar Power Plant(s) , its associated 33kV line/
11 kV line (as applicable) and Remote Monitoring System (RMS) of Solar Power Plant(s) for
25 Years through RESCO mode. The project(s) shall be completed within 12 (Twelve)
monthsfrom date of execution of Power Purchase Agreement (PPA).

1.2. Summary of scope of work of SPGis provided hereunder:

a) Detailed site survey;

b) Execution of land lease agreement applicable for 26 years, which includes 12(Twelve)
monthsproject(s) commissioning period (unless extended by both the parties on mutual
agreement) between Land-Owner/ Farmer and SPG on non-judicial stamp of applicable
value for Rajasthan State and development of the land for the solar power project(s).

Note: In case of any dispute between the Land-Owner / Farmer and the SPG,jDVVNL shall
NOT be the party and shall not take any responsibility on any dispute resolution or in any kind
of such discussions.

Design, supply and installation of solar power Plant(s) near the corresponding 33/11 kV
GSS of JDWNL, in line with requirements under MNREguidelines;



d) Supply and erection of associated 33kV line / 11 kV line (as applicable) connecting the
solar power Plant(s) with corresponding GSS (including bay, breakers and metering
system at substation) as per design and specifications of JDWNL / MNRE/ CEA;

e) Testing and commissioning of Plantes) &associated 33kV line / 11 kV line (as applicable)
by designated official(s) of JDWNL;

t) Construction of control room or any other relative civil work (at the Plant(s) end) essential
for Commissioning of Project( s).

g) Operation &maintenance of the solar power Plantes) as well as 3

h) 3kV line/ 11 kVline (as applicable) for 25 years (unless extended by both the parties on
mutual agreement) from COD.

i) Injection of power at delivery point for 25 years at the awarded levelized tariff (Rs. per
kWh) (inclusive of applicable taxes inc!. GST,duties, etc.), extendable on mutual agreement.

j) The delivery point for the solar power Plant(s)shall be 33 kV side /11 kV side (as
applicable) of the corresponding 33/11 kVGSS of JDWNL.

k) Remote Monitoring of installed solar power Plant(s) through Remote Monitoring System
(RMS) for 25 years (unless extended by both the parties on mutual agreement).

I) It is clarified that SPGis solely responsible for land identification and further development
of the project(s). If the SPG fails to arrange the land after successful bidding, then his
available bid security / bank guarantee should be forfeited, and further action shall be taken
as per provision of the RTPPAct / Rules.

m) Also, it may be noted that you are 'NOT' allowed to initiate the solar power project
until final approval on the tariff is received from Hon 'ble RERC.

2.3. Domestic Content Reguirement (OCR):

a) As per MNRE guidelines dated 04 Dec 2020, "It will be mandatory to use indigenously
manufactured solar panels with indigenous solar cells and modules ". However, further
order dated 01.08.2022 from MNRE, "The condition of the domestic content requirement
for solar cells has been waived off for the feeder level solarization under Component C
for the projects awarded by the implementing agency on or before 20.06.2023 ''.

b) Further, as per MNRE'svide office memorandum no. 32/645/2017-SPV Division or­
der dated. 11.09.2023, the condition of requirement of indigenous solar cells (OCR)
under component-C (FLS)has been relaxed till 31.03.2024.

c) Domestic manufacturing of solar panels will also be ensured through inspection and verifi­
cation of the modules by JDWNL. If required, MNREmay conduct its independent inspec­
tion or verification to ensure domestic manufacturing requirement.

c) The manufacturer of the PVmodule, from which the SPG intends to procure the modules
for the project(s), should have supplied net PVmodules of a capacity more than 5 MW in
other project(s)s, and the same shall be successfully performing for over 1 year prior to
the date of submission of the Bid. The SPGneed to submit supporting documents in this
regard to SE (RA&C),JDWNL prior to supply & installation of panels.

2.4. SPGshall be responsible for all the works related to testing & commiSSioning of the project(s).

~ ~ ~



2.5. In no case, Procurer or JDWNL shall be responsible to payor increase in tariff for any work
related to Project( s).

2.6. The project(s)(solar power Plant(s) and associated 33kV line/II kV line (as applicable) )
are to be set up with adequate arrangements up to the delivery point and O&Mfor 25 years
(unless extended by both the parties on mutual agreement) from COD,by the SPG at its own
cost and in accordance with this RfSdocument.

2.7. All approvals, permits and clearances required for setting up of the Project(s) including those
required from State Government and local bodies along with any associated cost for getting the
clearances shall be in the scope of the SPG.

2.8. It shall be the responsibility of the SPG,entirely at its cost and expense, to install such number
of solar panels and associated equipment as may be necessary to achieve the required min. CUF
of 19%, and for this purpose selected SPG shall make its own study and investigation of the
Global Horizontal Irradiation (GHI) and other factors prevalent in the area which have
implication on the quantum of generation.

2.9. All components used for installation of solar power Plant(s) shall confirm to applicable BIS /
MNREspecifications and follow quality control guidelines issued by MNRE.

2.10. The project( s) does NOT include energy storage with solar power Plantes).

2.11. Clearances required from the state government and other local bodies:

a) The SPG is required to obtain necessary clearances and permits as required for setting up
the Solar Power Project(s), including but not limited to the following:

(i) Approval for water from the concerned authority (if applicable) required for the solar
power Plant(s) and/or, associated 33kV line/II kV line (as applicable).

(ii) Any other clearances (forest dept, etc.) as may be legally required, in order to establish
and operate the solar power Plant(s) and/or, associated 33kV line/II kV line (as
applicable) .

b) The above clearances, as applicable for the solar power Plant(s) and/or, associated 33kV
line/II kV line (as applicable) , shall be required to be submitted to JDWNL prior to
commiSSioning of the Project(s). In case of any of the clearances as indicated above being
not applicable for the said Project(s), the SPG shall submit an undertaking in this regard,
and it shall be deemed that the SPG has obtained all the necessary clearances for
establishing and operating the Project(s). Any consequences contrary to the above shall be
the responsibility of the SPG. The SPG shall coordinate with JDWNL in case of any
clarifications.

c) Any cost associated with getting the above required clearances for the project(s) shall be
borne by the SPGonly.

2.12. The scope of work shall also include submission of following by the SPG:

a) A layout plan of the site to the Inspecting Authority clearly indicating the identified location
for installation of solar power Plantes) & control room, where control panels shall be
installed.

b) Detailed planning of time bound smooth execution of Project(s);

c) Performance testing of the completion and successful commiSSioning of the Project( s);

d) O&Mplan for the Plant(s) and 33kV line/II kV line (as applicable) for twenty-five (25)
years from COD to asSUr(;aUltleSSopera;n; ~



e) Inventory plan to ensure availability of spare parts for minimal/no downtime of the
project(s) and/or, 33kVline/ 11 kVline (as applicable) , as the case may be, during the
term ofPPA;

f) Coverage of risk liability of all personnel associated with implementation and realization of
the Project(s).

2.13.Meterin&and erid connectivity:

a) Metering and grid connectivity of the project(s)s would be the responsibility of the SPGin

accordance with the prevailing guidelines / practices of JDWNL and/or CEA.JDWNL may
facilitate in the process; however, the entire responsibility lies only with the SPG.

b) Meters and metering equipment (CT-PT sets) shall be tested as per provision of RERCand
as per IS 14697 at CPRI or at any NABL accredited / distribution licensee lab before
installation at site at the cost of SPG and should be properly sealed in the presence of
designated authority from JDWNL at the time of installation.

c) The accuracy class, current rating and certifications of the metering system shall confirm
with relevant CERC / RERC Regulations, Grid Code and Central Electricity Authority
(Installation and Operation of Meters) Regulations, 2006 as amended and revised from time
to time.

d) SPG to install 3 ABT meters (main, check and standby) with Remote Monitoring System
(RMS) connectivity AND 2 CT-PTsets (one for main & check meter and another for standby
meter) at substation end of the 33kV line/ 11 kV line (as applicable) . An indicative
layout of metering arrangement is given below:

Solar PV Plant
33/11kV substation

Standby
meterwith
cr.PTset

Main & cl1eck
meterswith
oneCT-PTset fB;.

e) Installation and timely replacement of meters (main, check and standby) as required to
directly measure energy supplied by the Solar Power Plant(s) shall be the responsibility of
selected SPG.

f) The cost of all required meters (main, check, standby meter at substation end) and
associated CT-PTsets shall be borne by the SPG.

2.14.Remote Monitoring System (RMS):

a) As per the MNREguidelines for feeder level solarization under Component C of KUSUM
scheme, it is mandatory for Discoms to monitor solar power generation and performance of
all solar power Plant(s)s through online system. The online data will be integrated with
central monitoring portal of MNRE which will extract data from the State portals for
monitoring of the scheme.

b) In line with MNREmodel guideltnes for State Level SEDMSoftware Development issued in
July 2020, State Level Solar Energy Data Management (SEDM)platform has been developed
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to integrate & monitor the performance of all systems installed under Component A, B & C
(individual as well as feeder level solarization) of PM-KUSUMscheme.

c) Also, as per the Specifications for Remote Monitoring System (RMS)for Component A& Cof
the scheme, issued by MNREon 15 [ul 2020, the SPG shall be required to install Remote
Monitoring System (RMS) for solar power Plant(s) to integrate with State SEDMplatform
directly which in turn will have interface with National Level Solar Energy Data
Management Platform of MNRE.

d) MNREand Discoms will develop and host the of National and State Level SEDMplatform,
which is excluded from the scope of the SPG,but SPGneeds to operate and do various data
entries related to application processing, asset and workflow management.

Solar Plant Performance & Feeder Availability lVlonitoring
Sub Station End

St,.-ins. Cr;;tO'lbine... - n
().-c. 'V.. f .. kW... W1'~",yt<::.

Solar Pane.sI~-
fn\.f'erter - n

String COn>bI.... r - 1

11"V
BUS (55)

As shown in above diagram SPGneeds to provide a Remote Monitoring System (RMS) for:

i. Solar Power Plant(s) Remote Monitoring system (RMS): To capture electrical
parameters from multiple devices such as ABT Meter, Generation Meter, Inverters,
String Combiner boxes or String inverters. Remote Monitoring System (RMS) will
capture important Electrical and Status parameters such as AC/DC voltage, control,
power, energy as well as monitoring of Breaker etc and will transmit data to State
Level Solar Energy data management (SEDM) platform. It shall be also possible to
control Inverter Active and Reactive power.

ii. Communication Connectivity for Solar Plant(s) RMS:

a. Field Device Connectivity: Remote Monitoring System (RMS) will connect to
Inverter, String combiner boxes or string inverters using RS485 MODBUS
communication protocol as well as meters using RS232 DLMS protocol. Both
protocols are widely used by equipment manufacturers.

b. Remote Connectivity: Remote Monitoring System (RMS) will connect to State
Level SEDMServer using 2G/3G/4G or any other suitable cellular communication.

c. Local Connectivity: Ethernet / Bluetooth / Wi-Fi connectivity to configure
parameter, notifications, communication intervals, set points, operation mode
configuration or to download locally stored data.

e) Details of Communication Modes, Communication Protocols, Security and Message formats
and equipment wise parameter details can be taken by SPGfrom JDWNL.



f) It is the responsibility of SPG to provide SIM card, recurring communication charges and
maintain communication connectivity of more than 96% and data availability of 99% for
the 25 years (unless extended by both the parties on mutual agreement) of operation &
maintenance of solar power Plant(s) and its associated 33kV line/ 11 kV line (as
applicable)

3. Project(s) milestones and timeline:
................................................................ _ .._ ..

S.N.
. _._ - _-._ _-- _ -.,.._.

. -- _ "..__ .",
Milestone Timeline

1

i Issuance of LoA subject to final approval of tariff by
I Hon'ble RERC under Section 63 of The Electricity
r Act, 2003 and after Unconditional acceptance of
i LoA by successful SPG

Tl

................................._ _ ....•..._

2 Approval of discovered tariff by Hon'ble RERC
......................._ _ _ _.

...............................................................................................................................................................................'" . Tl + 1month
3 Submission of Performance Bank Guarantee (PBG),

Team mobilization and Sitesurvey

. _ .

T2 + 1 month

4 Signing of PPA between selected SPG and RUVITL T3 =Within 07 days of PBG :
submission

Completion of design, supply, installation, testing
and commissioning of the Spy power plant and
associated 33 kV OR 11 kV line for connecting solar

, power plant with concerned substationi....... .. . ~ .

5
Tl + 12 months

. -..- ;. .

6 . Operation and maintenance of power plant and
associated 33 kV OR 11 kV line

25 years from COD (unless
extended by both the parties

on mutual agreement)
............................._ .

4. Special Purpose Vehicle

4.1. The SPG based on the RfS (TN-DSM-04) may also execute the Project(s) through a Special
Purpose Vehicle (SPV) i.e., a Project(s) Company especially incorporated / acquired as a
subsidiary Company of the SPGfor setting up of the Project( s), with at least 51% shareholding
in the SPY which has to be registered under the Indian Companies Act, 2013, before signing of
PPA.

4.2. If SPGwishes to execute the project(s) through SPY, the Memorandum of Association (MoA) /
Articles of Association (AoA)of the Spy highlighting the relevant provision which highlights the
objects relating to Solar Power Plant(s) development has to be submitted to the Nodal Officer
prior to signing of PPA.

5. Extensions of Time

5.1. In the event that the SPGis prevented from performing its obligations under Clause 14 by the
Scheduled Commissioning Date due to:

(a) any DISCOMEvent of Default; or

(b) Force Majeure Events affecting RUVITL / JDWNL, or

(c) Force Majeure Events affecting the SPG,

The Scheduled Commissioning Date and the Expiry Date shall be deferred, subject to Clause 37,
for a reasonable period but not less than 'day for day' basis, to permit the SPG or JDWNL
through the use of due diligence, to overcome the effects of the Force Majeure Events affecting

G V ~.



the SPG or RUVITL/ JDWNL, or till such time such Event of Default is rectified by RUVITL/
JDWNL.

5.2. In case of extension due to reasons specified in Clause 5.1(b) and (c), and if such Force Majeure
Event continues even after a maximum period of three (3) months, any of the Parties may
choose to terminate the Agreement as per the provisions of Clause 23.5. In case neither party
terminates the agreement under this clause, the agreement shall stand terminated on the
expiry of twelve (12) months of the continuation of the Force majeure event unless the parties
mutually agree to extend the agreement for the further period.

5.3. If the Parties have not agreed, within thirty (30) days after the affected Party's performance has
ceased to be affected by the relevant circumstance, on the time period by which the Scheduled
Commissioning Date or the Expiry Date should be deferred, any Party may raise the Dispute to
be resolved in accordance with Clause 48 and 49 of this LoA.

5.4. As a result of such extension, the newly determined Scheduled Commissioning Date and newly
determined Expiry Date shall be deemed to be the Scheduled Commissioning Date and the
Expiry Date for the purposes of this Agreement.

5.5. Notwithstanding anything to the contrary contained in this Agreement, any extension of the
Scheduled Commissioning Date arising due to any reason envisaged in this Agreement shall not
be allowed beyond the date pursuant to Clause 37.

5.6. Delay in commissioning of the project(s) beyond the scheduled commissioning date for reasons
other than those specified in Clause 5.1 shall be an event of default on part of the SPGand shall
be subject to the consequences specified in the Clause 5.l.

6. Applicable Power Purchase Agreement (PPA) Tariff

6.1. The SPGshall be entitled to receive the Tariff as per schedule fixed for the entire term of 25
years with effect from the CoD,for the power sold to RUVITL(on behalf of JDWNL) as reflected
in the Energy Accounts / Joint Meter Reading Report (JMR),as per Clause "A".

7. Minimum Generation Guarantee

7.1. The SPGshall provide a minimum generation guarantee corresponding to a capacity utilization
factor (CUF)of 19% (the "Guaranteed CUF")with respect to the ACcapacity of the PVsystem.

7.2. This Guaranteed CUFshall be calculated on an annual-basis and shall be verified by JDWNL at
the end of each year during the 25 (twenty-five) years operation period or any extension
thereof on mutual agreement.

7.3. There shall be no year-on-year reduction on the Guaranteed CUFduring the 25 (twenty-five)
years period.

7.4. In case at any point of time, the peak of capacity reached is higher than the contracted capacity
and causes disturbance in the system at the point where power is injected, the SPGwill have to
forego the excess generation and reduce the output to the contract capacity and shall also have
to pay the penalty / charges (if applicable) as per applicable regulations. The SPGshall install
adequate protection equipment at the interconnection point to avoid excess energy feeding
into the grid and failure to do so will entitle JDWNL to not pay for the additional energy over
and above the contracted capacity.

8. Right to Contracted Capacity & Energy

8.1. JDWNL, in any Contract Year shall not be obliged to purchase any additional energy from the
SPGbeyond the contract capacity.

G
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8.2. If for any Contract Year except for the first year of operation, it is found that the SPGhas not
been able to generate minimum energy,as per Clause "A" (corresponding to 19% minimum
CUF)during the term of the agreement, on account of reasons solely attributable to the SPG,the
non-compliance by SPGshall make the SPGliable to pay the compensation.

For the first year of operation, the said limits shall be considered on pro-rata basis. The lower
limit will, however be relaxable by JDVVNL/ RUVITLto the extent of grid non-availability for
evacuation which is beyond the control of the SPG.

8.3. This compensation shall be applied to the amount of shortfall in generation during the Contract
Year. The amount of such penalty shall be as determined by the RERC,and such penalty shall
ensure that the RUVITL(on behalf of JDVVNL)is offset for all potential costs associated with
low generation and supply of power under the PPA. However, the minimum compensation
payable to RUVITL(on behalf of JDVVNL)by the SPGshall be 25% (twenty-five percent) of the
cost of this shortfall in energy terms, calculated at PPA tariff. This compensation shall not be
applicable in events of Force Majeure identified under the clause 16 and 17 of this LoA.

8.4. Any excess generation from the solar power Plant(s), upto the contracted generation capacity
of aboveplant(s) - SPY (in MW) , will be purchased at the contracted levelized tariff for 25
years subjected to other terms and conditions of the RfS/ PPA.

8.5. In case at any point of time, the peak of capacity reached is higher than the contracted capacity
and causes disturbance in the system at the point where power is injected, the SPGwill have to
forego the excess generation and reduce the output to the contract capacity and shall also have
to pay the penalty / charges (if applicable) as per applicable regulations. The SPGshall install
adequate protection equipment at the interconnection point to avoid excess energy feeding
into the grid and failure to do so will entitle JDVVNLto not pay for the additional energy over
and above the contracted capacity.

8.6. As per the MNRE requirement vide order dated 11.05.2022, the SPG shall NOT sell any
quantum of solar power from the installed solar power Plant(s) under this LoA to any
other buyer except JDWNL / RUVITLduring tenure of PPA. Violation of this condition will
result in refund of proportionate CFAgranted to the project( s) by MNRE.Further, in case of any
liquidation of assets of the solar power Plant(s) prior to completion of PPA period, the first
charge shall be towards recovery of proportionate CFAgranted to the project( s) by MNRE.

9. Applicable Land Lease Rent

9.1. In case the land is leased to the SPGand Plant(s) is/are developed by SPG,then the applicable
annual lease rent (Rs. per hectare) under this LoA shall be applicable as mutually decided
between the land-owner / farmer and SPG for initially 26 years (including 25 years PPA
duration).

9.2. The SPGwill ensure execution of tripartite land lease agreement between land-owner / farmer,
SPGand JDVVNLand submit a copy of the same to The SE (RA&C),JDVVNLJodhpur and The
Chief Engineer, RUVITL,[aipur before signing of the PPA.

9.3. No revision in annual lease rent due to revision in DLCrates ofthe land will be allowed during
the entire 26 years lease period. However, the lease amount shall be subjected to escalation of
5% every two years.

9.4. SPGto pay the agreed lease rent amount to the land-owner / farmer or, authorized individual
directly as per lease agreement during Plant(s) installation and successful commissioning
phase (i.e. 12 months from award of contract).
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9.5. JDWNL I RUVITLto pay the applicable land lease rent (after successful commissioning of the
solar power Plant(s)) directly to the land-owner I farmer or, authorized individual after
recovering the same from the monthly energy payables to developer after successful
commissioning of the solar power Plant(s).

9.6. The applicable lease rent under the scheme shall be payable to the land-owner I farmer or,
authorized individual only after meeting following conditions as below:

9.6.1. Work for setting up a solar PV project(s) on the referenced land is awarded to a
developer by JDWNL,

9.6.2. The selected developer has executed tripartite land lease agreement(indicative lease
agreement format enclosed asAnnexure l] with the land-owner I farmer and JDWNL
for the land registered and submit the same along with bank account details of the
lessor at the office of Superintending Engineer (RA&C), JDVVNLJodhpur and The
Chief Engineer, RUVITL, Iaipur before signing of Power Purchase Agreement
(PPA).

Note: In case of any dispute between the Land-Owner/ Farmer and the Solar Power Plant(s)
Developer, JDVVNL/ RUVITLshall NOT be any party and shall NOT take any responsibility on
any such dispute resolution or in any kind of discussions.

10. Central Financial Assistance (CFA)

10.1.As per MNREorder dated 11.05.2022, "CFAupto 100% of the total eligible CFAwill be released
to the RESCOdeveloper through DISCOMon successful operation and performance of the solar
Plant(s) for two months after the commissioning, with atleast one month CUFas per minimum
CUFagreed in PPA."

However, approx. eligible CFA (Rs. in Cr.) shall be 30% of the plant cost (1.05 Cr./MW) or
worked out, as per the actual capacity 0/the connected/ sanctioned load 0/agriculture pump
(maximum 7.5 HP, as specified in the MNREguidelines), whichever is lower.

10.2. The SPG will be eligible to get plant-wise approximate CFA subject to installation &
successful commissioning of project(s) in line with MNRE stipulated timeline &
requirement, as per clause "A".

10.3. The release ofCFA to the SPGshall be subjected to release ofCFA from MNREto JDWNL.

10.4.Part Commissioning shall NOTbe allowed for the Project( s).

10.5. The SPG, in coordination with JDWNL, shall submit the following documents to the office of
The Superintending Engineer (RA&C),JDWNL Jodhpur so that JDWNL can request MNREfor
release of applicable CFA:

a) DCRcertificate from Original Equipment Manufacturer (OEM)of Solar Panels.

b) Solar Power Plant(s) & associated 33kV Iinel 11kV line (as applicable) Commissioning I
completion certificate issued by concerned field office of JDWNL, in accordance with all
applicable regulation(s) I policy(s).

c) Any other document required by JDWNL.

10.6.For the purpose of obtaining Commissioning I Completion certificate following documents
shall be required:

a) Inspection Report of the Work(s) for all equipments I material.

~ V ~//
\.



b) Chief Electrical Inspector to Government (CEIG) approval for the Solar Power Plantes)
Capacity (for which PPAis executed) and associated 33kV line/ 11 kV line (as applicable)

11. Performance Bank Guarantee (PBG)

11.1.The SPGshall be required to furnish Performance Bank Guarantee of (Rs. 5 Lakhs per MW for
bid quantity / capacity in MW) upon acceptance of this LoAwithin 01 month from date of
RERC approval on the tariff. The Performance bank guarantee shall be returned after 02
months of successful commissioning of the project( s).

11.2.The Performance Bank Guarantee shall be in the Form of unconditional Bank Guarantee as per
the Format K.18 of RfS in favour of "Superintending Engineer (RA&C),JDWNL Jodhpur" and
to be submitted at the office of Superintending Engineer (RA&C),JDWNL Jodhpur.

11.3.The PBGshall be from any scheduled commercial bank in India.

11.4.The Bank Guarantee for PBGshall be executed on Rajasthan Non-Judicial Stamp Paper worth
0.25% ofBG value or Rs. 25,000/- whichever is lower.

11.5. No interest will be paid by JDWNL on the amount of PBG.

11.6. It shall be responsibility of the SPGto get the PBGextended, if required, such that it is valid till
2 months after date of commissioning of project( s).

11.7.Non submission of PBGwithin the above-mentioned timelines shall be treated as follows:

a) Delay upto 1 month from due date of submission of PBG: Delay charges @1% of the PBG
amount per month levied on per day basis shall be paid by the SPGto JDWNL in addition to
the PBGamount.

In case of delay in making full payment of above delay charges, the amount paid, if any, until
the above deadline, along with interest, shall be first reduced from the total amount due
towards the delay charges and interest amount [i.e., rate of interest as stated above).
Further, balance amount to be paid shall attract Interest rate @12% per year.

b) Delay beyond 1 month from the due date of submission of PBG: The Project( s) / LoA
shall stand terminated.

11.8. For the purpose of calculation of the above delay charges, "month" shall be considered as a
period of 30 days.

11.9.Also, the selected solar power developer who are willing to execute the performance bank
guarantee / power purchase agreement through Special Purpose Vehicle, they will need to
submit a declaration letter along with all the relevant documents to the office of The Superin­
tending Engineer (RA&C),JDWNL Jodhpur for its approval.

11.10.Further, the selected solar power developer( s) may submit the Performance Bank Guaran­
tee (PGB) in the name of successful bidder / solar power developer 'OR' under the provision of
Special Purpose Vehicle (as applicable).

12. Forfeiture of Performance bank euarantee:

12.1.Apart from cases mentioned in the RfS regarding forfeiture of PBG,the PBGamount in full or
part may also be forfeited in the following cases:

a) Failure in executing the PPA

b) When the terms and conditions of contract is breached / infringed by the SPG

c) When contract is being terminated due to non-performance by the SPG
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12.2. Notice of reasonable time will be given in case of forfeiture of PBGdeposit. The decision of the
JDVVNL,as applicable, in this regard shall be final.

13. Signing ofPPA
NOTE- PPA SHALLBEEXECUTEDSEPERATELYFOREACHPLANT

13.1. Power Purchase Agreement (PPA) shall be signed with SPGupon unconditional acceptance of
this LoAand within 07 days from the date of RERCOrder on approved tariff and submission of
PBGby SPGin prescribed format.

13.2. It shall be responsibility of SPG to ensure submission of all required documents to the
office of The Chief Engineer, RUVITL,Iatpur for the purpose of execution of PPA.

13.3.The SPG shall execute the PPA on a non-judicial stamp of Rajasthan State of Rs. 500 or the
prevailing stamp duty whichever is higher and shall submit a copy of signed PPA at the
office of Superintending Engineer (RA&C), JDVVNLJodhpur.

13.4. All expenditure towards execution of Bank Guarantees such as stamp duty etc. shall be borne
by the SPG.

13.5. The PPA shall be valid for a period of 25 years from Commercial Operation Date (CoD) as per
provisions of PPA.Any extension of the PPA period beyond 25 years shall be through mutual
agreement between the SPGand RUVITL/ JDVVNL.

13.6. Under the PPA,the SPGshall undertake to sell the generated electricity to RUVITL(on behalf of
JDVVNL)and RUVITLundertakes to pay Tariff for all the energy supplied at the Delivery Point
corresponding to the Contracted Capacity.

13.7. If the SPG fails to furnish the required PBG or fails to sign a PPA within specified period,
JDVVNLshall take action against SPG as per the provisions of the RTPP Act 2012 and RTPP
Rules 2013. JDVVNLmay, in such case, may cancel the award proceedings with the SPGor take
action in accordance with the criteria and procedures set out in RfSdocument and / or, RTPP
Rules 2013 and RTPPAct 2012.

14. SPG's Obligations

14.1.The SPGundertakes to be responsible, at SPG'sown cost and risk, for:

(a) The SPG shall be solely responsible and make arrangements for infrastructure for
development of the Project(s) and for Connectivity with the 33/11 kV sub-station for
confirming the evacuation of power by the Scheduled Commissioning date or Commercial
Operations Date (COD),whichever is earlier, and all clearances related thereto;

(b) obtaining all Consents, Clearances and Permits as required and maintaining all documents.

(c) Designing, constructing, erecting, commissioning, completing and testing the Power
Project( s) in accordance with the applicable Law, the Grid Code, the terms and conditions
of this Agreement and Prudent Utility Practices.

(d) the commencement of supply of power up to the Contracted Capacity to JDVVNLno later
than the Scheduled Commissioning Date and continuance of the supply of power
throughout the term of the Agreement;

(e) Connecting the Power Project(s) switchyard with the Interconnection Facilities at the
Delivery Point. The SPG shall make adequate arrangements to connect the Power
Project(s) switchyard with the Interconnection Facilities at Interconnection / Metering /
Delivery Point. SPGwill be responsible for laying of dedicated 33kV line/ 11 kV line (as
applicable) from Solar Power Plant(s) to sub-station, construction of bay and related
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switchgear & metering equipment at sub-station where the Plant(s) is/are connected to
the grid and metering is done.

(f) owning the Power Project(s) throughout the Term of Agreement free and clear of
encumbrances, except those expressly permitted under PPA;

(g) fulfilling all obligations undertaken by the SPGunder this Agreement.

(h) The SPG shall be responsible to for directly coordinating and dealing with JDVVNL/
RUVITL,and other authorities in all respects in regard to declaration of availability,
scheduling and dispatch of Power and due compliance with deviation and settlement
mechanism and the applicable Grid Code / State Regulations.

(i) The SPGshall be required to follow the applicable rules regarding project(s) registration
with the State Nodal Agency (JDVVNL)in line with the provisions of the applicable policies
/ regulations of the State of Rajasthan. It shall be the responsibility of the SPG to remain
updated about the applicable charges payable to JDVVNLunder the respective State Solar
Policy.

15. Breach ofObIieations:

15.1. The Parties herein agree that during the subsistence of the Agreement, subject to JDVVNLbeing
in compliance of its obligations & undertakings under the Agreement, the SPGwould have no
right to negotiate or enter into any dialogue with any third party for the sale of Contracted
Capacity of power which is the subject matter of the Agreement. It is the specific understanding
between the Parties that such bar will apply throughout the entire term of the Agreement.

16. Force Majeure:

16.1. A 'Force Majeure' means any event or circumstance or combination of events those stated
below that wholly or partly prevents or unavoidably delays an Affected Party in the
performance of its obligations under this Agreement, but only if and to the extent that such
events or circumstances are not within the reasonable control, directly or indirectly, of the
Affected Party and could not have been avoided if the Affected Party had taken reasonable care
or complied with Prudent Utility Practices:

(a) Act of God, including, but not limited to lightning, drought, fire and explosion (to the extent
originating from a source external to the site), earthquake, volcanic eruption, landslide,
flood, cyclone, typhoon or tornado if and only if it is declared / notified by the competent
state / central authority / agency (as applicable);

(b) any act of war (whether declared or undeclared), invasion, armed conflict or act of foreign
enemy, blockade, embargo, revolution, riot, insurrection, terrorist or military action,
lockdown if and only if it is declared/ notified by the competent state / central authority /
agency (as applicable); or

(c) radioactive contamination or ionising radiation originating from a source in India or
resulting from another Force Majeure Event mentioned above excluding circumstances
where the source or cause of contamination or radiation is brought or has been brought
into or near the Power Project(s) by the Affected Party or those employed or engaged by
the Affected Party.

17. Force Majeure Exclusions:

17.1. It shall not include (i) any event or circumstance which is within the reasonable control of the
Parties and (ii) the following conditions, except to the extent that they are consequences of an

(,
event of Force Majeure:



a) Unavailability, late delivery, or changes in cost of the Plant(s), machinery, equipment,
materials, spare parts or consumables for the Power Project(s);

b) Delay in the performance of any contractor, sub-contractor or their agents;

c) Non-performance resulting from normal wear and tear typically experienced in power
generation materials and equipment;

d) Strikes at the facilities of the Affected Party;

e) Insufficiency of finances or funds or the agreement becoming onerous to perform; and

f) Non-performance caused by, or connected with, the Affected Party's:

(i) Negligent or intentional acts, errors or omissions;

(ii) Failure to comply with an Indian Law; or

(iii) Breach of, or default under the Agreement.

18. Notification of Force Majeure Event:

18.1.The Affected Party shall give notice to the other Party of any event of Force Majeure as soon as
reasonably practicable, but not later than seven (7) days after the date on which such Party
knew or should reasonably have known of the commencement of the event of Force Majeure. If
an event of Force Majeure results in a breakdown of communications rendering it
unreasonable to give notice within the applicable time limit specified herein, then the Party
claiming Force Majeure shall give such notice as soon as reasonably practicable after
reinstatement of communications, but not later than one (1) day after such reinstatement.

18.2.Provided that such notice shall be a pre-condition to the Affected Party's entitlement to claim
relief under the Agreement. Such notice shall include full particulars of the event of Force
Majeure, its effects on the Party claiming relief and the remedial measures proposed. The
Affected Party shall give the other Party regular (and not less than monthly) reports on the
progress of those remedial measures and such other information as the other Party may
reasonably request about the Force Majeure Event.

18.3.The Affected Party shall give notice to the other Party of (i) the cessation of the relevant event
of Force Majeure; and (ii) the cessation of the effects of such event of Force Majeure on the
performance of its rights or obligations under the Agreement, as soon as practicable after
becoming aware of each of these cessations.

19. Duty to Perform and Duty to Mitigate:

19.1.To the extent not prevented by a Force Majeure Event pursuant to Clause 16, the Affected Party
shall continue to perform its obligations pursuant to this Agreement. The Affected Party shall
use its reasonable efforts to mitigate the effect of any Force Majeure Event as soon as
practicable.

20. Available Relieffor a Force Majeure Event:

20.1. Subject to the above mentioned Clauses with respect to Force Majeure event:

(a) no Party shall be in breach of its obligations pursuant to this Agreement except to the
extent that the performance of its obligations was prevented, hindered or delayed due to a
Force Majeure Event;

(b)
to its obligations;
every Party shall be entitled to claim relief in relation to a Force Majeure Event in regard
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(c) For avoidance of doubt, neither Party's obligation to make payments of money due and
payable prior to occurrence of Force Majeure events under this Agreement shall be
suspended or excused due to the occurrence of a Force Majeure Event in respect of such
Party.

(d) Provided that no payments shall be made by either Party affected by a Force Majeure
Event for the period of such event on account of its inability to perform its obligations due
to such Force Majeure Event.

21. Chanee in Law:

21.1. It shall refer to the occurrence of any of the following events pertaining to this project(s) only
after the last date of the bid submission, including:

a) the enactment of any new law; or

b) an amendment, modification or repeal of an existing law; or

c) the requirement to obtain a new consent, permit or license; or

d) any modification to the prevailing conditions prescribed for obtaining a consent, permit or
license, not owing to any default of the SPG; or any change in the rates of any Taxes
including any duties and cess or Introduction of any new tax made applicable for setting up
the power project(s).

e) and supply of power from the Power project(s) by the SPGwhich have a direct effect on the
Project( s). However, Change in Law shall not include (i) any change in taxes on corporate
income or (ii) any change in any withholding tax on income or dividends distributed to the
shareholders of the SPG, or (iii) any change on account of regulatory measures by the
Appropriate Commission.

21.2. In the event a Change in Law results in any adverse financial loss / gain to the SPG then, in
order to ensure that the SPGis placed in the same financial position as it would have been had
it not been for the occurrence of the Change in Law, the SPG / JDWNL shall be entitled to
compensation by the other party, as the case may be, subject to the condition that the quantum
and mechanism of compensation payment shall be determined and shall be effective from such
date as may be decided by the Appropriate Commission.

21.3. In the event of any decrease in the recurring / nonrecurring expenditure by the SPG or any
income to the SPG on account of any of the events as indicated above, SPG shall file an
application to the Appropriate Commission no later than sixty (60) days from the occurrence of
such event, for seeking approval of Change in Law. In the event of the SPG failing to comply
with the above requirement, in case of any gain to the SPG,JDWNL shall withhold the monthly
tariff payments on immediate basis, until compliance of the above requirement by the SPG.

22. Relieffor Chanee in Law:

22.1. The aggrieved Party shall be required to approach the Appropriate Commission for seeking
approval of Change in Law.

22.2. The decision of the Appropriate Commission to acknowledge a Change in Law and the date
from which it will become effective, provide relief for the same, shall be final and governing on
both the Parties.

23. Events of Default & Termination:

(
23.1. SPGEvent of Default:



The occurrence and/or continuation of any of the following events, unless any such event
occurs as a result of a Force Majeure Event or a breach by JDVVNLof its obligations, shall
constitute an SPGEvent of Default:

(i) the failure to commence supply of power to JDVVNLup to the Contracted Capacity, by the
end of the period as specified under this LoA,or failure to continue supply of Contracted
Capacity to JDVVNLafter Commercial Operation Date throughout the term of the
Agreement, or

if

• the SPGassigns, mortgages or charges or purports to assign, mortgage or charge any of
its assets or rights related to the Power Project(s) in contravention of the provisions of
this Agreement; or

• the SPGtransfers or novates any of its rights and/or obligations under this agreement, in
a manner contrary to the provisions of this Agreement; except where such transfer

• is in pursuance of a Law; and does not affect the ability of the transferee to perform, and
such transferee has the financial capability to perform, its obligations under this
Agreement or

• is to a transferee who assumes such obligations under this Agreement and the
Agreement remains effective with respect to the transferee;

if

a. the SPG becomes voluntarily or involuntarily the subject of any bankruptcy or
insolvency or winding up proceedings and such proceedings remain uncontested for a
period of thirty (30) days, or

b. any winding up or bankruptcy or insolvency order is passed against the SPG,or

c. the SPG goes into liquidation or dissolution or has a receiver or any similar officer
appointed over all or substantially all of its assets or official liquidator is appointed to
manage its affairs, pursuant to Law, provided that a dissolution or liquidation of the SPG
will not be a SPGEvent of Default if such dissolution or liquidation is for the purpose of a
merger, consolidation or reorganization and where the resulting company retains
creditworthiness similar to the SPG and expressly assumes all obligations of the SPG
under this Agreement and is in a position to perform them; or

(ii) the SPG repudiates the Agreement and does not rectify such breach within a period of
thirty (30) days from a notice from JDVVNL/ RUVITLin this regard; or

(iii) except where due to any JDVVNL'sfailure to comply with its material obligations, the SPG
is in breach of any of its material obligations pursuant to the Agreement, and such material
breach is not rectified by the SPGwithin thirty (30) days of receipt of first notice in this
regard given by JDVVNL/ RUVITL.

(iv) Occurrence of any other event which is specified in the agreement to be a material breach/
default of the SPG.

(v) except where due to any JDVVNL'sfailure to comply with its material obligations, the SPG
is in breach of any of its material obligations pursuant to the Agreement, and such material
breach is not rectified by the SPGwithin thirty (30) days of receipt of first notice in this
regard given by JDVVNL/ RUVITL.

23.1.1. JDVVNLEvent of Default:c



(i) The occurrence and the continuation of any of the following events, unless any such event
occurs as a result of a Force Majeure Event or a breach by the SPGof its obligations under
this Agreement, shall constitute the Event of Default on the part of defaulting JDVVNL:

• JDVVNL/ RUVITLfails to pay (with respect to a Monthly Bill or a Supplementary Bill),
subject to Clause 34.3 of this LoA, for a period of ninety (90) days after the Due Date
and the SPGis unable to recover the amount outstanding to the SPGthrough the Letter
of Credit,

• JDVVNLrepudiates the Agreement and does not rectify such breach even within a
period of sixty (60) days from a notice from the SPGin this regard; or

• except where due to any SPG's failure to comply with its obligations, JDVVNLis in
material breach of any of its obligations pursuant to the Agreement, and such material
breach is not rectified by JDVVNLwithin sixty (60) days of receipt of notice in this
regard from the SPGto JDVVNL.

JDVVNL become voluntarily or involuntarily the subject of any bankruptcy or
insolvency or winding up proceedings and such proceedings remain uncontested for a
period of sixty (60) days, or

any winding up or bankruptcy or insolvency order is passed against JDVVNL,or

JDVVNLgo into liquidation or dissolution or a receiver or any similar officer is
appointed over all or substantially all of its assets or official liquidator is appointed to
manage its affairs, pursuant to Law, provided that it shall not constitute a JDVVNL
Event of Default, where such dissolution or liquidation of JDVVNLare for the purpose of
a merger, consolidation or reorganization and where the resulting entity has the
financial standing to perform its obligations under this Agreement and has
creditworthiness similar to JDVVNLand expressly assumes all obligations of JDVVNL
and is in a position to perform them; or;

Occurrence of any other event which is specified in this Agreement to be a material
breach or default of JDVVNL.

23.2. Procedure for cases of SPGEvent of Default

if

•

•
•

•

(i) Upon the occurrence and continuation of any SPG Event of Default under Clause 23.1,
JDVVNLshall have the right to deliver to the SPG,with a copy to the representative of the
lenders to the SPGwith whom the SPGhas executed the Financing Agreements, a notice
stating its intention to terminate this Agreement (JDVVNLPreliminary Default Notice),
which shall specify in reasonable detail, the circumstances giving rise to the issue of such
notice.

(ii) Following the issue of a JDVVNLPreliminary Default Notice, the Consultation Period of
ninety (90) days or such longer period as the Parties may agree, shall apply and it shall be
the responsibility of the Parties to discuss as to what steps shall be taken with a view to
mitigate the consequences of the relevant Event of Default having regard to all the
circumstances.

(iii) During the Consultation Period, the Parties shall continue to perform their respective
obligations under the Agreement.

(iv) Within a period of seven (7) days following the expiry of the Consultation Period unless
the Parties shall have otherwise agreed to the contrary or the SPGEvent of Default giving
rise to the Consultation Period shall have ceased to exist or shall have been remedied,
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JDWNL may terminate the Agreement by giving a written Termination Notice of sixty (60)
days to the SPG.

(v) Subject to the terms of the Agreement, upon occurrence of a SPGEvent of Default under
this Agreement, the lenders in concurrence with the JDWNL, may exercise their rights, if
any, under Financing Agreements, to seek substitution of the SPG by a selectee for the
residual period of the Agreement, for the purpose of securing the payments of the total
debt amount from the SPG and performing the obligations of the SPG. However, in the
event the lenders are unable to substitute the defaulting SPGwithin the stipulated period,
JDWNL may terminate the PPA and may acquire the Project(s) assets for an amount
equivalent to 90% of the debt due or less as mutually agreed, failing which, the lenders
may exercise their mortgage rights and liquidate the Project( s) assets.

Provided that any substitution under the Agreement can only be made with the prior
consent of JDWNL / RUVITLincluding the condition that the SPG meets the eligibility
requirements of RfS issued by JDWNL and accepts the terms and conditions of the
Agreement.

(vi) The lenders in concurrence with JDWNL / RUVITL,may seek to exercise right of
substitution under clause 23.3(v) by an amendment or novation of the PPA in favour of the
SPG. The SPG shall cooperate with JDWNL / RUVITLto carry out such substitution and
shall have the duty and obligation to continue to operate the Power Project(s) in
accordance with the PPA till such time as the substitution is finalized. In the event of
Change in Shareholding/ Substitution of Promoters triggered by the Financial Institutions
leading to signing of fresh PPAwith a new entity, an amount of Rs. 1 Lakh per MW + 18%
GSTper transaction as facilitation fee (non-refundable) shall be deposited by the SPG to
JDWNL / RUVITL.

(vii) In the event the lenders are unable to substitute the defaulting SPGwithin the stipulated
period, JDWNL may terminate the PPA and may acquire the Project(s) assets for an
amount equivalent to 90% of the debt due, failing which, the lenders may exercise their
mortgage rights and liquidate the Project(s) assets.

23.3. Procedure for cases of DISCOMEvent of Default

(i) Upon the occurrence and continuation of any JDWNL Event of Default specified in Clause
23.2, the SPGshall have the right to deliver to JDWNL, a SPGPreliminary Default Notice,
which notice shall specify in reasonable detail the circumstances giving rise to its issue.

(ii) Following the issue of a SPGPreliminary Default Notice, the Consultation Period of ninety
days or such longer period as the Parties may agree, shall apply and it shall be the
responsibility of the Parties to discuss as to what steps shall be taken with a view to
mitigate the consequences of the relevant Event of Default having regard to all the
circumstances.

(iii) During the Consultation Period, the Parties shall continue to perform their respective
obligations under the Agreement.

(iv) After a period of two hundred ten (210) days following the expiry of the Consultation
Period and unless the Parties shall have otherwise agreed to the contrary or JDWNL Event
of Default giving rise to the Consultation Period shall have ceased to exist or shall have
been remedied, JDWNL under intimation to SPGshall, subject to the prior consent of the
SPG, novate its part of the PPA to any third party, including its Affiliates within the
stipulated period. In the event the aforesaid novation is not acceptable to the SPG,or if no
offer of novation is made by JDWNL within the stipulated period, then the SPG may
terminate the Z and at its di~etion requireW to either (i) takeover the



Project(s) assets by making a payment of the termination compensation equivalent to the
amount of the debt due and 150% (one hundred and fifty per cent) of the adjusted equity
or, (ii) pay to the SPG, damages, equivalent to 6 (six) months, or balance PPA period
whichever is less, of charges for its contracted capacity, with the Project(s) assets being
retained by the SPG.

Provided further that at the end of three (3) months period from the period mentioned in
this clause, the Agreement may be terminated by the SPG.

23.4. Termination due to Force Majeure

If the Force Majeure Event or its effects continue to be present beyond a period as specified in
Clause 5.2, either Party shall have the right to cause termination of the Agreement. In such an
event this Agreement shall terminate on the date of such Termination Notice without any
further liability to either Party from the date of such termination.

24. Indemnity:

24.1. The SPGshall indemnify, defend and hold JDVVNLharmless against:

(i) any and all third party claims against JDVVNLfor any loss of or damage to property of such
third party, or death or injury to such third party, arising out of a breach by the SPGof any
of its obligations under the Agreement; and

(ii) any and all losses, damages, costs and expenses including legal costs, fines, penalties and
interest actually suffered or incurred by JDVVNLfrom third party claims arising by reason
of a breach by the SPGof any of its obligations under the Agreement, (provided that this
Clause 24 shall not apply to such breaches by the SPG, for which specific remedies have
been provided for under the Agreement).

24.2. JDVVNLshall indemnify, defend and hold the SPGharmless against:

(i) any and all third party claims against the SPG, for any loss of or damage to property of
such third party, or death or injury to such third party, arising out of a breach by JDVVNL
of any of their obligations under the Agreement; and

(ii) any and all losses, damages, costs and expenses including legal costs, fines, penalties and
interest ('Indemnifiable Losses') actually suffered or incurred by the SPGfrom third party
claims arising by reason of a breach by JDVVNLof any of its obligations.

25. Procedure for c1aimine Indemnity:

25.1. Third party claims

a) Where the Indemnified Party is entitled to indemnification from the Indemnifying Party
pursuant to Clause 24.1 (i) or 24.2 [i], the Indemnified Party shall promptly notify the
Indemnifying Party of such claim referred to in Clause 24.1 (i) or 24.2 (i) in respect of
which it is entitled to be indemnified. Such notice shall be given as soon as reasonably
practicable after the Indemnified Party becomes aware of such claim. The Indemnifying
Party shall be liable to settle the indemnification claim within thirty (30) days of receipt of
the above notice.

Provided however that, if the claim amount is not required to be paid / deposited to such
third party pending the resolution of the Dispute, the Indemnifying Party shall become
liable to pay the claim amount to the Indemnified Party or to the third party, as the case
may be, promptly following the resolution of the Dispute, if such Dispute is not settled in
favour of theIndCified Party. V ~



b) The Indemnified Party may contest the claim by referring to Dispute Resolution for which it
is entitled to be Indemnified under Clause 24.1 (i) or 24.2 (i) and the Indemnifying Party
shall reimburse to the Indemnified Party all reasonable costs and expenses incurred by the
Indemnified party. However, such Indemnified Party shall not settle or compromise such
claim without first getting the consent of the Indemnifying Party, which consent shall not
be unreasonably withheld or delayed.

c) An Indemnifying Party may, at its own expense, assume control of the defence of any
proceedings brought against the Indemnified Party if it acknowledges its obligation to
indemnify such Indemnified Party, gives such Indemnified Party prompt notice of its
intention to assume control of the defence, and employs an independent legal counsel at its
own cost that is reasonably satisfactory to the Indemnified Party.

26. Indemnifiable Losses:

26.1.Where an Indemnified Party is entitled to Indemnifiable Losses from the Indemnifying Party
pursuant Clause 24.1 (ii) or 24.2 [ii],the Indemnified

26.2. Party shall promptly notify the Indemnifying Party of the Indemnifiable Losses actually
incurred by the Indemnified Party. The Indemnifiable Losses shall be reimbursed by the
Indemnifying Party within thirty (30) days of receipt of the notice seeking Indemnifiable Losses
by the Indemnified Party. In case of non-payment of such losses after a valid notice under this
Clause 26, such event shall constitute a payment default under Clause 23.

27. Limitation on Liability:

27.1. Except as expressly provided in this Agreement, neither the SPG nor its/ their respective
officers, directors, agents, employees or affiliates (or their officers, directors, agents or
employees), shall be liable or responsible to the other Party or its affiliates, officers, directors,
agents, employees, successors or permitted assigns or their respective insurers for incidental,
indirect or consequential damages, connected with or resulting from performance or non­
performance of this Agreement, or anything done in connection herewith, including claims in
the nature of lost revenues, income or profits (other than payments expressly required and
properly due under this Agreement), any increased expense of, reduction in or loss of power
generation or equipment used therefore, irrespective of whether such claims are based upon
breach of warranty, tort (including negligence, whether of JDWNL, the SPG or others), strict
liability, contract, breach of statutory duty, operation of law or otherwise.

27.2. JDWNL shall have no recourse against any officer, director or shareholder of the SPG or any
Affiliate of the SPG or any of its officers, directors or shareholders for such claims excluded
under this Clause. The SPGshall have no recourse against any officer, director or shareholder of
JDWNL, or any affiliate of JDWNL or any of its officers, directors or shareholders for such
claims excluded under this Clause.

28. Duty to MitiKate:

28.1. The Parties shall endeavor to take all reasonable steps so as mitigate any loss or damage which
has occurred under this Clause 24.

29. Synchronization and CommissioninK:

29.1. The SPGshall give JDWNL at least thirty (30) days' advanced preliminary written notice and at
least fifteen (15) days' advanced final written notice, of the date on which it intends to
synchronize the Solar Power Project(s) to the Grid System.

29.2. The SPGshall commission the Project(s) within twelve (12) Months from the Date of issuance
of LoA/ Declaration of COD shall be certified by the synchronization and commissioning
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committee to be constituted by the competent authority, tentatively comprising of following
members:

a) The Executive Engineer / Assistant Engineer (M&P)of the relevant area where solar Power
Plant(s) is/are situated.

b) The Executive Engineer (O&M) / Assistant Engineer (O&M)of JDWNL of concerned Sub­
station of the relevant area where Solar Power Plant(s) is/are situated.

c) Authorized representative of the Solar Power Generator (SPG).

d) Any other officer nominated by the competent authority.

29.3. The above mentioned committee will furnish the connectivity, synchronization and
commissioning certificate based on reports / documents including but not limited to following:

a) Installation Report by SPGduly signed by JDWNL (sample format at Annexure II)

b) Connectivity Report (sample format at Annexure III)

c) Synchronization Certificate (sample format at Annexure IV)

d) Commissioning Certificate (sample format at Annexure V)

29.4. Subject to above clause, the Power Project(s) may be synchronized by the SPG to the Grid
System when it meets all the connection conditions prescribed in applicable Grid Code then in
effect and otherwise meets all other Indian legal requirements for synchronization to the Grid
System.

29.5. The synchronization equipment and all necessary arrangements / equipment including RTUfor
scheduling of power generated from the Project(s) and transmission of data to the concerned
authority as per applicable regulation shall be installed by the SPGat its generation facility of
the Power Project( s) at its own cost. The SPGshall synchronize its system with the Grid System
only after the approval of synchronization scheme is granted by the head of the concerned
substation and checking / verification is made by the concerned authorities of JDWNL.

29.6. The SPGshall immediately after each synchronization / tripping of generator, inform the sub­
station of the Grid System to which the Power Project( s) is electrically connected in accordance
with applicable Grid Code.

29.7. In addition, the SPGwill inject in-firm power to grid time to time to carry out operational /
functional test prior to commercial operation for which no amount shall be payable by the
procurer. For avoidance of doubt, it is clarified that Synchronization / Connectivity of the
Project( s) with the grid shall not to be considered as Commissioning of the Project( s).

29.8. Procedure for Processing of Applications from Solar Power Generators (SPGs) under
Component C (Feeder Level Solarization) of PM-KUSUMScheme.

a) SPG to submit application at concerned Assistant Engineer (O&M) apprising the
completion of 33kV line/ 11 kV line (as applicable) , 11 kV bay construction and
installation of solar power Plant(s) along with proof of supervision charges deposit and
copy of electrical inspector certificate and copy to the SE (RA&C),JDWNL.

b) SPGto request concerned Assistant Engineer (O&M)with copy to SE (RA&C),JDWNL
for pre-dispatch inspection of CT-PT metering unit and ABT meters (main, check and
standby) at manufacturer's workplace at least 10 days in advance.

c) SE (RA&C), JDWNL will depute officers from M&P wing for inspection of CTPT
metering unit and ABTmeters at manufacturer's workplace.

L V~



d) After successful inspection, SPG shall deposit the requisite testing charges along with
CT-PTmetering unit and ABTmeters for testing at JDWNL lab respectively.

e) After testing of meters and metering units, the SPGshall install the meters and metering
units at site.

f) SPG to submit request for connectivity, commissioning & synchronization of the solar
power Plant(s) at the office of SE (RA&C),JDWNL along with deposit of applicable Grid
Connectivity Charges.

30. Dispatch and Scheduline:

30.1. The SPG shall be required to schedule its power as per the applicable regulations of RERC/
SLDCor any other competent agency and same being recognized by the SLDCor any other
competent authority / agency as per applicable regulation / law / direction and maintain
compliance to the applicable Codes / Grid Code requirements and directions, if any, as specified
by concerned SLDC from time to time. Any deviation from the Schedule will attract the
provisions of applicable regulation / guidelines / directions and any financial implication on
account of this shall be on the account of the SPG.

30.2. The SPGshall be responsible for directly coordinating and dealing with the JDWNL, State Load
Dispatch Centers, and other authorities in all respects in regard to declaration of availability,
scheduling and dispatch of Power and due compliance with deviation and settlement
mechanism and the applicable Grid code Regulations.

30.3. The SPGshall be responsible for any deviation from scheduling and for any resultant liabilities
on account of charges for deviation as per applicable regulations. VI charges on this account
shall be directly paid by the SPG.

30.4. Auxiliary power consumption will be treated as per the order of RERC or concerned RERC
regulations.

31. Energy measurement for Monthly billine :

31.1. Until Remote Monitoring System (RMS) of the solar power Plant( s) under this LoA is
made operational by the SPG (as per the stipulated time line) OR, any issue / failure of
RMS, the energy measurement for monthly billing shall be based on the CMRIdata of meter(s)
i.e. The meter readers on the first (1st) day of each Month at 00:00 hrs., of the Main, check and
standby Meters shall be taken into consideration for energy measurements for monthly billing.
The CMRIdata shall be downloaded for all three meters jointly by concerned XEN (meter) of
JDWNL and authorized representative of SPG.

Subsequently, the SPG shall furnish the joint meter reading report CIMR)/ Energy Account,
duly verified by its authorized representative, and concerned XEN (Meter), along with
downloaded CMRIdata (of all three meters) to RUVITLthrough courier and/or e-mail along
with the Monthly Bill (final energy net of import and export, multiplied by the Rs. per kWh
tariff as per PPA and reactive power charges or any other charges compensation) on the same
day (i.e., 1st day of the month).

31.2. After successful start of operation of Remote Monitoring System (RMS) of the solar
power Plant(s) under this LoA, the energy measurement for monthly billing shall be done
through the data remotely available from the solar power Plant( s).

31.3. Provided that:

a) if the date of commencement or supply of power falls during the period between the first
(1st) day and up to and including the fifteenth (15th) day of a Month, the first Monthly Bill
shall be issued for the period until the last day of such Month, or
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b) if the date of commencement of supply of power falls after the fifteenth (15th) day of a
Month, the first Monthly Bill shall be issued for the period commencing from the Delivery
Date until the last day of the immediately following Month.

31.4. Provided further that if a Monthly Bill is received on or before the second (2nd) day of a Month,
it shall be deemed to have been received on the second (2nd) Business Day of such Month.

31.5. Provided further that if a Monthly Bill for the immediately preceding Month is issued after 1st
day of the next Month, the Due Date for payment of such Monthly Bill shall be extended
accordingly.

32. Inspection and Testine ofMeters:

32.1. JDWNL and SPG shall jointly inspect and if necessary, recalibrate the metering system on a
regular basis but in any event, at least once every year or at a shorter interval at the request of
any of the two parties.

32.2. Each Meter comprising the metering system shall be sealed by JDWNL, and shall be opened,
tested or calibrated in the presence of both the parties.

33. Inaccuracy of Meters:

33.1. In case the difference between the energy recorded in the main meter and the check meter for
any calendar month is within 0.5%, the energy recorded in the main meter shall be taken as
final.

33.2. However, if the variation exceeds ±0.5%, following steps shall be taken:

a) Both interface meters (Main as well Check) and metering system shall be tested and
checked.

b) Re-Calibration of both meters at site with reference standard meter of accuracy class higher
than the meter under test, if no issues found in step (a) above.

c) On carrying out the re-calibration of the main meter, if it is discovered that either the
percentage of inaccuracy exceeds ±0.5% or that the main meter is not working, the
following procedure in order of priority, whichever is feasible, for arriving at the
computation of quantity of energy during the period between the last calibration and the
present, shall be followed:

• On the basis energy recorded in the check meter if installed and functioned accurately; or

• By correcting the error, if the percentage of error is ascertainable from calibration, tests
or mathematical calculation

d) The correction to the quantity of energy injected shall apply to the following periods
(hereinafter referred to as the "Correction Period"):

• To any period of time during which the main meter was known to be malfunctioning or
to which the parties mutually agree;

• If the period during which the main meter was malfunctioning is not known or is not
agreed to between the parties, the correction shall be applicable for a period equal to half
the time elapsed since the date of the preceding calibration test, provided that under no
circumstance shall the Correction Period exceed one month.

e) If the difference exists even after such checking or testing, then the defective meter( s) shall
be replaced with a tested meter.
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f) In case of conspicuous failures like burning of meter and erratic display of metered
parameters and when the error found in testing of meter is beyond the permissible limit of
error provided in the relevant standard, the meter shall be immediately replaced with a
tested meter.

g) In case where both the Main meter and Check meter fail, energy recorded in the Standby
meter shall be considered as final and at least one of the meters shall be immediately
replaced by a tested meter.

34. Billinl: and Payment:

34.1. General

a) From the Commercial Operations Date of the solar power Plantes), RUVITL(on behalf of
JDVVNL) shall pay to the selected SPG the monthly Tariff Payments subject to the
adjustments as per provisions of the PPA and submission of following indicative documents
(in two copies) along with first energy invoice:

(1) Original signed invoice as per PPA and applicable RERCRegulation addressing to SE
(Billing), RUVITL(On behalf of JDVVNL),132 KVGISBuilding, Calgiri Road, Malviya
Nagar, [aipur,

(2) Photocopy of Power Purchase Agreement.

(3) Original Joint Meter Reading (Export Energy, Import Energy, Net Energy, kVArh,
kVAh,Maximum Demand, Power Factor).

(4) Undertaking regarding detail of Free Energy, if any injected in the system between
date of connectivity and CODas per format provided under PPA.

(5) Memorandum ofAssociation (MoA), if applicable.

(6) Board Resolution Letter / Proprietor Deed / Partnership Deed, if applicable.

(7) Authority Letter authorizing the signing authority (original).

(8) Photocopy of Pan Card of SPGOwner and Signing Authority.

(9) Signing Authority IDProof (Aadhar Card).

(10) MoMof Connectivity.

(11) MoMof Commissioning.

(12) Commissioning Certificate issued by competent authority.

(13) Synchronization Certificate.

(14) A copy of insurance ofthe power Plantes) and interconnection facility system as per
PPA.

(15) Validity of Performance Bank Guarantee (PGB).

(16) Photocopy of Tri-partite Land Lease Agreement including cancelled cheque and
Passbook Copy as per Annexure - I of this LoA,however, the solar power generator
shall followings:

(i) With reference to existing provisions under execution and submission of land
lease agreement, the selected solar power developer will have to execute a bi­
partite land lease agreement with the land-owner / farmer on the offered /
registered land of their own.
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(ii) Further, to avail the benefit of provisions under SKAY Scheme where Discom
may pay the applicable land lease rent directly to the registered land-owner /
farmers after recovering the same from the monthly energy charges payables to
the solar power developer, RUVITL(on behalfofJDVVNL) shall execute another
tri-partite agreement (as per Annexure - I of this LoA) with the land-owner /
farmer and solar power generator only after fulfilling below requirements:

• Submission of bi-partite land lease agreement between land-owner / farm­
ers and solar power developers.

• Consent letter duly signed from the land-owner / farmers and selected solar
power developer for directly payment of applicable land lease rent on the
provided Bank Account Details (as mentioned under tri-partite agreement).

(iii) Once tri-partite agreement is signed, RUVITL(on behalf of JDWNL) will first
pay the applicable land lease rent (monthly) after recovering the same from the
monthly energy charges payables to solar power developer after commissioning
of the solar power plant. However, in case the monthly energy charges payable
to solar power developers is less as compared to applicable land lease rent, the
solar power developer will be liable to pay the land lease rent directly to the
land-owner / farmer on monthly basis at their own cost. In such cases, RUVITL
/ JDWNL shall 'NOT' be liable for any payments to land-owner / farmer.

(iv) Also, under 'NO' circumstances, JDWNL / RUVITLwill be a party and/or, held
responsible for any loss or, dispute arising between the land-owner / farmer
and solar power developer. Additionally, the tri-partite agreement (for pay­
ment of lease rent) shall be the integral part of the Power Purchase Agreement
(PPA) and original copy of tripartite agreement shall be retained with RUVITL
(on behalf ofJDWNL)

[17] Any other documents as required by RUVITL(on behalf of JDWNL).

b) For the subsequent monthly energy invoice, the SPG will have to furnish the
documents appearing at Sr. No. (1) and (3) as mentioned under Clause 34.1 (a) in two
(02) copies.

c) All Tariff Payments by RUVITLshall be in Indian Rupees.

d) The SPGshall be required to make arrangements and payments for import of energy (if any)
as per applicable regulations.

e) The SPG shall be required to pay the land rent to JDWNL / RUVITL in line with
"Applicable Land Lease Rent" clause of this LoA.

f) Reactive power charges or any other charges as per CERC / RERC regulations shall be
payable by SPGas per provisions of PPA.

34.2. Delivery and Content of Monthly Bills I Supplementary Bills

a) The SPG shall issue to RVUNLhard copy of a signed Monthly Bill for the immediately
preceding Month based on the JMR / Energy Account along with all relevant documents
(payments made by SPGfor drawl of power, payment of reactive energy charges, Metering
charges or any other charges as per regulations of CERC/ RERC,if applicable.)

b) Each Monthly Bill shall include all charges as per the Agreement for the energy supplied for
the relevant Month based on JMR/ Energy Accounts. The Monthly Bill amount shall be the
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product of the energy as per Energy Accounts and the applicable levelized tariff. Energy
drawn from the grid will be regulated as per the regulations of respective State the
Project( s) is located in.

34.3. Payment ofMonthly Bills

a) On receipt of JMR/ Energy Account along with CMRIdata (of both meters) and bill, RUVITL
shall verify the readings and subsequent share the same along with original bill and other
relevant documents to Rajasthan Urja Vikas & IT Services Limited (RUVITL).

b) RUVITLshall prepare the final accounts for the amount payable under the Monthly Bill by
the Due Date to such account of the SPG,as shall have been previously notified by the SPG.

c) 'Due Date' shall mean the forty-fifth (45th) day after a Monthly Bill (including all the
relevant documents) or a Supplementary Bill is received in hard copy and duly
acknowledged by RUVITLor, if such day is not a Business Day, the immediately succeeding
Business Day, by which date such Monthly Bill or a Supplementary Bill is payable by
RUVITL.

d) All payments required to be made under this Agreement shall also include any deduction or
set off for:

(i) Deductions required by the Law; and

(ii) Amount claimed by JDWNL / RUVITL,if any, from the SPG,will be adjusted from the
monthly energy payment.

(iii) Charges for import of energy by the solar Plant(s) from the grid @ applicable tariff as
per order of RERC.

e) The SPGshall open a bank account (if not having any bank account) for all Tariff Payments
to be made by RUVITLto the SPGand notify JDWNL / RUVITLof the details of such account
at least sixty (60) Days before the dispatch of the first Monthly Bill.

34.4. Late Payment Surchar2e

In the event of delay in payment of a Monthly Bill by RUVITLbeyond its Due Date, a Late
Payment Surcharge shall be payable to the SPG at the rate of 1.25% per month on the
outstanding amount calculated on a day-to-day basis. The Late Payment Surcharge shall be
claimed by the SPGthrough the Supplementary Bill.

34.5. Rebate

a) For payment of any Bill on or before Due Date, the following Rebate shall be paid by the SPG
to JDWNL / RUVITLin the following manner and the SPGshall not raise any objections to
the payments made under this Clause.

(i) For payment of bills of the SPGwithin 5 working days of presentation of bills, a rebate
of 1.5% shall be allowed.

Explanation: In case of computation of '5 days' the number of days shall be counted
consecutively without considering any holiday. However, in case the last day or 5th days
official holiday, the 5th day for the purpose of Rebate shall be construed as the immediate
succeeding working day (as per the official State Government's calendar, where the Office
of the Authorized Signatory or Representative of the beneficiary.for the purpose of receipt
or acknowledgement of bill is situated).

(ii) If payments of bills of SPGare made beyond 5 working days but within a period of 30
days of presentation of bills, a rebate of 1% shall be allowed.
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(iii) No rebate shall be payable to JDWNL / RUVITLfor payments made after 30 clear
working days of the date of presentation of hard copy of the bill along with the required
supporting documents at RUVITLoffice upto Due date.

(iv) For the above purpose, the date of presentation of Bill shall be the next Business Day of
delivery of the physical copy of the Bill at RUVITL[i.e., SE (Billing), RUVITL,Jaipur).

(v) No Rebate shall be payable on the Bills raised on account of Change in Law relating to
taxes, duties, cess etc. and on Supplementary Bill.

b) For the above purpose date of presentation of bill shall be the same day of delivery in hard
copy. However, for consideration of rebate, next business day shall be considered.

34.6. Quarterly and Annual Reconciliation

a) All payments made against Monthly Bills and Supplementary Bills shall be subject to
quarterly reconciliation within 30 days of the end of the quarter at the beginning of the
following quarter of each Contract Year and annual reconciliation at the end of each
Contract Year within 30 days to take into account the Energy Accounts, Tariff adjustment
payments, Tariff Rebate, Late Payment Surcharge, or any other reasonable circumstance
provided under this LoA.

b) As soon as all such data in respect of any quarter of a Contract Year or a full Contract Year as
the case may be has been finally verified and adjusted, the SPGand JDWNL / RUVITLshall
jointly sign such reconciliation statement. Within fifteen (15) days of signing of a
reconciliation statement, the SPGshall make appropriate adjustments in the next Monthly
Bill. Late Payment Surcharge / interest shall be payable in such a case from the date on
which such payment had been made to the invoicing Party or the date on which any
payment was originally due, as may be applicable. Any Dispute with regard to the above
reconciliation shall be dealt with in accordance with the provisions of Clause 48 and 49.

34.7. Payment of Supplementary Bill

a) SPGmay raise a "Supplementary Bill" for payment on account of:

(i) Adjustments required by the Energy Accounts (if applicable); or

(ii) Change in Law as provided in clause 21 of this LoA.

And such Supplementary Bill shall be paid by the other Party.

b) RUVITLshall remit all amounts due under a Supplementary Bill raised by the SPG to the
Designated Account by the Due Date, except open access charges, RLDC or scheduling
charges and transmission charges (if applicable). For Supplementary Bill on account of
adjustment required by energy account, Rebate as applicable to Monthly Bills shall equally
apply. No surcharge will be applicable other than that on the monthly energy payment and
associated debit and credit note.

c) In the event of delay in payment of a Supplementary Bill by either Party beyond its Due
Date, a Late Payment Surcharge shall be payable at the same terms applicable to the
Monthly Bill.

35. Payment Security Mechanism

35.1. Letter of Credit (LC):

a) RUVITL shall provide to the SPG, in respect of payment of its Monthly Bills and/or
Supplementary Bills, a monthly unconditional, revolving and irrevocable letter of credit

C V/ 6Y..



("Letter of Credit"), opened and maintained which may be drawn upon by the SPG in
accordance with the PPA.

b) Not later than one (1) Month before the start of supply, RUVITLthrough a scheduled bank
open a Letter of Credit in favour of the SPG,to be made operative from a date prior to the
Due Date of its first Monthly Bill, The Letter of Credit shall have a term of twelve (12)
Months and shall be renewed annually, for an amount equal to:

(i) for the first Contract Year, equal to the estimated average monthly billing;

(ii) for each subsequent Contract Year, equal to the average of the monthly billing of the
previous Contract Year.

c) Provided that the SPGshall not draw upon such Letter of Credit prior to the Due Date of the
relevant Monthly Bill and/or Supplementary Bill and shall not make more than one drawal
in a Month.

d) Provided further that if at any time, such Letter of Credit amount falls short of the amount
specified above due to any reason whatsoever, RUVITLshall restore such shortfall within
fifteen (15) days.

e) RUVITLshall cause the scheduled bank issuing the Letter of Credit to intimate the SPG, in
writing regarding establishing of such irrevocable Letter of Credit.

f) RUVITLshall ensure that the Letter of Credit shall be renewed not later than its expiry.

g) All costs relating to opening, maintenance of the Letter of Credit shall be borne by RUVITL.

h) If RUVITLfails to pay undisputed Monthly Bill or Supplementary Bill or a part thereof
within and including the Due Date, then, subject to above, the SPGmay draw upon the Letter
of Credit, and accordingly the bank shall pay without any reference or instructions from
JDWNL / RUVITL,an amount equal to such Monthly Bill or Supplementary Bill or part
thereof, in accordance with above, by presenting to the scheduled bank issuing the Letter of
Credit, the following documents:

(i) a copy of the Monthly Bill or Supplementary Bill which has remained unpaid to SPG
and;

(ii) a certificate from the SPGto the effect that the bill at item (a) above, or specified part
thereof, is in accordance with the Agreement and has remained unpaid beyond the Due
Date;

35.2. Escrow Arrangement

JDWNL shall also establish escrow arrangement in favour of SPG(s), JDWNL shall enter into a
Tri-partite Escrow Agreement to be executed amongst SPG as Borrowers, Financing
Institutions as Lender and RUVITL(on behalf of JDWNL) as Power Procurer wherein JDWNL
obligation is restricted only to the extent that all the tariff payments shall be made remitted /
credited to the notified bank account of the SPG(s) designated as Escrow Account as per the
provisions of PPA. The Tri-partite Escrow Agreement will be integral part of the PPA.

36. Disputed Bill

a) If JDVVNL/ RUVITLdoes not dispute a Monthly Bill or a Supplementary Bill raised by the
SPGwithin fifteen (15) days of receiving such Bill shall be taken as conclusive.

b) If JDWNL / RUVITLdisputes the amount payable under a Monthly Bill or a Supplementary
Bill, as the case may be, it shall pay undisputed amount of the invoice amount and it shall
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within fifteen (15) days of receiving such Bill, issue a notice (the "BillDispute Notice") to the
invoicing Party setting out:

(i) the details of the disputed amount;

(ii) its estimate of what the correct amount should be; and

(iii) all written material in support of its claim.

c) If the SPGagrees to the claim raised in the Bill Dispute Notice, the SPGshall revise such Bill
and present along with the next Monthly Bill. In such a case excess amount shall be
refunded along with interest at the same rate as Late Payment Surcharge, which shall be
applied from the date on which such excess payment was made by the disputing Party to
the invoicing Party and up to and including the date on which such payment has been
received as refund.

d) If the SPGdoes not agree to the claim raised in the Bill Dispute Notice, it shall, within fifteen
(15) days of receiving the Bill Dispute Notice, furnish a notice (Bill Disagreement Notice) to
RUVITL[i.e., office ofSE (Billing), RUVITL)providing:

(i) reasons for its disagreement;

(ii) its estimate of what the correct amount should be; and

(iii) all written material in support of its counter claim.

e) Upon receipt of the Bill Disagreement Notice SE (Billing), RUVITL, [aipur, authorized
representative(s) or a director ofthe board of directors / member of board ofthe JDVVNL/
RUVITLand SPG shall meet and make best endeavours to amicably resolve such dispute
within fifteen (15) days of receipt of the Bill Disagreement Notice.

f) If the Parties do not amicably resolve the Dispute within fifteen (15) days of receipt of Bill
Disagreement Notice, the matter shall be referred to Dispute resolution in accordance with
PPA.

g) For the avoidance of doubt, it is clarified the despite a Dispute regarding an invoice, JDVVNL
/ RUVITLshall, without prejudice to its right to Dispute, be under an obligation to make
payment of undisputed amount of the invoice amount in the Monthly Bill.

37. Penalties

37.1. Delay in Plant(s) Commissioning:

a) A duly constituted Committee of JDVVNLofficials will physically inspect the Solar Power
Plante s) in not more than 03 days from the date of receiving a call from the SPGand certify
successful commissioning of the solar power Plant(s).

b) If the SPG is unable to commission the Project(s) by the Scheduled Commissioning Date
other than for the reasons specified in Clause 5.1, the SPGshall pay to JDVVNL,damages
for the delay in such commissioning and making the Contracted Capacity available for
dispatch by the Scheduled Commissioning Date as per following:

c) In case any SPGfails to achieve this milestone, JDVVNLshall encash the Performance Bank
Guarantee (PBG)as liquidated damages (LD) in the following manner:

(i) Delay up to two months: LD equal to the PBGon per day basis. The no. of days in
"month" for the LDcalculation shall be considered as 30.

(ii) In case the commissioning of the solar power Plant(s) is/are delayed over two
months: The complete PBGamount shall be encashed and PPAshall stand cancelled.
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d) In case of delays of Plant(s) commissioning due to the reasons beyond the control of the
SPG,Procurer / JDVVNLafter having been satisfied with documentary evidence produced
by the SPG for the purpose, can extend the time for commissioning date without any
financial implications on the SPG.

37.2. Penalty for downtime in Remote Metering System:

Penalty as per following schedule shall be applicable on the SPG for the downtime in Remote
Metering System of the solar power Plant(s), applicable from CoD:

S. Per Meter data availability through
No Remote Monitoring System (RMS) Penalty

system
1 95% and above No Penalty

Rs. 200 per month for each 1% decrease in
2 Below 95% availability below 95% subject to maximum

Rs. 5,000 penalty limit on monthly basis

Here, a Remote Monitoring System (RMS) shall be considered as communicated when
complete data of the meter, as per the requirements ofJDVVNLis available on SEDMportal.

38. Generation compensation for Off-take constraints

38.1. Generation Compensation in offtake constraints due to Grid Unavailability: During the
operation of the Plant(s), JDVVNLshall endeavor to ensure 95% of grid availability in a
contract year, however, there can be some periods where the Project( s) can generate power
but due to temporary transmission unavailability, the power is not evacuated, for reasons not
attributable to the SPG.In such cases, subject to the submission of documentary evidences from
the competent authority, the generation compensation shall be restricted to the following and
there shall be no other claim, directly or indirectly against JDVVNL:

Duration of Grid Provision for Generation Compensation
unavailability

Grid unavailability in Generation Loss = [(Average Generation per hour during the
excess of 5% in a contract Contract Year) x (number of hours ofgrid unavailability
year as defined in the PPA during the Contract Year)]Where, Average Generation per hour
(only period from 8 am to during the Contract Year (kWh) = Total generation in the Contract
6 pm to be counted): Year (kWh) + Total hours of generation in the Contract Year.

In the eventuality of backdown, subject to the submission of documentary evidences from the
competent authority, the SPGshall be eligible for a minimum generation compensation, from
JDVVNL,restricted to the following and there shall be no other claim, directly or indirectly
against JDVVNL.

The excess generation by the SPGequal to this generation loss shall be procured by JDVVNLat
the PPAtariff so as to offset this loss in the succeeding 3 (three) Contract Years.

38.2. Offtake constraints due to Backdown:

Duration of Backdown Provision for Generation Compensation
Hours of Backdown Minimum Generation Compensation = 50% of [(Average
during a monthly billing Generation per hour during the month) X (number of backdown
cycle. hours during the month)] XPPAtariff Where, Average

Generation per hour during the month (kWh) = Total generation in
the month (kWh) + Total hours of generation in the month



The SPG shall not be eligible for any compensation in case the Backdown is on account of
events like consideration of grid security or safety of any equipment or personnel or other such
conditions. The Generation Compensation shall be paid as part of the energy bill for the
successive month after JMR.

39. Acceptance / Performance Test

Prior to synchronization of the Power Project( s), the SPGshall be required to get the Project( s)
certified for the requisite acceptance / performance test as may be laid down by JDVVNLand
duly certified by the designated official of JDVVNL.

40. MNRE/ JDWNL Inspection & Reporting

40.1. The Ministry officials or designated agency may inspect the ongoing installation or installed
Plant(s)s. In case the installed systems are not as per standards, non-functional on account of
poor quality of installation, or non-compliance of AMC, the Ministry reserves the right to
blacklist the SPG.Blacklisting may inter-alia include the following:

a) The SPGwill not be eligible to participate in tenders for Government supported project( s)s.

b) In case, the concerned Director( s) of the SPGjoins another existing or starts / joins a new
firm / company, the company will automatically be blacklisted.

40.2. The SPGshall be responsible for providing daily / weekly / monthly or customized information
regarding progress of project(s)s required by JDVVNL/ MNRE, online or in hard copy. For
which the SPGis also responsible for maintaining online & off-line records.

40.3. Assist JDVVNLwith a real-time monitoring dedicated web-portal (SEDM).

41. Third Party Verification

41.1. The SPGshall be further required to provide entry to the site of the Power Project( s) free of all
encumbrances at all times during the Term of the Agreement to JDVVNLand a third Party
nominated by any Indian Governmental Instrumentality for inspection and verification of the
works being carried out by the SPGat the site of the Power Project( s).

41.2. The third party may verify the construction works / operation of the Power Project( s) being
carried out by the SPGand if it is found that the construction works / operation of the Power
Project( s) is not as per the Prudent Utility Practices, it may seek clarifications from SPG or
require the works to be stopped or to comply with the instructions of such third party.

42. Insurance

42.1. The SPG shall effect and maintain or cause to be effected and maintained, at its own cost and
expense, throughout the Term of PPA, Insurances against such risks to keep the Project(s) in
good condition and shall take Industrial All Risk insurance policy covering risks against any
loss or damage, with such deductibles and with such endorsements and co-insured(s), which
the Prudent Utility Practices would ordinarily merit maintenance of and as required under the
Financing Agreements, and under the applicable laws.

42.2. Application of Insurance Proceeds:

a) In case of the Project(s) not being implemented through Financing Agreement(s), save as
expressly provided in this Agreement or the Insurances, the proceeds of any insurance
claim made due to loss or damage to the Power Project(s) or any part of the Power
Project(s) shall be first applied to reinstatement, replacement or renewal of such loss or
damage.

(
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b) In case of the Project(s) being financed through Financing Agreement(s), save as expressly
provided in this Agreement or the Insurances, the proceeds of any insurance claim made
due to loss or damage to the Power Project(s) or any part of the Power Project(s) shall be
applied as per such Financing Agreements.

c) If a Force Majeure Event renders the Power Project(s) no longer economically and
technically viable and the insurers under the Insurances make payment on a "total loss" or
equivalent basis, JDWNL shall have claim on such proceeds of such Insurance limited to
outstanding dues of JDWNL against SPG.

42.3. Effect on liability of IDWNL

a) Notwithstanding any liability or obligation that may arise under this Agreement, any loss,
damage, liability, payment, obligation or expense which is insured or not or for which the
SPG can claim compensation, under any Insurance shall not be charged to or payable by
JDWNL. It is for the SPG to ensure that appropriate insurance coverage is taken for
payment by the insurer for the entire loss and there is no under insurance or short
adjustment etc.

43. Type and quality of materials and workmanship

43.1. The design, supply, installation, testing, commissioning, operation and maintenance of the solar
power Plant(s) and the associated 33kV line/ 11 kV line (as applicable) shall be in
accordance with latest / appropriate IEC / Indian Standards. Where appropriate Indian
Standards and Codes are not available, other suitable standards and codes as approved by the
MNRE/ CEA/ RERC/ JDWNL shall be used. All the relevant test certifications must be kept
valid up to one (1) Year from the CoDof the Project(s).

43.2. The SPGshall ensure that the specifications of the components / equipments like 33 kV or 11
kV circuit breaker, 33 kVor 11kV CT-PT metering unit (as applicable) , etc should meet
the technical specifications of JDWNL.

43.3. Any material/equipment which have not been specifically mentioned in the RfSbut which are
necessary during construction or O&Mperiod of the Plant(s) & associated 33kV line/ 11kV
line (as applicable) shall be provided by the SPGwithout any extra cost and within the time
schedule for efficient and smooth construction and O&Mactivities. (Note: SPG need to submit
the details of materials on letter head as per Annexure VI of this LoA before signing of
PPA)

43.4. It shall be the responsibility of the SPG to ensure compliance of all applicable rules and
regulations through the contract period including but not limited to following:

a) The Central Electricity Authority (Safety requirements for Construction, Operation and
Maintenance of Electrical Plant(s)s and Electric Lines) Regulations 2011

b) The Central Electricity Authority (Measures relating to Supply and Electric Supply)
Regulations 2010

c) The Central Electricity Authority (Technical Standards for Construction of Electrical
Plant(s)s and Electric Lines) Regulations 2010

d) The Central Electricity Authority (Installation and Operation of Meters) Regulations 2006

44. Sub-contracting or, sublet

The SPG shall not, without consent in writing of JDWNL, transfer, assign or sublet the work
under this contract or any substantial part thereof to any other party.

45. Notice Board for display at site v



The SPG will have to put a notice board (atleast 180cmx120cm) at its project(s) site main
entrance prominently displaying the following message before declaration of COD:

____ MW (AC) Grid Connected Solar PV Project(s)
Owned and operated by _

Implemented by JDWNL under Component C (Feeder Level Solarization)
ofPM-KUSUMScheme ofMNRE
______ Circle, Rajasthan

46. Compliance of Laws, Rules & Regulations

The SPGshall abide by all the applicable Laws, rules, regulations of the Union of India and any
cost, risk or impact due to breach of such laws, rules and regulations shall be total
responsibility of the SPGand SPGhas to bear the all the costs in relation to them.

47. Governing Law

This Agreement shall be governed by and construed in accordance with the Laws of India. Any
legal proceedings in respect of any matters, claims or disputes under this Agreement shall be
under the jurisdiction of appropriate courts in Jodhpur.

48. Amicable Settlement

(a) Either Party is entitled to raise any claim, dispute or difference of whatever nature arising
under, out of or in connection with this Agreement ("Dispute") by giving a written notice
(Dispute Notice) to the other Party, which shall contain:

i. a description of the Dispute;

ii. the grounds for such Dispute; and

iii. all written material in support of its claim.

(b) The other Party shall, within thirty (30) days of issue of Dispute Notice issued under Clause
48 and 49 furnish:

i. counter-claim and defenses, if any, regarding the Dispute; and

ii. all written material in support of its defenses and counter-claim.

(c) Within thirty (30) days of issue of Dispute Notice by any Party pursuant to Governing law
and dispute resolution clauses of this LoA:

i. if the other Party does not furnish any counter claim or defense under Governing law
and dispute resolution clauses of this LoA

ii. or thirty (30) days from the date of furnishing counter claims or defense by the other
Party, both the Parties to the Dispute shall meet to settle such Dispute amicably. If the
Parties fail to resolve the Dispute amicably within thirty (30) days from the later of
the dates mentioned in Governing law and dispute resolution clauses of this LoA

iii. the Dispute shall be referred for dispute resolution in accordance with Governing law
and dispute resolution clauses of this LoA

49. Dispute Resolution by the Appropriate Commission

49.1. Where any Dispute or differences arises in relation to this agreement of any nature whatsoever
including the construction, interpretation or implementation of the provisions of this
agreement as well as claim made by any Party for any change in or determination of the Tariff
or any matter related to Tariff or claims made by any Party which partly or wholly relate to any
change in the Tariff Or(erminalion of t::f such c1Wd result in change in the Tariff.



and relates to any matter agreed to be referred to the Appropriate Commission, shall be
submitted to adjudication by the Appropriate Commission. Appeal against the decisions of the
Appropriate Commission shall be made only as per the provisions of the Electricity Act, 2003,
as amended from time to time.

49.2. rDWNL shall be entitled to co-opt the lenders (if any) as a supporting party in such
proceedings before the Appropriate Commission.

50. Parties to Perform Obligations

Notwithstanding the existence of any Dispute and difference referred to the Appropriate
Commission and save as the Appropriate Commission may otherwise direct by a final or
interim order, the Parties hereto shall continue to perform their respective obligations (which
are not in dispute) under this Agreement.

51. Third Party Beneficiaries

This Agreement is solely for the benefit of the Parties and their respective successors and
permitted assigns and shall not be construed as creating any duty, standard of care or any
liability to, any person not a party to this Agreement.

52. Waiver

52.1. Nowaiver by either Party of any default or breach by the other Party in the performance of any
of the provisions of this Agreement shall be effective unless in writing duly executed by an
authorized representative of such Party.

52.2. Neither the failure by either Party to insist on any occasion upon the performance of the terms,
conditions and provisions of this Agreement nor time or other indulgence granted by one Party
to the other Parties shall act as a waiver of such breach or acceptance of any variation or the
relinquishment of any such right or any other right under this Agreement, which shall remain
in full force and effect.

53. Confidentiality

53.1.The Parties undertake to hold in confidence this Agreement and not to disclose the terms and
conditions of the transaction contemplated hereby to third parties, except:

(a) to their professional advisors;

(b) to their officers, contractors, employees, agents or representatives, financiers, who
need to have access to such information for the proper performance of their activities;
or

(c) disclosures required under Law,without the prior written consent of the other Party.

54. Severability

The invalidity or unenforceability, for any reason, of any part of this Agreement shall not
prejudice or affect the validity or enforceability of the remainder of this Agreement, unless the
part held invalid or unenforceable is fundamental to this Agreement.

55. Notices

55.1.All notices or other communications which are required to be given under this Agreement shall
be in writing and in the English language.

55.2. If to the SPG, all notices or other communications which are required must be delivered
personally or by registered post or facsimile or any other method duly acknowledged to the
addresses below: c



59.2. Subject to the provisions of the Agreement, the SPGshall be solely responsible for the manner
in which its obligations under this Agreement are to be performed. All employees and
representatives of the SPG or contractors engaged by the SPG in connection with the
performance of the Agreement shall be under the complete control of the SPGand shall not be
deemed to be employees, representatives, contractors of JDWNL and nothing contained in the
Agreement or in any agreement or contract awarded by the SPGshall be construed to create
any contractual relationship between any such employees, representatives or contractors and
JDWNL.

60. Compliancewith Law

Despite anything contained in this Agreement but without prejudice to this Clause, if any
provision of this Agreement shall be in deviation or inconsistent with or repugnant to the
provisions contained in the Electricity Act, 2003, or any rules and regulations made there
under, such provision of this Agreement shall be deemed to be amended to the extent required
to bring it into compliance with the aforesaid relevant provisions as amended from time to
time.

61. Order ofpriority in application

61.1. In case of inconsistencies in the agreements executed between the Parties, applicable Law
including rules and regulations framed thereunder, the order of priority shall be as mentioned
below:
(i) applicable Law, rules and regulations framed thereunder,
(ii) this Agreement

62. Affirmation

62.1. The SPGand RUVITL,both affirm that;

a) neither it nor its respective directors, employees, or agents has paid or undertaken to payor
shall in the future pay any unlawful commission, bribe, pay-off or kick-back; and

b) it has not in any other manner paid any sums, whether in Indian currency or foreign
currency and whether in India or abroad to the other Party to procure this Agreement, and
the SPGand JDWNL hereby undertake not to engage in any similar acts during the Term of
Agreement.

63. Noconsequential or Indirect Losses

63.1. The liability of the Seller and the Procurers is limited to that explicitly provided in this
Agreement.

63.2. Provided that notwithstanding anything contained in this Agreement, under no event shall the
Procurers or the Seller claim from one another any indirect or consequential losses or
damages.

64. OtherTerms and conditions

64.1. This contract shall be governed by the terms and conditions as mentioned in the RfSDocument
TN-DSM-04 date 20.01.2023 and JDWNL General Conditions of Contract (GCC) including in
particular the clauses as mentioned above.

64.2. All other terms and conditions, which have not been included in this letter of award of contract
but are mentioned in the governing specifications of RfS (TN-DSM-04), shall deemed to be
included in this letter of award of contract.

Mayank Mangla



Address
Attention
Email
Mobile /WhatsApp No.
Telephone

55.3. If, to RUVITL/ JDWNL, all notices or communications must be delivered personally or by
registered post or facsimile or any other mode duly acknowledged to the address( es) below:

Address
Attention
Email
Telephone

55.4. All notices or communications given by facsimile shall be confirmed by sending a copy of the
same via post office in an envelope properly addressed to the appropriate Party for delivery by
registered mail. All notices shall be deemed validly delivered upon receipt evidenced by an
acknowledgement of the recipient, unless the Party delivering the notice can prove in case of
delivery through the registered post that the recipient refused to acknowledge the receipt of
the notice despite efforts of the postal authorities.

55.5. Any Party may by notice of at least fifteen (15) days to the other Party change the address
and/or addresses to which such notices and communications to it are to be delivered or mailed.

56. Language

56.1.All agreements, correspondence and communications between the Parties relating to this
Agreement and all other documentation to be prepared and supplied under the Agreement
shall be written in English, and the Agreement shall be construed and interpreted in
accordance with English language.

56.2. If any of the agreements, correspondence, communications or documents are prepared in any
language other than English, the English translation of such agreements, correspondence,
communications or documents shall prevail in matters of interpretation.

57. Restriction of Shareholders / Owners' Liability

57.1. Parties expressly agree and acknowledge that none of the shareholders of the Parties hereto
shall be liable to the other Parties for any of the contractual obligations of the concerned Party
under this Agreement. Further, the financial liabilities of the shareholder /s of each Party to this
Agreement, shall be restricted to the extent provided in the Indian Companies Act, 2013.

58. Taxes and Duties

58.1.The SPG shall bear and promptly pay all statutory taxes, duties, levies and cess, assessed/
levied on the SPG,contractors or their employees that are required to be paid by the SPGas per
the Law in relation to the execution of the Agreement and for supplying power as per the terms
of this Agreement.

58.2. JDWNL / RUVITLshall be indemnified and held harmless by the SPG against any claims that
may be made against JDWNL / RUVITLin relation to the matters set out in Clause 58.

58.3. JDWNL / RUVITLshall not be liable for any payment of, taxes, duties, levies, cess whatsoever
for discharging any obligation of the SPGby JDWNL / RUVITLon behalf of SPG.

59. IndependentEntity

59.1.The SPGshall be an independent entity performing its obligations pursuant to the Agreement.
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64.3. All general correspondence and correspondence related with the execution of work shall be
addressed to the % Superintending Engineer (RA&C),JDWNL Jodhpur, New Power House,
Basni Industrial Estate, Jodhpur-342001.

64.4.Allbilling related correspondence shall be addressed to the SE (Billing), RUVITL[aipur,

You are requested to submit unconditional acceptance of this LoAwithin 03 days from the
issuance of LoA subject to final approval of tariff by Hon'ble RERCunder Section 63 of The
Electricity Act, 2003. You are required to submit copy of 'GSTRegistration Certificate' within
01 month from the date of RERCOrder on the Approved Tariffs to the Payment Officer (i.e.,
Additional Chief Engineer (Billing), RUVITL,[aipur ) with one copy to % Superintending
Engineer (RA&C),New Power House, Basni Industrial Estate, Jodhpur-342001.

~2T{ij-y
Superintending Engineer (RA&C),

JDVVNLJodhpur

Copy submitted / forwarded to the following for information and necessary action:

1. The Scientist-C, KUSUM- CComponent, MNRE,Block No. 14, CGOComplex, Lodhi Road, New
Delhi - 110003.

2. The Zonal Chief Engineer [Iodhpur/Bikaner/ Barmer Zone), JDWNL,
Jodhpur /Bikaner /Barmer ..

3. The Chief Engineer, RUVITL,Jaipur.

4. The Executive Engineer (RDSS),JDWNL, Barmer.

5. The SE (Billing), RUVITL,[aipur,

6. The SE (O&M),JDWNL, BARMER.

7. The Sr. AO. (Comml), JDWNL, Jodhpur.

8. The TAto Chairman Discoms, [aipur,

9. The TAto MD,JDWNL, Jodhpur.

10. The TAto MD,RUVITL,[aipur.

11. The TAto Director (Technical), JDWNL, Jodhpur.

12. The PAto Director (Finance), JDWNL, Jodhpur.

13. The Commissioner, Commercial Taxes Deptt. Govt. of Rajasthan, Kar- Bhawan, [aipur,

14. The Commissioner of Income Tax (CIT), [aipur,

15. The Commissioner of Central Goods &Services Tax, Statue Circle, C-Scheme, [aipur.

~ <, J-y'/......._~,_,/~"II
'_' ~ \_)KVV0 " ;

Superintending Engineer (RA&C),JDVVNL(DVVNVUr



Annexure - I

DRAFT FORMAT FOR TRIPARTITE AGREEMENT
(To be executed on Non-Judicial Stamp Paper of Rs. 5001- attested by Notary Publici First Class
Magistrate before signing of PPA between Land-owner Ifarmer, Solar Power Developer and

RUVITL (on behalf of JDWNL))

This TRIPARTITE AGREEMENT OF LEASE entered into on this day of at

BETWEEN

_____ (hereinafter referred to as the "LESSOR/OWNER", which expression shall, wherever
the context so requires or admits, SHALLmean and include his legal heirs, executors, administrators
and assignees);

AND

(Name of Renewable Power Generator (SPG) / Developer) Represented by
(hereinafter referred to as the "LESSEE", which expression shall, wherever the

context so requires or admits, SHALLmean and include its executors, administrators and assignees
successors in interest).

AND

(Name of Renewable Power Generator (RPG) / Developer) Represented by
_____ (hereinafter referred to as the "LESSEE,which expression shall, wherever the context
so requires or admits, SHALL mean and include its executors, administrators and assignees
successors in interest).

AND

RAJASTHAN URJA VIKAS & IT SERVICES LIMITED (ON BEHALF OF JAIPUR VIDYUT VITARAN
NIGAM LIMITED) a company incorporated under the companies Act 2013, having Registered / Head
Office at Vidyut Bhawan, Jan Path, [aipur (hereinafter referred to as "RUVITL",is an authorized
representative of Rajasthan DISCOMsto effect Bulk Power Purchase on behalf of DISCOMs).

I. WHEREAS the Lessor is the owner in possession of the Barren / Agricultural land measuring
hectare share out of Khasra No. situated at Village/City Tehsil

___ District which is morefully described in the Schedule hereunder and hereinafter re­
ferred to as the Schedule property.

II. WHEREAS the (Name of RPG/ Developer) being a (Details of
RPG/ Developer) with an object to plan, develop and operate Renewable Energy based Pow­
er Plant (REPP) under MNREScheme notified on 8th March 2019.

III. WHEREAS RUVITL(On behalf of JDVVNL)to pay the applicable land lease rent (upto the lev­
el as per SKAY scheme modalities) for the Schedule Property directly to the Lessor and will
recover the same from the monthly energy charges payables to Lessee by RUVITLafter com­
missioning of the _ MW solar power plant under NIT No. JDVVNL/SE(RA&C)/XEN(RE­
DSM)/TN-__ dated and project awarded vide JDVVNLLetter No. dated

NOW THIS AGREEMENT OF LEASE WITNESSES THAT in consideration of the above and of the
mutual covenants of the Parties hereto, all the parties hereby accepts on the following terms and
conditions:

a) The LESSEEshall execute bi-partite land lease agreement with the LESSOR/OWNERfor the
offered / registered land of their own.

G



b) To avail the benefit of provisions under SKAYScheme where Discom may pay the applicable
land lease rent directly to the registered land-owner / farmers after recovering the same
from the monthly energy charges payables to the solar power developer, RUVITL(on behalf
of JDWNL) may execute this tri-partite agreement with the LESSOR/OWNERand LESSEEon­
ly after fulfilling below requirements:

i. Submission ofbi-partite land lease agreement between LESSOR/OWNERand LESSEE.

ii. Upon receiving of consent letter duly signed from the LESSOR/OWNERand LESSEE
for directly payment of applicable land lease rent on the provided Bank Account De­
tails.

c) The LESSOR/OWNER agreed to share the bank account details with LESSE and
RUVITL/JDWNL in which the payable rent will be remitted by LESSEand/or, RUVITL(On
behalf of JDWNL) as per below format:

Sr. Bank Account Details
Land-owners / farmers / solar(For__ MW (AC) Solar Power Plant(s)s underNo. power developer inputs*GSSo/ Circle,jDVVNL)

1 Account Holder Name:
2 Account Number:
3 Name of Bank:
4 Account Type (Saving / Current):
5 IFSCCode:
6 MICR:
7 Complete Bank Address:

*Note: Land-owners / farmers / solar power developer are required to submit
cancelled cheque and Passbook Copy along with this Land Lease Agreement before
signing of Power Purchase Agreement.

c) The RUVITL (on behalf of JDVVNL) will first pay the applicable land lease rent (month­
ly) after recovering the same from the monthly energy charges payables to LESSEE after
commissioning of the solar power plant. However, in case the monthly energy charges
payable to LESSEE is less as compared to applicable land lease rent, the LESSEE will be
liable to pay the land lease rent directly to the LESSOR/OWNER on monthly basis at their
own cost. In such cases, RUVITL / JDVVNL shall 'NOT' be liable for any payments to
land-owner / farmer.

d) RUVITL (on behalf of JDVVNL) agrees to pay the applicable land lease rent (after signing
of tripartite agreement) directly to the LESSOR/OWNER after commissioning of the solar
power plant only.

e) JDVVNL / RUVITL hereby covenants with the LESSOR/OWNER & LESSEE as under:

I. JDVVNL / RUVITL will only act as a facilitator for land lease amount payment i.e.
LESSEE to ultimately bear the complete lease amount payable to the LES­
SOR/OWNER under this agreement;

II. Under 'NO' circumstances, JDVVNL / RUVITL will be a party and/or, held re­
sponsible for any loss or, dispute arising between the LESSOR/OWNER and the
LESSEE.



f) This AGREEMENT shall be governed by the laws of India. The Courts at Jaipur alone
shall have the jurisdiction to entertain and or try any dispute arising out of or in connection
with or in relation to the terms of this AGREEMENT. However, in any such dispute,
JDVVNL / RUVITL shall not be any party.

IN WITNESS WHEREOF the parties hereto have executed these presents in the presence of
the witnesses attesting hereunder on the day, month and year mentioned hereinabove.

LESSOR LESSEE RUVITL
(On bebalfof JDVVNL)

WITNESSES:

1. c
2.



SCHEDULE PROPERTY

All that piece and parcel of Barren/ Agricultural land measuring _ Hectare share out of Khasra
No. situated at Village/City Tehsil District and bounded on the:

(Note: The legal revenue terms to be changes to those prevalent in the State)

East by:

Westby:

North by:

South by:

G



Annexure - II

Installation Report
(Indicative Format)

1) Capacity of the Plant(s) (MW)

Capacity already commissioned (MW)

Capacity proposed to be commissioned (MW)

2) Technology used, please specify along with capacities of
each type

3) Rating of each module

4) Angle from horizontal at which array is installed

5) No. of modules installed of each type

6) Source of modules installed of each type

7) Number of Inverters installed

8) Source of inverters (Name of suppliers with address)

9) Status of completion of work as on date

a. Full capacity of PVarray % Installation

b. Inverters % Installation

c. Transformer % Installation

Likely date of completion of above activity

Executive IAssistant Engineer
33/11kV GSS,

Executive IAssistant Engineer, Authorized Signatory ofMis
M&P __ <SPG>_



Annexure - III

Connectivity Report
(Indicative Format)

This is in compliance to the office order of the <Place> issued vide office order <no.>
<dated>. The Committee constituted vide said order has completed the work of commissioning of
<kv> Bay & Metering Equipment to interconnect the <MW> Solar Power Plant(s) with Grid under
Component C (feeder level solarization) of KUSUMScheme installed at village - _, Tehsil - _
District on dated _

The details of Solar power Plantes) are as under:

S. Name of Solar Capacity Details of Solar Power

No. Power Generator mentioned in Connectivity Plant(s) (Transformer,
(SPG) & Location Agreement Inverter, Modules, VCB)

1. M/s - MW M~tering at r~~dY:ing 33LllkY: Transformer
Village: ___ SgbstatiQn <LQcatiQn> Make:
Tehsil: -- 1. S.No.of <kV>CT: Type:
District: -- Make: S.No.:

(a) <RPhase>
(b) <YPhase> MQdgles
(c) <BPhase> Make:

2. S.No.of <kV>PT: Rating: <W>
(a) <RPhase> Total No.:
(b) <YPhase>
(c) <BPhase> Inverter
Class: Make:
Burden: Type:

3. S.No.of Main ABTMeter: Rating: <W>
Make: S.No.:
Class:
AMP: PrQt~ction prQvid~d fQ[:
Voltage: Under / over voltage:
M.F.: Over current:

4. S.No.of Check ABTMeter: Earth Fault:
Make:
Class: R~mQt~ MQoitQ[ing Sy:st~m:
AMP: Integrated with State SEDM
Voltage: Platform-Yes/No
M.F.: SEDM interfacing with

S. S.No.of Standby ABTMeter: NLSEDM-Yes/No
Make:
Class:
AMP:
Voltage:
M.F.:

The Commissioning date of various equipment's is as under:

• <kv> line from GSSto GSSon dated _

• Line Bay at <kV>GSScharged for on dated '

KVline charged from __ to __ on dated _

Main, Check and Standby meter was commissioned on dated (initial record of Main, Check
and Standby meter at the time of commissioning is to be taken and enclosed)

•
•



• Complete System Commissioned on dated __ .

• The Joint inspection report of metering equipment and copy of permission of Electrical
inspector is enclosed herewith.

Executive I Assistant Engineer
33/11kV GSS,

Executive I Assistant Engineer, Authorized Signatory ofMIs
M&P __ <SPG>_

c



Annexure - IV

Synchronization Certificate
(Indicative Format)

It is certified that __ MW Solar photovoltaic Power project(s) under Component C (feeder level
solarization) of PM-KUSUMScheme of MIs at Village Tehsil----..J District __
was Grid connected on dt.__ .

It is further certified that the project(s) was synchronized and commencement of Power supply into
the Grid from the project(s) on Dt.__ at __ Hrs.

The above certificate is issued on the basis of MRIrecord (Copy of duly signed MRIis enclosed).

Executive I Assistant Engineer
33/11kV GSS,

Executive I Assistant Engineer, Authorized Signatory ofMIs
M&P _<SPG>_



Annexure-V

Commissioning Certificate
(Indicative Format)

This is to certify that MIs having its office at has successfully commissioned
capacity __ MW out of total _ MW installed capacity of their Solar PV power Plante s) under
Component C{feeder level solarization) of PM-KUSUMScheme at Village ____, Tehsil __ &District

The commissioning certificate has been issued on the basis of the following documents enclosed:

(I) Installation report including snap shots of the project( s) from Various angles

(II) Electrical Inspector Report

(III) Connectivity Report

(IV) Synchronization Certificate including MRIrecord.

The Date of Commissioning is _

Executive IAssistant Engineer
33/11kV GSS,

Executive IAssistant
Engineer, M&P

Authorized Signatory of MIs
<SPG>



Annexure - VI

Details ofMaterial
(On Letterhead 01SPGj Lead Member 01IV)

I In Response to NITNo: I JdWNL /SE (RA&C)/XEN (DSM)/TN-DSM- dated

1 SPYModules

2 Invertors

3 Meters

4 Circuit
Breakers

5
Conductor /
Cable

6
Other
Materials

Note:
1. Also power performance test data sheets of all modules. The exact power of the module

shall be indicated if the data sheet consists of a range of modules with varying output
power.

2. Also provide complete technical data sheets for each equipment giving details of the
specifications along with make / makes along with basic design of the PV Installation setup
and power evacuation, synchronization along with protection equipment.

(Signature & Seal of Authorized Signatory for which PoAsubmitted)
Name ofAuthorized Signatory:
Designation:

Date:
Place:

----- ------



ADDEMDUM- CLARIFICATIONS REGARDING LOA.
A. Signing cum submission of applicable Land Lease Agreement-

i. With reference to the existing provisions under execution and submission of land lease
agreement, it is to clarify that the selected solar power developer will have to execute a
bipartite land lease agreement with the land owner /farmer on the offered /registered
land of their own.

ii. Further, to avail the benefit of provision under SKAY Scheme where Discom may
pay the applicable land lease rent directly to the registered land owner/farmer after
recovering the same from the monthly energy charges payables to Solar Power de­
veloper, RUVIT (on behalf of JDWNL) may execute another tripartite agreement
(Draft format enclosed as Appendix-I] with the land owner/farmer and solar power
generator only after fulfilling below requirements-

l.Submission of bi-partite land lease agreement between land owner/farmers
and solar power developer.

2.Consent letter duly signed from the land owner/farmer and selected Solar
Power Developer for directly payment of applicable land lease rent on the
provided bank account details (as mentioned under tri-partite agreement)

iii. Once Tri-partite agreement is signed, RUVIT(Onbehalf of JDWNL) will first pay
the applicable land lease rent (monthly) after recovering the same from the
monthly energy payables to Solar Power developer after commissioning of the
solar power Plant .However, in case the monthly energy charges payable to Solar
Power Developer is less as compared to applicable lease rent, the solar power
developer will be liable to pay the lease rent directly to the land owner/farmer
on monthly basis at their own cost. In such case RUVIT/JDWNL shall "NOT"be
liable for any payment to land owner/farmer.

iv. It may be noted that under "NO" circumstances, JDWNL/RUVIT will be a party
and/or, held responsible for any loss or, dispute arising between the land own­
er/farmer and solar power developer. Also, the tripartite agreement (for pay­
ment of lease rent) shall be integral part of the Power Purchase Agreement (PPA)
and original copy of tripartite agreement shall be retained with RUVIT(On behalf
ofJDWNL).

B. Signing of Power Purchase Agreement (PPA)-

i. After completion of all above formalities, the solar power developer will submit
the power purchase agreement along with all supporting documents to the 0/0
The Superintending Engineer (RA&C),JDWNL, Jodhpur which shall further be
submitted to RUVITfor execution of contract agreement.
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